MEHRAN UNIVERSITY OF ENGINEERING AND
TECHNOLOGY, JAMSHORO.

1SO-9001: 2000 CERTIFIED

TENDER DOCUMENT

FOR

PROVIDING & FIXING ROAD TRAFFIC SIGN BOARDS, ZEBRA
CROSSING THERMO PLASTIC LANE MARKINGS & EIGHT (08)
NO. SHADES FOR PARKING 05 NO. BICYCLES AT VARIOUS

ROADS/ LOCATIONS OF MEHRAN UNIVERSITY OF
ENGINEERING & TECHNOLOGY, JAMSHORO.
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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO - 76062, SINDH, PAKISTAN
Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

DEPUTY DIRECTOR
(Procurement)

“SAY NO TO CORRUPTION”

No. & Dated: DD(Proc.)/MUET/JAM/-124, 17-09-2019
NOTICE INVITING TENDERS

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting
eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in
case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of Works and
Services and registration with Pakistan Engineering Council as the case may be and not black listed in any
procuring agency or authority, are invited to participate in full / item rate tender for the following works:

. Date of
i Name of Work Tender Comp_letlon Earnest Date of Submission Purchase
Fee Time Money Purchase of Bids From
Procurement of  Furniture  Articles 24-09-2019 | 10-10-2019 £ .
Required For Eight (08) No. Class Rooms 02 ) o xecutive
1. . - L . . 3,000 5% To upto 10.30 Engineer
at First Floor in Civil Engineering Months 09-10-2019 AM (Development)
Department at MUET, Jamshoro. ' P
Procurement of 300 KVA & 150 KVA 24-09-2019 | 10-10-2019 .
Diesel Generator Set for Extension of 02 e o Executive
2. Academic Block-l & 11 and Sci & 3,000 Month 5% To upto 10.30 Engineer
cagemic 0CK- an cience onths 09-10-2019 AM (Development)
Technology Park at MUET, Jamshoro.
. .. . Executi
Installation of Disinfection System at 02 24-09-2019 | 10-10-2019 Exec.u e
3.| Water Collection Point / Reservoir at | 3,000 | \  * 5% To upto 10.30 neineer
MUECHS, MUET, Jamshoro. onths 09-10-2019| AM | (Development)
Providing & Fixing Road Traffic Sign .
. ) Executive
Boards, Zebra Crossing Thermo Plastic 02 24-09-2019 | 10-10-2019 Engi
4.| Lane Markings & Eight (08) Nos. Shades | 3,000 | % 5% To upto 10.30 ”f‘”eer
for Parking 05 Nos. Bicycles at Various 09-10-2019 AM (Development)
Roads / Locations of MUET, Jamshoro.
Deputy
Purchase of Smart ID Card Printer’s 02 24-09-2019| 10-10-2019 Director
5. 3,000 5% To upto 12.30
Consumables at MUET, Jamshoro. Months 09-10-2019 P.M (Procurement)

The terms and conditions are given as under:-

1. The tender documents can be had from above office or can be downloaded from SPPRA website i.e.
https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices on the
payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed
tenders on prescribed proforma along with earnest money mentioned above of total bid in the form of Pay
Order in favour from whom tender was purchased for S.No. 1 to 4 will be opened on the 10-10-2019 @
11.00 (A.M) and for S.No. 05 will be opened on the 10-10-2019 @ 01.00 (P.M) in presence of the
representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in
closure of office on the date of opening or if Government declares Holiday the tender shall be submitted /
opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the
earnest money, tender will not be considered in the competition.
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http://www.muet.edu.pk/tenders-notices

2. The Method of Procurement is Single Stage - One Envelope Procedure.
3. The Bidders should have atleast 05 years experience of same services in any university or large organization.
4. The Bidders should be registered with tax paying agencies which would be verified by concerned agencies.

5. The Bidders should have atleast Rs. 15.000 (M) for works at Sr. Nos. 01 and Rs. 5.000 (M) for Sr. Nos. 02 to
05, annual turnover of 03 years which would be verified by bank statement.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010
(Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under
Rule-25” of said Rules.

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders
to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It
should also give information on bid submission, opening and evaluation, and on the award of
contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once
the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring
Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in lump
sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN
also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of
items with scheduled/item rates with premium to be filled in form of percentage above/ below
or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract
and under no circumstance shall any contractor be entitled to claim enhanced rates for any
item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed
form stating at what percentage above or below on the rates specified in Bill of Quantities for
items of work to be carried out: he is willing to undertake the work and also quote the rates
for those items which are based on market rates. Only one rate of such percentage, on all the
Scheduled Rates shall be framed. Tenders, which propose any alternative in the works
specified in the said form of invitation to tender or in the time allowed for carrying out the
work, or which contain any other conditions, will be liable to rejection. No printed form of
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tender shall include a tender for more than one work, but if contractor wish to tender for two
or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

0. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether
the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such
as registration with tax authorities, registration with PEC (where applicable), turnover
statement, experience statement, and any other condition mentioned in the NIT and bidding
document. If the bidder does not fulfill any of these conditions, it shall not be evaluated
further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

(A) Incase of schedule rates, the amount of percentage quoted above or below will
be checked and added or subtracted from amount of bill of quantities to arrive
the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding

Documents).

a) Name & Address of the
procuring agency.

b) Brief Description of Works

c) Estimated Cost
d) Amount of Bid Security
e) Period of Bid Validity

f) Amount of Performance
Security

g) Percentage if any, to be
Deducted from bill

Mehran University of Engg: & Technology,
Jamshoro.

Providing & Fixing Road Traffic Sign Boards, Zebra Crossing
Thermo Plastic Lane Markings & Eight (08) No. Shades for
Parking 05 No. Bicycles at various Roads / Locations of Mehran
University of Engineering & Technology, Jamshoro.

Rs. 2,110,560.00
5%

90 days.

5%

5%

h) Deadline of submission of Bids along with time: 10-10-2019 upto 10.30 A.M

I) Venue, Date & Time of Bid opening: Office of Executive Engineer (Dev.) 10-10-2019

at 11.00 (P.M)

j) Time for Completion from written order of commence: 02 Months

k) Liquidity damages

I) Stamp duty

------- (05% of Estimated cost or Bid cost)

0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.

m) Deposit Receipt No: Date: Amount:
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Conditions of Contract

Clause — 1. Commencement & Completion Dates of work. The contractor shall not enter
upon or commence any portion or work except with the written authority and instructions of
the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the
contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time allowed
for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date is
later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-
(1) Contractor causes a breach of any clause of the Contract;
(if) The progress of any particular portion of the work is unsatisfactory and notice of
10 days has expired;
(i1i) In the case of abandonment of the work owing to the serious illness or death of the
contractor or any other cause.
(iv) Contractor can also request for termination of contract if a payment certified by
the Engineer is not paid to the contractor within 60 days of the date of the submission
of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:-
(i) To forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;
(1) To finalize the work by measuring the work done by the contractor.
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

Q) no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made
any advances on account of, or with a view to the execution of the work or the
performance of the contract,

(i) However, the contractor can claim for the work done at site duly certified by the
executive engineer in writing regarding the performance of such work and has
not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall
give possession of all parts of the site to the contractor. If possession of site is not given by
the date stated in the contract data, no compensation shall be allowed for any delay caused in
starting of the work on account of any acquisition of land, water standing in borrow pits/
compartments or in according sanction to estimates. In such case, either date of
commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend the
intended completion date, if an event (which hinders the execution of contract) occurs or a
variation order is issued which makes it impossible to complete the work by the intended
completion date for such period as he may think necessary or proper. The decision of the
Executive Engineer in this matter shall be final; where time has been extended under this or
any other clause of this agreement, the date for completion of the work shall be the date fixed
by the order giving the extension or by the aggregate of all such orders, made under this
agreement. When time has been extended as aforesaid, it shall continue to be the essence of
the contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work
in the most substantial and work-man-like manner and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive
Engineer and initialed by the parties, the said specification being a part of the contract. The
contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and
instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his
office and to which the contractor shall be entitled to have access at such office or on the site
of work for the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.
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Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the
progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or cause to
be taken the requisite measurements for the purpose of having the same verified and
the claim, as for as admissible, adjusted, if possible before the expiry of ten days from
the presentation of the bill, at any time depute a subordinate to measure up the said
work in the presence of the contractor or his authorized agent, whose countersignature
to the measurement list will be sufficient to warrant and the Engineer-in-charge may
prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction
of security deposit, advance payment if any made to him and taxes. All such
intermediate payment shall be regarded as payments by way of advance against the
final payment only and not as payments for work actually done and completed, and
shall not preclude the Engineer-in-charge from recoveries from final bill and
rectification of defects and unsatisfactory items of works pointed out to him during
defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of
the measurements and of the total amount payable for the works shall be final and
binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running account
bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services from
the original contractor to cover any increase or decrease in quantities, including the
introduction of new work items that are either due to change of plans, design or
alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized the

variation in writing subject to the limit not exceeding the contract cost by of 15% on
the same conditions in all respects on which he agreed to do them in the work, and at
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(©)

(D)

the same rates, as are specified in the tender for the main work. The contractor has no
right to claim for compensation by reason of alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with items in the
Bill of Quantities, the quotation by the contractor is to be in the form of new rates for
the relevant items of work, and if the Engineer-in-charge is satisfied that the rate
quoted is within the rate worked out by him on detailed rate analysis, and then only he
shall allow him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the

additional work bear to the original contact work.

(E)

(F)

In case of quantities of work executed result the Initial Contract Price to be exceeded
by more than 15%, and then Engineer can adjust the rates for those quantities causing
excess the cost of contract beyond 15% after approval of Superintending Engineer /
higher authority..

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount,
shall be subject of another contract to be tendered out if the works are separable from
the original contract.

Clause-10: Quality Control.

(A)

(B)

(©)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-incharge
or his subordinate-in-charge of the work may instruct the contractor to uncover and test
any part of the works which he considers may have a defect due to use of unsound
materials or unskillful workmanship and the contractor has to carry out a test at his
own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove
and reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

Uncorrected Defects:

0] In the case of any such failure, the Engineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He
may rectify or remove, and re-execute the work or remove and replace the
materials or articles complained of as the case may be at the risk and expense in
all respects of the contractor.
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(i) If the Engineer considers that rectification/correction of a defect is not essential
and it may be accepted or made use of; it shall be within his discretion to accept
the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable
times have access to the site for supervision and inspection of works under or in course
of execution in pursuance of the contract and the contractor shall afford every facility
for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable
notice of the intention of the Engineer-in-charge or his subordinate to visit the work
shall have been given to the contractor, then he either himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing present
for that purpose, orders given to the contractor’s duly authorized agent shall be
considered to have the same force an effect as if they had been given to the contractor
himself.

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engineer shall, without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such part of
the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense, and
in default thereof no payment or allowance shall be made for such work, or for the
materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to
physical property or facilities or related services at the premises and of personal injury and
death which arise during and in consequence of its performance of the contract. if any damage
is caused while the work is in progress or become apparent within three months of the grant
of the certificate of completion, final or otherwise, the contractor shall make good the same at
his own expense, or in default the Engineer may cause the same to be made good by other
workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not
set fire to any standing jungle, trees, bush-wood or grass without a written permit from the
Executive Engineer. When such permit is given, and also in all cases when destroying, cutting
or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures
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to prevent such fire spreading to or otherwise damaging surrounding property. The contractor
Is responsible for the safety of all its activities including protection of the environment on and
off the site. Compensation of all damage done intentionally or unintentionally on or off the
site by the contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract any
part of the works without the prior consent of the Engineer. Any such consent shall not
relieve the contractor from any liability or obligation under the contract and he shall be
responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or
workmen as if these acts, defaults or neglects were those of the contractor, his agents’
servants or workmen. The provisions of this contract shall apply to such subcontractor or his
employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the Superintending
Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive
and binding on all parties to the contract upon all questions relating to the meaning of the
specifications, designs drawings, and instructions, hereinbefore mentioned and as to the
quality of workmanship, or materials used on the work or as to any other questions, claim,
right, matter, or thing whatsoever in any way arising out of, or relating to the contract design,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution, of failure to execute the same, whether arising, during
the progress of the work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished
with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of
such completion, but neither such certificate shall be given nor shall the work be considered
to be complete until the contractor shall have removed all temporary structures and materials
brought at site either for use or for operation facilities including cleaning debris and dirt at the
site. If the contractor fails to comply with the requirements of this clause then Engineer-in-
charge, may at the expense of the contractor remove and dispose of the same as he thinks fit
and shall deduct the amount of all expenses so incurred from the contractor’s retention
money. The contractor shall have no claim in respect of any surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

Q) Secured Advance may be permitted only against imperishable materials/quantities

anticipated to be consumed / utilized on the work within a period of three months from
the date of issue of secured advance and definitely not for full quantities of materials
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for the entire work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above provisions shall
be affected from the monthly payments on actual consumption basis, but not later than
period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of
the works (a work should be considered as complete for the purpose of refund of security
deposit to a contractor from the last date on which its final measurements are checked by a
competent authority, if such check is necessary otherwise from the last date of recording the
final measurements), the defects notice period has also passed and the Engineer has certified
that all defects notified to the contractor before the end of this period have been corrected, the
security deposit lodged by a contractor (in cash or recovered in installments from his bills)
shall be refunded to him after the expiry of three months from the date on which the work is
completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency
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Section IV. Schedule of Requirements

SCHEDULE-B

BILL OF QUANTITIES

PROVIDING & FIXING ROAD TRAFFIC SIGN BOARDS, ZEBRA CROSSING THERMO PLASTIC

LANE MARKINGS & EIGHT (08) NO. SHADES FOR PARKING 05 NO. BICYCLES AT VARIOUS

ROADS/ LOCATIONS OF MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,

JAMSHORORO.

S# | ITEM

lunIT| OTY | RATE

AMOUNT

PART-I

Providing and laying Thermo Plastic (Hot
Melt) Lane Marking 1-1.5mm thick in white or
yellow color complete in all respect as per
direction of Engineer / Incharge.

P-Mtr.

1,800.00

Making and Fixing of different Road Traffic
Sign Boards of size 3c 2'-6"x3'-00 or 3ft dia 3m
diamond grade reflective sheeting laminated on
2 | 14 grade G.I sheet with G.I post 2.5"dia of 16
swg 12 ft clear high, nut bolt for fixing in
ground with concrete material complete in all
respect as per direction of engineer / incharge.

P-Nos.

67.00

Making and Fixing Shade for 06 Nos. Bicycle
Stand with MS Pipes of 2 V4 dia, 16 swg gauge
and bracing pipes of size ¥ dia and 16 swg
3 | gauge and Green House Jali on top bind with
Silver Wire Gauge, Colour on pipes complete
fixing in ground as per Direction of Engineer
Incharge.

P-Sft

560.00

Total .....=

Executive Engineer (Development)

Contractor
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Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.

Contract No. Dated
Contract Value:
Contract Title: PROVIDING & FIXING ROAD TRAFFIC SIGN BOARDS, ZEBRA

CROSSING THERMO PLASTIC LANE MARKINGS & EIGHT (08) NO.
SHADES FOR PARKING 05 NO. BICYCLES AT VARIOUS ROADS/
LOCATIONS OF MEHRAN UNIVERSITY OF ENGINEERING &
TECHNOLOGY, JAMSHORORO.

M/s hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from Government
of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or
controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it
has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or
indirectly through any natural or juridical person, including its affiliate, agent, associate, broker,
consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification,
bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of
obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or
benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly
declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the
transaction with PA and has not taken any action or will not take any action to circumvent the above
declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to PA in an amount equivalent
to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of
Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract,
right, interest, privilege or other obligation or benefit in whatsoever form from PA.

Executive Engineer (Development) (Contractor)
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