MEHRAN UNIVERSITY OF ENGINEERING AND
TECHNOLOGY, JAMSHORO.

1SO-9001 : 2015 CERTIFIED

d//‘ /,/17// - TENDER DOCUMENT

FOR

Civil, Plumbing & Boundary work for Construction of

Girls Hostel for 75 Students at MUET, Jamshoro




DEPUTY DIRECTOR
(Procurement)

NOTICE INVITING TENDERS

Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

Certified

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, [ISO-9001:2015]

JAMSHORO - 76062, SINDH, PAKISTAN

“SAY NO TO CORRUPTION”
No. & Dated: DD(Proc.)/MUET/JAM/-198, 13-11-2023

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting
eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax

in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of

Works and Services and registration with Pakistan Engineering Council as the case may be and not black

following works:

listed in any procuring agency or authority, are invited to participate in full / item rate tender for the

Estimated | Tender |Completion| garnest Date of Date of Purchase
S# Name of Work Cost Rs Fee Time | Money | Purchase Submission From
) of Bids

Civil, Plumbing & Boundary

work for Construction of Girls | 78.033 18 20-11-2023
L 5000/- 2% To

Hostel for 75 Students at (M) Months 11-12-2023

MUET, Jamshoro.

12-12-2023 .

Internal, External Electrification 15.996 18 20-11-2023 | ypto 10:30 Project
2. work of Girls Hostel for 75 | =" | 5000/ |\ o | 2% To AM Director

Students at MUET, Jamshoro. 11-12-2023

Purchase of 200 KVA Diesel 4.200 04 20-11-2023
3.] Generator Set at MUET, (.M) 5000/- Month 2% To

Jamshoro. onths 11-12-2023

Construction  of  Damaged

Boundary Wall & Colouring | 0.811 03 20-11-2023
4. I 2000/- 2% To

work at Mehran University | (M) Months 11-12-2023

Public School, Jamshoro. 12-12-2023 | Executive

Supply  of olthgr Icl)gistic upto 11.30 Engineer

arrangements including Electric AM Maintenance

Works (Pedestal Fans), Food & | 1.444 01 20-11-2023 ' (Maintenance)
5. : 2000/- 2% To

Refreshment etc, for conducting (M) Month 11-12-2023

27" Convocation-2023 of the

University.

The terms and conditions are given as under:-

1. The tender documents can be had from above office or can be downloaded from SPPRA website i.e.
https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices on the
payment noted above (non-refundable) on any working day except the day of opening of tenders. The
sealed tenders on prescribed proforma along with 2% earnest money mentioned above of total bid
in the form of Pay Order in favour of whom tender was purchased and will be opened for S. No. 1,
2 & 30n12-12-2023 @ 11:00 (A.M), S. Nos. 4 & 5 on 12-12-2023 @ 12:00 (Noon.) in presence of the
representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in
closure of office on the date of opening or if Government declares Holiday the tender shall be submitted
& opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the
earnest money, tender will not be considered in the competition.
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2. The Method of Procurement is Single Stage — Two Envelope procedure (Technical & Financial) for the
works at Sr. Nos. 1, 2 & 3 and Single Stage — One Envelope procedure for Sr. Nos. 4 & 5.

3. The Bidders are required to submit proposals in accordance with the terms & conditions / requirements
given in the Bidding Documents.

4. The Bidders should have at least 03 years’ experience of same services in any university or large
organization.

5. The Bidders should be registered with tax paying agencies which would be verified by concerned
agencies.

6. The Bidders must have Valid registration with PEC in category C4 or above for the work @ Sr. 1.
7. The Bidders must have Electrical License of Hyderabad Region for the work @ Sr. 2.
8. The Bidders should not Black Listed in any procuring agency. (Affidavit is required)

9. The average Annual Financial Turn-over not less than equivalent estimated cost of the respective works
@ Sr. 1, 2, 3, 4 & 5 during last three years. (Attach Annual Turnover Certificate to be issued by the
concerned bank).

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules,
2010 (Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a bid or
proposal under Rule-25” of said Rules.

Sd/-

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk




TECHNICAL EVALUATION CRITERIA

The Bids which do not conform to the Technical Specifications or Bid conditions or the Bids from
the Bidders without adequate capabilities/information will be rejected. The Eligible/Technically
Qualified Bidders will be considered for further evaluation. Bids with required documents attached
shall be evaluated on the score obtained and firms obtaining 75 marks shall be considered

technically qualified.

Technical Bids will be evaluated on the basis of following criteria and Financial Bids of only those
bidders will be opened who have qualified technically.

Mandatory Requirements

Documents Required

Valid Registration with Pakistan Engineering
Council in Civil Engineering Discipline with
specialized codes CE09 & CE10

Certification of Registration

Registration with FBR as an active Tax payer

Certification of Registration

Registration with SRB as an active Tax payer

Certification of Registration

Company/firm not black listed

Affidavit/Bidder's undertaking on stamp paper of Rs. 100

Details of litigation/disputes or arbitration
with clients

Affidavit/Bidder's undertaking on stamp paper of Rs. 100

The bidders failing in Mandatory requirements will be disqualified technically.

A. Experience and past performance

Total: 40 marks

(i) List of completed projects (development work in Higher Educational Institutes) of
amount Rs.70 Million under-taken in the last five (05) years (5 marks for each

project, Maximum 3 projects)

15 marks

(ii) List of completed projects (development work other than Higher Educational
Institutes) of amount Rs.70 Million under-taken in the last five (05) years (5 marks for

each project, Maximum 2 projects)

(iii) List of ongoing projects

10 marks

15 marks

a. Development work in Higher Educational Institutes of amount Rs.70 Million
being under-taken in the last Eighteen (18) months (3 marks for each project,

Maximum 3 projects)

9 marks

b. Development work other than Higher Educational Institutes of amount Rs.70
Million being under-taken in the last Eighteen (18) months (2 marks for each

project, Maximum 3 projects)

6 marks

Work orders, Completion certificates, Performance Certificates to be attached. However,
verification will be done from concerned department/institute.




B. Key Personnel Qualification & Experience Total: 17 marks

(i) Site Engineer — B.E. Civil Engineering 8 marks
(i) Quantity Surveyor — B.E. Civil Engineering 5 marks
(iii)Supervisor (B. Tech/Diploma) 4 marks

CVs of key Personnel shall be attached
C. Equipment Total: 10 marks
(i) Details of equipment, machineries and transport owned by firm/contractor 10 marks
D. Financial Total: 18 marks

(i) Annual average turnover of at least;

a. Rs. 78.00 Million of last three (03) years 3 marks

b. Rs. 90.00 Million of last three (03) years 6 marks

c. Rs. 100.00 Million of last three (03) years 9 marks

(ii) Income tax return for the last 3 years 9 marks
E. Category as per PEC Regulation Total: 15 marks
(i) PEC Registration in Category C4 10 marks
(ii) PEC Registration in Category C3 and above 15 marks

The bidder must provide verifiable documentary proof against all the mandatory requirement along with
the Technical Proposal. Documents will not be received or considered after opening of the Technical
Proposal.




General Conditions

General Provisions

1.1 Definitions

F.

In the Conditions of Contract (“these Conditions”), which include Particular Conditions,
Parts A and B, and these General Conditions, the following words and expressions shall
have the meanings stated. Words indicating persons or parties include corporations and other
legal entities, except where the context requires otherwise.

“Employer” means the Mehran University solely represented by the vice Chancellor of Mehran
University.
“Contractor” means the persons or, firm or company, whose tender has been accepted by the

Employer and includes Contractors representative, successors and permitted assignees.

“Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents,
will provide consulting services to the Employer during construction.

“Project Director” means the authorized Officer of the University, who possess the role of
Controlling and Co-ordination between University, Consultants and Contractor.

“Works” means all the works and things to be executed, supplied or done in accordance with the
contract.

“University”: means Mehran University of Engineering & Technology, Jamshoro.

1.1.1 The Contract

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of
Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further
documents (if any) which are listed in the Contract Agreement or in the Letter of
Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6
[Contract Agreement].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the
Procuring Agency, of the Letter of Tender, including any annexed memoranda comprising
agreements between and signed by both Parties. If there is no such letter of acceptance, the
expression “Letter of Acceptance” means the Contract Agreement and the date of issuing or
receiving the Letter of Acceptance means the date of signing the Contract Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid,
which was completed by the Contractor and includes the signed offer to the Procuring
Agency for the Works.

1.1.1.5 “Specification” means the document entitled specification, as included in the
Contract, and any additions and modifications to the specification in accordance with the
Contract. Such document specifies the Works.



1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any
additional and modified drawings issued by (or on behalf of) the Procuring Agency in
accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor
and submitted with the Letter of Tender, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of rates and/or prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor
submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 “Bill of Quantities”, “Day work Schedule” and “Schedule of Payment Currencies”
mean the documents so named (if any) which are comprised in the Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled
contract data which constitute Part A of the Particular Conditions.

1.1.2 Parties and Persons
1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context
requires.

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract
Data and the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of
Tender accepted by the Employer and the legal successors in title to this person(s).

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as
the Engineer for the purposes of the Contract and named in the Contract Data, or
other person appointed from time to time by the Employer and notified to the
Contractor under Sub-Clause 3.4 [Replacement of the Engineer].

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in
the Contract or appointed from time to time by the Contractor under Sub-Clause 4.3
[ Contractor’s Representative ], who acts on behalf of the Contractor.

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred
to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and
other employees of the Engineer and of the Procuring Agency; and any other
personnel notified to the Contractor, by the Procuring Agency or the Engineer, as
Procuring Agency’s Personnel.

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all
personnel whom the Contractor utilizes on Site, who may include the staff, labour
and other employees of the Contractor and of each Subcontractor; and any other
personnel assisting the Contractor in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor,
or any person appointed as a subcontractor, for a part of the Works; and the legal
successors in title to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2
[Appointment of the Dispute Board] or Sub-Clause 20.3 [Failure to Agree on the
Composition of the Dispute Board].
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1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the
international federation of consulting engineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the
Contract Data.

1.1.3 Dates, Tests, Periods and Completion

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission
and completion of the Tender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1
[Commencement of Works].

1.1.3.3 “Time for Completion” means the time for completing the Works or a
Section (as the case may be) under Sub-Clause 8.2 [Time for Completion], as stated
in the Contract Data (with any extension under Sub-Clause 8.4 [Extension of Time
for Completion]), calculated from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or
agreed by both Parties or instructed as a Variation, and which are carried out under
Clause 9 [ Tests on Completion ] before the Works or a Section (as the case may be)
are taken over by the Procuring Agency.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10
[Procuring Agency’s Taking Over].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the
Contract and which are carried out in accordance with the Specification after the
Works or a Section (as the case may be) are taken over by the Procuring Agency.

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the
Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of
Outstanding Work and Remedying Defects ], which extends over twelve months
except if otherwise stated in the Contract Data (with any extension under Sub-
Clause 11.3 [Extension of Defects Notification Period ]), calculated from the date on
which the Works or Section is completed as certified under Sub-Clause 10.1 [
Taking Over of the Works and Sections ].

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause
11.9 [Performance Certificate].

1.1.3.9 “day” means a calendar day and “year” means 365 days.

1.1.4 Money and Payments
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the works and the remedying of any
defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [The Contract
Price], and includes adjustments in accordance with the Contract.



1.1.5 Works and Goods

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overhead and similar charges, but
does not include profit.

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-
Clause 14.13 [Issue of Final Payment Certificate].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11
[Application for Final Payment Certificate].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract
Price is payable, but not the Local Currency.

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under
Clause 14 [Contract Price and Payment], other than the Final Payment Certificate.

1.1.4.8 “Local Currency” means the currency of the Country.

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14
[Contract Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract
as a provisional sum, for the execution of any part of the Works or for the supply of
Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].

1.1.4.11 “Retention Money” means the accumulated retention moneys which the
Procuring Agency retains under Sub-Clause 14.3 [Application for Interim Payment
Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an
application, under Clause 14 [Contract Price and Payment], for a payment
certificate.

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and
other things required for the execution and completion of the Works and the
remedying of any defects. However, Contractor’s Equipment excludes Temporary
Works, Procuring Agency’s Equipment (if any), Plant, Materials and any other
things intended to form or forming part of the Permanent Works.

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate.

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or
forming part of the Permanent Works, including the supply-only materials (if any)
to be supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works, including vehicles purchased for the
Procuring Agency and relating to the construction or operation of the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a
Section (if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion of the
Permanent Works and the remedying of any defects.
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1.1.6 Other Definitions

1.2 Interpretation

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of
them as appropriate.

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and
other software, drawings, manuals, models and other documents of a technical
nature (if any) supplied by the Contractor under the Contract.

1.1.6.2 “Country” means the country in which the Site (or most of it) is located,
where the Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and
vehicles (if any) made available by the Employer for the use of the Contractor in the
execution of the Works, as stated in the Specification; but does not include Plant
which has not been taken over by the Employer.

1.1.6.4 “Force Majeure” is defined in Clause 19 [Force Majeure].

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and
other laws, and regulations and by-laws of any legally constituted public authority.

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-
Clause 4.2 [Performance Security].

1.1.6.7 “Site” means the places where the Permanent Works are to be executed,
including storage and working areas, and to which Plant and Materials are to be
delivered, and any other places as may be specified in the Contract as forming part
of the Site.

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced
contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved
as a variation under Clause 13 [Variations and Adjustments].

In the Contract, except where the context requires otherwise:

@) words indicating one gender include all genders;

(b) words indicating the singular also include the plural and words indicating
the plural also include the singular;

LIS

(©) provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be record in writing;

(d) “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tenderer” with “bidder”
and the words “tender documents” with “bidding documents".

The marginal words and other headings shall not be taken into consideration in the
interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit” require

this profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the
Contract Data.
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1.3 Communications

Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices, requests and discharges, these
communications shall be:

(a)

(b)

(i)
(ii)

1.4 Law and Language

in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as
stated in the Contract Data; and

delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract Data. However:

if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and

if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was issued.
Approvals, certificates, consents and determinations shall not be
unreasonably withheld or delayed. When a certificate is issued to a Party,
the certifier shall send a copy to the other Party. When a notice is issued to a
Party, by the other Party or the Engineer, a copy shall be sent to the
Engineer or the other Party, as the case may be.

The Contract shall be governed by the law of the country or other jurisdiction stated
in the Contract Data.
The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no
language is stated there, the language for communications shall be the ruling
language of the Contract.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in
accordance with the following sequence:

(a)
(b)
(c)
(d)
(e)
(f)
(9)
(h)
(i)

the Contract Agreement (if any),

the Letter of Acceptance,

the Tender,

the Particular Conditions - Part A,

the Particular Conditions - Part B,

these General Conditions,

the Specification,

the Drawings, and

the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue
any necessary clarification or instruction.
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Clause

11
3.1
4.3
6.10
7.9
8.1
8.11
8.3
131
13.3
13.8
141
14.2
145
14.8
15.2
15.6
16.4
17.3
18.1
19.6

20.1
20.2

20.3
20.4
20.5
20.6
20.7
20.8

APPENDIX.

Annex
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PART Il - SPECIAL/PARTICULAR CONDITIONS OF
CONTRACT

Title Page
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Engineer’s Duties and Authority

Contractor’s Representative

Records of Contractor’s Personnel and equipment
Use of Pakistani Materials and Services
Commencement of Works

Prolonged Suspension

Programme

Right to vary

Variation procedure

Adjustment for changes in cost

Contract Price

Advance payment

Plants and Materials intended for Works
Delayed Payments

Termination by Employer/Procuring Agency
Corrupt and fraudulent Practices (Integrity Pact).
Payment on Termination

Procuring Agency’s/Procuring Agency’s Risks
General Requirements for Insurance

Optimal Termination, Payment and release by the Procuring
Agency
Contractor’s Claims

Appointment of the Dispute Board/ Notification of the
Committee
Failure to agree on the composition of the Dispute Board.
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Amicable Settlement.

Arbitration
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Expiry of Dispute Board’s Appointment.

General Conditions of Dispute Board Agreement
PROCEDURAL RULES
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PART Il - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT
1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.
1.1.1.5 “Bid” is synonymous with “Tender”.
1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added:

1.1.1.11*Programme” means the programme to be submitted by the contractor in accordance
with Sub-Clause 8.3 and any approved revisions thereto.

1.12.2 “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is
synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15
days in ICB.

1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.

1.15 Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause
with or without changes, in case of contracts under Project, Bank and donor’s programme.

Not Applicable.
3.1 Engineer’s Duties and Authority.
The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative / Staff is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3 Contractor’s Representative
The following text is to be added after last line:

The contractor’s authorized representative and his other professional engineers working
at site shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item of
hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and
address of the Owner of the equipment and shall certify that the agreement for the hire
thereof contains a provision in accordance with the requirements set forth above.

The following sub-clause 7.9 is added in (GCC):
7.9 Use of Pakistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the maximum
use of materials, supplies, plant and equipment indigenous to or produced or fabricated
in Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.
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8.1 Commencement of Works

8.2

The last para is deleted and substituted with the following: The contractor shall
commence the works on site within the period named in Appendix-A to Bid from the
date of receipt by him from the Engineer of a written Notice to Commence. Thereafter,
the contractor shall proceed with the works with due expedition and without delay.

Prolonged Suspension
Replace 84 days by 120 days.

8.3 Programme

The following text is to be added after [Commencement of Works] The programme shall
be submitted in the either form of Bar Chart identifying the critical activities.

13.1 Rightto vary

In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure

In the tenth line, after the words “as soon as practicable” following is added: “and within
a period not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost

Not applicable

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly

141

The Contract Price
Sub-para (d) is deleted.

14.2 Advance Payment

See Special Conditions.

Mobilization Advance/Advance Payment

145

(1

(i)

(i)

(iii)

(iv)

See Special Conditions.

Plants and Materials intended for Works

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non —
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-
The Contractor shall be entitled to receive from the procuring agency Secured Advance
against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form
No. 2) acceptable to the procuring agency of such sum as the Engineer may consider
proper in respect of non-perishable materials brought at the site but not yet incorporated
in the Permanent Works provided that:

The materials are in accordance with the specifications for the permanent works;

Such materials have been delivered to the site and are properly stored and protected
against loss or damage or deterioration to the satisfaction and verification of the
Engineer/Assistant Engineer but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use of materials are
kept in a form approved by the Engineer, and such records shall be available for
inspection by the Engineer;

The Contractor shall submit with his monthly statement the estimated value of the
materials on site together with such documents as may be required by the Engineer for
the purpose of valuation of materials and providing evidence of ownership and payment
therefore;
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BIDDING
DATA
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Contract / Bidding Data
The following specific data for the works to be tendered shall complement, amend, or supplement
the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein
shall prevail over those in the Instructions to Bidders.
Instructions to Bidders

Clause Reference

1.1 Name and address of the procuring agency: Mehran University of Engineering &
Technology, Jamshoro.

1.2 Name of the Project and Summary of the works:  Civil, Plumbing & Boundary work for

Construction of Girls Hostel for 75
Students at MUET, Jamshoro.

2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds. Rs. 78.033 (M).
8.1 Time limit for clarification: 05 days.

10.1 Bid language: English

11.1 (a) Prequalification Information to be updated (where applicable): N/A

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in
single stage single envelope: Technical Criteria Attached.

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the
bid in meeting requirements for timely completion of the works.

13.1 Bidders to quote entirely in Pak. Rupees but specify the percentages of foreign currency they
require, if applicable. N/A.

14.1 Period of Bid Validity: 90 days.

15.1  Amount of Bid Security: 10%
(5% at the time of Bid Submission and 5% deductible from the running bills).

17.1 Venue, time, and date of the pre-Bid meeting: N/A.
18.4 Number of copies of the bid to be completed and returned: N/A.

19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Project
Director, Directorate of Works & Strategic Planning, MUET, Jamshoro.
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(b) Name and Identification Number of the Contract: Civil, Plumbing & Boundary work for

Construction of Girls Hostel for 75
Students at MUET, Jamshoro.

20.1 (a) Deadline for submission of bids: 12-12-2023 upto 10:30 (A.M)

(b) Venue, time, and date of bid opening: Office of the Project Director, Directorate of Works
& Strategic Planning, MUET, Jamshoro on 12-12-
2023 at 11:00 A.M.

32.1 Standard form and amount of Performance Security 5% acceptable to the procuring agency:
Bank Guarantee / Pay Order.

32.3 Stamp duty:
0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.

Vivd
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FORM OF BID
AND
APPENDICES TO BID
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FB-1
FORM OF BID

Bid Reference No. Civil, Plumbing & Boundary work for Construction of Girls Hostel for

To:

75 Students at MUET, Jamshoro.

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and
Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.
for the execution of the above-named work, we/l, the
undersigned, offer to execute and complete the work and remedy any defects therein in
conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and
Addenda for the sum of Rs.
(Rupees ) or such other
sum as may be ascertained in accordance with the said conditions.

We/I understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/l submit
herewith a bid security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to procuring agency
and valid for a period of days beginning from the date, bid is opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the whole of the
works comprised in the contract within the time stated in Appendix-A to Bid.

We/l agree to abide by this bid for the period of days from the date fixed for opening the
same and it shall remain binding upon us and may be accepted at any time before the expiration
of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of figures or
arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9.

10.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to in
Clause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and
severally for the execution of the Contract and the composition or the constitution of the joint
venture shall not be altered without the prior consent of the procuring agency. (Please delete this
in case of Bid form a single bidder)
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in the capacity of

Dated this

Signature:

duly authorized to sign Bids for and on behalf of

day of

20

Address:

(Name of Bidder in Block Capitals)

(Seal)

Witness:

Signature:

Name:

Address:

Occupation:

20



Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1. Engineer representing Consulting Firm hired | 3.1 Up to 2% of the contract price stated in the
by the procuring agency to issue variation in Letter of Acceptance.
case of emergency.

2. Amount of Performance Security 4.2 5% at the time of Bid Submission and
5% deductible from the running bills

3. Time for Furnishing Program 8.3 Within 07 days from the date of receipt of Letter
of Acceptance.

4. Minimum amount of Third Party Insurance 18.3 Rs. per occurrence with number of
occurrences unlimited. N/A.

5. Time for Commencement 8.1 Within 07 days from the date of receipt of
Engineer’s Notice to Commence, this shall be
issued within fourteen (14) days after signing of
Contract Agreement.

6. Time for Completion (works & sections) 8.2& 18 Months from the date of receipt of Engineer’s

10.2 Notice to Commence.
7. | Amount of Liquidity Damages/ Delay 8.7 0.05% Damages per day but total amount
Damages/ Penalties will not be more than 10% of contract
Price.
8. Defects Liability Period 11.1 12 Months from the effective date of Taking
Over Certificate.
9. Percentage of Retention Money 14.2 5% of the amount of Interim / Running Payment
Certificate.
10. | Limit of Retention Money 14.2 10% of Contract Price stated in the Letter of
Acceptance.
11. | Minimum amount of Interim / Running 14.2 Rs. N/A.
Payment Certificates

12. | Time of Payment from delivery of | 14.7 30 days.
Engineer’s Interim/Running Payment
Certificate to the procuring agency.

13. | Mobilization Advance. 14.2 10% of Contract Price stated in the Letter of
Acceptance.

14. | Escalation Escalation shall be paid separately as per

Notifications issued by Govt. of Sindh from time
to time after the opening date.
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Action when whole of the security deposit is
forfeited:

Clause- 1.

In any case in which under any clause or clauses
of this contract the Contractor shall have
rendered himself liable to pay compensation
amounting to the whole of his security deposit (
whether paid in one sum or deducting by
installment) | or in the case of abandonment of
the work owing to the serious illness or death of
the Contractor or any other case, the Project
Director, on behalf of the Mehran University of
Engineering, & Technology, Jamshoro, shall
have power to adopt any of the following
courses, as he may deem best suited to the
interests of University.

(@) To rescind the contract (of which
rescission notice in writing to the contractor
under the hand of the Project Director shall be
conclusive evidence) and in that case the
security deposit of the Contractor shall stand
forfeited and absolutely at the disposal of
University.

(b) To employ labour paid by the
University to carry out the work, or any part of
the work, debiting the Contractor with the cost
of the labour (as to the correctness of which cost
and price the certificate of Project Director shall
be final and conclusive against the Contractor)
and crediting him with the value of the work
done, in all respects in the same manner and at
the same rates as if it had been carried out by the
Contractor under the terms of his contract; and
in that case the certificate of the Project Director
as to the value of the work done shall be final
and conclusive against the Contractor.

(c) To measure up the work of the
Contractor and to take such part thereof as shall
be unexpected out of his hands, and to give it to
another Contractor to complete it, in which case
any expenses which may be incurred in excess
of the sum which would have been paid to the
original Contractor if the whole work had been
executed by him ( as to the amount of which
excess expenses the certificates in writing of the
Project Director shall be final and conclusive)
shall be borne and paid by the original
Contractor and shall be deducted from any
money due to him by University under the
contractor or otherwise or from his security
deposit or the proceeds of sale thereof, or a
sufficient part thereof.

In the event of any of the above courses being
adopted by the Project Director Contractor shall
have no claim to compensation for any loss
sustained by him-by reason of his having
purchased or procured any materials, or entered
into any engagements, or made any advance on
account of or with a view to the execution of the
work or the performance of the contract. And in
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case the contract shall be rescinded under the
provision aforesaid, the Contractor shall not be
entitled to recover or be paid any sum for any
work therefore actually performed by him under
this contract unless and until the Project Director
shall have certified in writing the performance
of such work and the amount payable in respect
thereof, and he shall only be entitled to be paid
the amount so certified.

16

Action when the progress of any particular
position of the work is unsatisfactory:

Clause-2

If the progress of any particular portion of the
work is unsatisfactory. Project Director on
recommendation of Engineer, shall not
withstanding that the general progress of the
work is in accordance with the conditions, be
entitled to take action under clause 1 (b) after
giving the Contractor 10 days notice in writing.
The Contractor will have no claim for
compensation; for any loss sustained by him
owing to such no claim for compensation, for
any loss sustained by him owing to such action.

17

Contractor  remains  liable to  pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-3

In any case in which any of the power conferred
upon the Project Director by clause 1 and 2
hereof shall have become exercisable and the
same shall not have been exercised the non-
exercised thereof shall not constitute a waiver of
any of the conditions hereof and -such powers
shall notwithstanding be exercisable in the event
of any future case of default by the Contractor
for which under any clause or clauses hereof he
is declared liable to any compensation
amounting if the whole of his security deposit
and the liability of the Contractor for past and
future compensation shall remain unaffected. In
the event of the Project Director taking action
under sub-clause (a) or (c) of clause 1, he may,
if he so desires, take possession of all or any
tools, plant, materials and stores in or upon the
works, of the site thereof or belonging to the
Contractor or procured by him and intended to
be used for the execution of the work or any part
thereof, paying or allowing for the same in
account at the contract rate, or in the case of
contract not being applicable, at current market
rates, to be certified by the Project Director
whose certificate thereof shall be final. In the
alternative, the Project Director may, after
giving notice in writing to the Contractor or his
clerk of the work foreman or other authorized
agent, required him to remove such tools, plant
materials, or stores from the premises within a
time to be specified in such notice, and in the
event of the Contractor is failing to comply with
any such requisition, the Project Director may
remove them at the Contractor's expense or sell
them by auction or private sale on account of the
Contractor and at his risk in all respects, and the
certificate of the Project Director as to the
expense of any such removal and the amount of
the proceeds and expense of any such sale shall
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be final and conclusive against the Contractor.

18

Extension Of Time

Clause-4

If the Contractor shall desire an extension of the
time for completion of the work on the ground
of his having been unavoidable hindered in its
execution or on any other ground, he shall apply
in writing to the Project Director within 30 days
from the date of which the execution of the
work, was hindered as aforesaid or on which the
ground for asking for extension arose and in any
case before the date of completion of the work
and the Project Director may, if in his opinion,
there are reasonable grounds for granting an
extension, grant such extension as he thinks
necessary or proper. The decision of the Project
Director in this matter shall be final.

Provided that where the Contractor is hindered
in the execution of the work on account of any
act or omission on the part of the University or
its authorized officers, the Project Director may
at any time before the date of completion and on
his own initiative extend the time for completion
of the work for such period as he may think
necessary or proper.

Where time has been extended under this or any
other clause of this agreement the date for
completion of the work shall be the date fixed
by the order giving the extension or by the
aggregate of all such orders, made under this
agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the contract
and all clauses of the contract shall continue to
be operative during the extended period.

19

Final Certificate

Clause-5

On completion of the work the Contractor shall
be furnished with a certificate by the Engineer of
such completion, but no such certificate shall be
given nor shall the work be considered to be
complete until the Contractor shall have
removed from premises on which the work shall
have been executed all scaffolding surplus
materials and rubbish and shall have cleaned the
site of work in and around the structures / works
completed and shall have cleaned off the dirt
from all woodwork, doors, windows, walls,
floors, or other parts of any building in or upon
which the work has been executed, or of which
he may have had possession for the purpose of
executing the work, nor until the work shall
have been measured by the Engineer or where
the measurements have been taken by his
subordinate until they have received the
approval of the Project Director, the said
measurements being binding and conclusive
against the Contractor If the Contractor shall fail
to comply with the requirements of this clause is
to the removal of scaffolding, surplus materials
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and rubbish and shall have cleared the site of
work in and around the structures/works
completed and dispose of the same as he thinks
fit and clean of such dirt as aforesaid; and the
contracts shall have no claim in respect of any
such scaffolding or surplus materials as
aforesaid except for any such actually realized
by the sale thereof.

20

Payment Of Intermediate Certificate To Be
Regarded As Advance

Clause-6

No payment shall be made for any work,
estimated to cost less than rupees ten thousand
till after the whole of the work shall have been
completed and a certificate of completion given.
But in the case of work estimated to cost more
than rupees ten thousands, the Contractor shall
on submitting bill therefore, as provided in
Clause-10 be entitled to receive payment
proportionate to the part of the work then
approved and passed by the Engineer and
Project Director, whose certificate such approval
and passing of the sum so payable shall be final
and conclusive against the Contractor. All such
intermediate payments shall be regarded as
payments by way of advance against the final
payments only and not as payment for work
actually done and completed, and .shall not
preclude the Engineer and Project Director from
requiring any bad, unsound, imperfect or
unskillful work to be removed or taken away
and reconstructed, or re-erected, nor shall any
such payment be considered as an admission of
the due performance of the contract or any part
thereof in any respect or the occurring of any
claims; nor shall it conclude, determine, or
affect in any other way the powers of the Project
Director as to the final settlement and
adjustment of the accounts or otherwise, or in
any way very or effect the contract. The final
bill shall be submitted y the Contractor within
one month of the date fixed for the completion
of the work otherwise Engineers certificate of
the measurements and of the total amount
payable for the work shall be final and binding
on all parties.
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payment at reduced rates of account of item
of work not accepted as completed to be at
the discretion of the Project Director

Caluse-7

The rates for several items of works estimated to
cost more than 1,000.00, agreed to within shall
be valid only when the item concerned is
accepted as having been completed fully in
accordance with the sanctioned specifications. In
cases where the items of work are not accepted
as so completed the Engineer may certify
payment on account of such items at such
reduced rates as he may consider reasonable in
the preparation of final or on account bills.
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Bills to be submitted monthly

Clause-8

A bill shall be submitted by the Contractor as
frequently the progress of the work may justify
for all the work executed and not included in
any previous bill and the Engineer shall take or
cause to be taken the; requisite measurements
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for the purpose of having the same verified and
the claims, as far as admissible, adjusted, if
possible before the expiry of 21 days from the
presentation of the bill at any time depute a
subordinate to measure up the said work in the
presence of the Contractor or his authorized
agent, whose counter signature to the
measurement list will be sufficient warrant and
the Project Director may prepare a bill from
such list which shall be binding on tilted
Contractor in all respects. In case the Contractor
or his authorized agent is not present at the site
of work at the time fixed for recording
measurements, or being present, does not
counter sign the measurement list, the
measurements recorded by the Engineer or his
authorized subordinate shall be treated by the
Engineer or his authorized subordinate shall be
treated as correct and binding on the Contractor
unless the Contractor within seven days of date
of recording such measurements submit to the
Project Director a detailed letter pointing out the
errors or omissions in the record measurements.
In case of such disagreement, the Project
Director shall held or cause to be hold the site
investigations and give his decision. The
decision of the Project Director shall be final.
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Bills to Be Printed On Forms

Clause-9

The Contractor shall submit all bills on his own
primed forms. The bills shall be submitted to the
Engineer in triplicate who will then scrutinize
these bills and forward two copies to the Project
Director and retain one copy in their office. The
charges to be made in the bills shall always be
entered at the rates specified in the tender or in
the case of any extra work ordered in pursuance
of these conditions, and not mentioned or
provided for in the tender at the rates hereinafter
provided for such work.
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Store Supplied By University

Clause-10

If the specification or estimate of the work
provides for the use of an' special description of
materials to be supplied from the store of the
University or if it is required that the Contractor
shall use certain stores to be provided by the
Project Director such material and stores, and
the prices to be charged therefore as hereinafter
mentioned being so far as practicable for the
convenience of the Contractor but not so as any
way to control the meaning of effect of this
contract  specified in the schedule or
memorandum hereto annexed, required from
time to time to be used by him for the purpose of
the contract only and the value of the full
quantity of the materials and stores so supplied
shall be sent off or deducted from any sums then
due, or thereafter to become due to the
Contractor under the contract, otherwise, or
from the security deposits, or the proceed of sale
thereof, if the security deposit as held in
Government securities the same or a sufficient

26




portion hereof shall in that case be sold for the
absolute property of University and shall on no
account remove from the site of the work, and
shall at all times be open to inspection by the
Project Director. Any such materials unused and
perfectly good condition at the time of
completion or determination of the contracts
shall be returned to the University Stores, if the
Project Director so requires by a notice in
writing under his hand, but the Contractor shall
not be entitled to return any such materials
except with the consent of the Project Director
and he shall have no claim for compensation on
account of any such material supplied to him as
aforesaid but remaining unused by him or for,
any, wastage in or damage to any such materials.
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Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-11

The Contractor shall execute the whole and
every part of the work in he most substantial and
workmanlike manner and both as regards
materials and all other matters in strict
accordance with the specifications lodged in the
office of the Project Director and initialed by the
parties, the said specification being a part of the
contract. The contractor shall also conform
exactly, fully and faithfully to the designs,
drawings and instruction in writing relating to
the work signed by the Project Director and
lodged in his office and to which the Contractor
shall be entitled to have access at such office or
on the site of work for the purpose of inspection
during office hours and the Contractor shall if he
S0 requires, be entitled at his own expenses to
make or cause to be made copies of the
specifications, and of all such designs drawings
and instructions as aforesaid
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Alterations in specifications and design. Not
to invalidate contracts

Clause-12

The Project Director on the recommendation of
Engineer shall have power to make any
alterations in, or additions to the original
specifications, drawings, designs and
instructions that may appear to him to be
necessary or advisable during the progress of the
work and the contractor shall be bound to carry
out of the work, in accordance with any
instructions in this connection which may be
given to him in writing by the Project Director
and such alterations shall, not invalidate the
contract; and any altered or additional work
which the Contractor may be directed to do in
the mentioned above specified subject to the
limit laid down in clause 37 below as part of the
work shall be carried out by the Contractor on
the same conditions in all respects on which he
agreed to do the main work and at the same rate
as re specified in the tender for the main work.
The time for completion of the work shall be
extended in the proportion that the additional
work bears to the original contract work, and the
certificate of the Project Director as to such
proportion shall be conclusive. And if the altered
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or additional work includes any class of work
for which no rate is specified in its contract, then
such class of work shall be paid for at ( )
percent below/above the rates shown for such
work in the Government of Sind Schedule of
rates 2004, as amended from time to time and if
such last mentioned class of work is not entered
in the Government of Sind Schedule of Rates
2004 as of the date of receipt by him of the order
to carry out the work, inform the Project
Director through the Consultants of the rate
which it is his intention to charge for such class
of work, and if the Project Director and the
Consultants are satisfied with the rate analysis,
then he shall allow him that rate, but if the
Owner does not agree to this rate, he shall be
notified in writing be at liberty to cancel his
order to carry out such class of work, and
arrange to carry it out in such manner as he may
consider advisable, provided always that if the
Contractor shall commence work or incur any
expenditure in regard thereto before the rates
shall have been detonated as lastly hereinbefore
mentioned then in such case he shall only be
entitled to be paid in respect of the work carried
out for expenditure incurred by him prior the
work carried out for expenditure incurred by
him prior to the date of the determination of the
rate as aforesaid according to such rate or rates
as shall be fixed by the Owner. In the event of a
dispute, the decision of the Project Director will
be final, conclusive and binding.
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No Claim to any payment Or Compensation
for alteration In OR Restriction of work

Clause-13

If at any time after the execution of the contract
documents the Project Director shall for any
reason whatsoever in the tender to be carried out
at all or carried out in part by the Contractor, he
shall give notice in writing of the fact to the
Contractor, who shall thereupon have no claim
to any payment of compensation whatsoever on
account of any profit or advantage which he
might have derived from the execution of the
work in full but which he did not so derive in
consequence of the full amount of the work not
having been carried out, neither shall he have
any claim for compensation by reason of any
alterations, having been made in the original
specifications, drawings, designs, and
instruction, which may involve any curtailment
of the work as original contemplated. Where
materials have already been collected at site of
the work before the receipt of the said notice to
stop or curtail the work, the Contractor shall be
paid for such materials at the rates determined
by the Project Director provided they are not in
excess of requirements and are of approved
quality.
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Time Limit for Unforeseen Claims

Clause-14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation from
Authority on any account unless the Contractor
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shall have submitted a claim in writing to the
Project Director within one month of the cause
of such claim occurring. The Contractor shall
give full details of such claim, indicating the
part of the work is the subject matter of such
claim, the reasons giving rise to the said claim
and submit as far as possible, documentary
evidence in support of the reasons and the
calculations for such claim. The claim shall not
be considered as valid or payable unless it has
been scrutinized & accepted by the Engineer and
Project Director & will become payable only to
the extent upto which it has been accepted by
the Project Director.
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Action and Compensation In Case Of Bad
Work

Clause-15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to the
Project Director or his subordinate-Incharge of
the work, that any work lies been executed with
unsound, imperfect of unskilled workmanship or
with materials of inferior quality, or that any
materials or articles provided by him for the
execution office work are unsound, or of quality
inferior to that contracted for, or are otherwise
not in accordance with the contract, shall be
lawful for the Project Director to intimate this
fact in writing to the Contractor and then
notwithstanding the fact that the work, materials
or articles complained of any have been
inadvertently passed, certified and paid for the
Contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in
whole or in part, as the case may require, or if so
required shall remove the materials or articles,
and provide other proper and suitable materials
or articles at his own proper charge and cost;
and in the event of his failing to do so within a
period to be specified by the Project Director in
the writing intimation aforesaid, the Contractor
shall be liable to pay compensation at the rate of
one percent, on the amount of the estimate for
every day not exceeding ten days, during which
the failure so continues, and in the case of any
such failure the Project Director may rectify or
remove, and re-execute the work or remove and
replace the materials or articles complained of as
the case may be as the risk and expense in all
respects of the Contractor. Should the Project
Director consider that any such inferior work or
materials as described above may be accepted or
made use of it shall be within the discretion to
accept the same at such reduced rates as he may
fix thereof.
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Work to be open to Inspection Contractor Or
responsible agent to be present

Clause-16

All works under or in course of execution or
executed in pursuance of the contract shall at all
times be open to the inspection and supervision
of the Engineer and Project Director or his
subordinates, and the Contractor shall all times
during the usual working hours, and at all other
times at which reasonable notice of the intention
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of the Engineer and Project Director or his
subordinate to visit the work shall have been
given to the Contractor, either himself be present
to receive orders and instructions, or have
responsible agent duly accredited in writing
present for that purpose. Orders given to the
Contractor's duly authorized agent shall be
considered to have the same force and effect as
if they had been given to the Contractor himself.
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Notice To Be Given Before Work Is Covered
Up

Clause-17

The Contractor shall give not less than five days
notice in writing to the Engineer and Project
Director or his subordinate-in-charge of the
work before covering up or otherwise placing
beyond the reach of check, inspection &
measurement any work in order that the same
may be verified, checked, inspected and
measured, and correct dimensions thereof taken
before the same is so covered up or planned
beyond the reach of verification check,
inspection & measurement, and shall not cover
up or place beyond the reach of verification,
check, inspection and measurement any work
without the consent in writing of the Engineer
and Project Director or his subordinate-Incharge
of the work, and if any work shall be covered up
or placed beyond the reach of verification,
check, inspection & measurement any work
without the consent in writing of the Project
Director or his subordinates Incharge of the
work, and if any work shall be covered up or
placed beyond the reach of verification, check
inspection & measurement without such notice
having been given to consent obtained, the same
shall be uncovered at the Contractor's expense,
and in default thereof no payment or allowance
shall be made for such work, or for the materials
with which the same was executed.
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Contractor Liable For Damage Done And
For Imperfections For Three Months After
Certificate

Clause-18

If the Contractor or his workmen, or servants
shall break, deface, destroy any part of a
building in which they may be working, or any
building, road, fence, enclosure or overhead or
underground service lines of water supply,
sewerage, electricity, telephone, gas etc. or grass
land or cultivated ground continuous to the
premises on which the work or any part thereof
is being executed, or if any damage shall be
done to the work, while it is in progress from
any cause whatever or if any part thereof in
being executed, or if any damage shall be done
to the work, while it is in progress from any
cause whatever or if any imperfections become
apparent in it within three months of the grant of
a certificate of completion, final or otherwise, by
the Project Director, the Contractor shall make
good the same his own expense, or in default the
Project Director may cause the same to be made
good by other workmen, and deduct the
expenses of ( which the certificate of the Project
Director shall be final ) from any sums that may
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then be due or may thereafter become due to the
Contractor, or from his security deposits or the
proceeds of sale thereof, or of a sufficient
portion thereof or any of his dues available
against other works with the University or as
arrears of land revenue in case no dues are
available or the amount available falls short of
the total recoveries.
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Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-19

The Contractor shall supply at his own cost all
materials, plant, tools, appliances, implement,
ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the
execution of the work, whether in the original,
altered or substituted form, and whether
included in the specification, or other
documents, forming part of the contract or
referred to in these conditions or not, and which
may be necessary for the purpose of satisfying
or complying with the requirements of the
Project Director as to any matters as to which
under these conditions he is entitled to be
satisfied or which he is entitled to require
together with carriage therefore to and from the
work. The Contractor shall also supply without
charge the requisite number of persons with the
means and materials necessary for the purpose
of setting out works, and counting, weighing and
assisting in the measurement or examination at
any time and from time to time of the work or
the materials. Failing this the same may be
provided by the Project Director at the expense
of the Contractor and the expenses may be
deducted from any money due to the Contractor
under the contract, or from his security deposit
or the proceeds of sale thereof or of a sufficient
portion thereof. The Contract or shall provide all
necessary fencing and lights required to protect
the public from accident, and shall also be
bound to bear the expenses of defense of every
suit, action or other legal proceedings, that may
be brought by any person for injury sustained
owing to neglect of the above; precautions, and
to pay any damages and costs which maybe
awarded in any such, suit action or proceeding
to any such person, or which may with the
consent of the Contractor be paid for comprising
any claim by any such person.

34

Measure For Prevention Of Fire

Clause-20

The Contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a
written permit from the Project Director.

When such permit is given, and also all cases
when destroying cut or dug up trees, brushwood,
grass etc., by fire; the Contractor shall take
necessary measures to prevent such fire
spreading to otherwise damaging surrounding

property.

The Contractor shall make his own
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arrangements at his cost and expense for
providing drinking water and water for domestic
use of his labour employed in connection with
the execution of the works as also for the use of
his labour employed in connection with the
execution of the works as also for use on the
works itself. However, in case the Contractor is
not able to make his own arrangements for
water, the same could at the discretion of the
Project Director be supplied by the owner in
which case the recovery against the water
charges at 2% of the cost of these items of work
on which the water is used in the construction
shall be made from the bills of the Contractor.

35

Liability Of Contractor For Any Damage
Done In Or Outside Work Area

Clause-21

Compensation for all damage done intentionally
or unintentionally by Contractor's labour
whether in or beyond the limits of University
property including any damage, caused by the
spreading of fire mentioned in clause 22 shall be
estimated by the Project Director or such other
officer as he may appoint and the estimates of
the Project Director shall be final and the
Contractor shall be bound to pay the amount of
the assessed compensation on demand failing
which the same will be recovered from the
Contractor as damages in the manner prescribed
in clause 1 or deducted by the Project Director
from any sums that may be due or become due
from University of the Contractor under this
contract or otherwise.

The Contractor shall bear the expenses of
defending any action or other legal proceedings
that maybe brought by any person, party or
authority for injury sustained "by him owing to
neglect of precaution to prevent the spread of
fire and he shall pay any damages and cost that
may be awarded by the court in consequence.

36

Employment Of Female Labour

Clause-22

The employment of female labour on works in
the neighborhood of soldiers' barracks should be
avoided as for as possible.

37

Work On Sunday

Clause-23

No work shall be done on a Sunday or a public
holiday without the prior sanction in writing of
the Project Director.

38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval”

Clause-24

The Contractor shall not be assigned or sub-let
without the written approval of the Project
Director. And if the Contractor shall assign or
sublet his contract, or attempt to do, or become
insolvent or make any composition with his
creditors or attempt to do, the Project Director
may, by notice in writing rescind the contract.

The Contractor shall keep full and true accounts
in respect of the contract works in the regular
course of business and shall whenever called
upon by the Project Director by notice in
writing, produce them for inspection by him or
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by any officer appointed by him in that behalf.
Also if any bribe, gratuity, gifts, loan, reward or
advantage pecuniary or otherwise, shall either
directly or indirectly be given, promised or
offered by the Contractor or any of his servants
or agents to any public officer or person in the
employment of University in any way relating to
his office or employment or if any such officer
or person shall become in any way directly or
indirectly interested in the contract or if the
Contractor does not keep account or fails to
produce them as aforesaid, the Project Director
may give notice in writing rescind the contract.
In the event of a Contract being rescinded the
security deposit of the Contractor shall
thereupon stand forfeited and be absolutely at
the disposal of University and the same
consequences shall ensure as if the contract had
been rescind under clause 3 hereof and in
addition the Contractor shall not be entitled to
recover or be paid for any work therefore
actually performed under the contract.

39

Sum Payable By Way Of Compensation To
Be Considered As Reasonable Compensation
Without Reference To Actual Loss

Clause-25

All sums payable by a Contractor by way of
compensation under any of these conditions
shall be considered as a reasonable
compensation to be applied to the use of
University without reference to the actual loss or
damage sustained and whether any damage has
or has not been sustained.

40

Changes In The Constitution Of Firm To Be
Notified

Clause-26

In the cases of a tender by partners any change
in the constitution of a firm shall be forthwith
notified by the Contractor to the Project Director
for his information.

41

Work To Be Under Direction Of Engineer,
Consultant And Project Director

Clause-27

All works to be executed under the contract shall
be executed under the direction and subject to
the approval in all respects of the Engineer and
Project Director for the time being, who shall be
entitled to direct at what point or points and in
what-manner they are to be commenced, and
from time to time carried on.

42

Decision Of Project Director To Be Final

Clause-28

Except where otherwise specified in the contract
and subject to The powers delegated to him by
authority under the Code rules then in force, the
decision of the Project Director shall be final,
conclusive, and binding on all parties to the
contract upon all questions relating to the
meaning of the specifications, design, drawings,
and instructions hereinbefore mentioned and as
to the quality of workmanship, or materials used
on the work, or as to any other question claim,
right, matter or the thing whatsoever in any way
arising out of, or relating to the contract, design,
drawings, specifications, estimates, instructions,
orders of these conditions, or otherwise
considering the works, or the execution, or
failure to execute the same, whether arising,
during the progress or the work, or after the
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completion on abandonment thereof.

43

Lump Sum In Estimates

Clause-29

When the estimate on which a tender is based
includes one or more items with lump sum rates
or lump sum amount the Contractor shall be
entitled to payment in respect of such items on
the rates entered in this contract with the
detailed specifications and the analysis of the
rates on which the contract price is calculated.
Where part of the work is done or the
specifications are altered the Contractor will
submit his own rate and payment shall be
controlled in the same way as if the item of work
was done outside the current Government
Schedule of Rates applicable in the case in
accordance with the procedure laid down in
Clause 14.

Provided always that in case of the percent Rate
tenders, no premium as quoted for the main
tender as also that quoted in clause 14 (which
will be the same premium as for the main
tender) shall be payable for any items of work
including the lump sum items or market rates
which are outside the Current Government
Schedule of Rates.

44

Action Where No Specification

Clause-30

In the case of any class of work for which there
is no such specification as is mentioned in Rule |
such work shall be carried out in accordance
with the Sind P.W.D. specifications and in the
event of there being no Sind P.W.D.
specification, then in such case the work shall be
carried out in all respects in accordance with the
instructions and requirements of the Project
Director. The payment for such items of work
shall be made in accordance with the procedure
laid down in Clause 14 for items of work outside
the Current Government Schedule of Rates.

45

Contractors Percentage Whether Applied To
Net Or Gross Amount Of Bill

Clause-31

The percentage referred to in the tender shall be
deducted from/added to the gross amount of the
bill before deduction the value of any stock
issued.

46

Refund Of Quarry Fees And Royalties

Clause-32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates etc.
relating directly or indirectly to the execution of
the works under this contract shall be paid by
the contractor as a final charge and no refund on
this account shall be allowed by the University.

47

Compensation  under
compensation act.

the

workmen's

Clause-33

The Contractor shall be responsible for and shall
pay any compensation Act, 1923 (VIII of 1923),
(hereinafter called the said Act) as amended
upto date for injuries caused to the workmen. If
such compensation is paid by University as
principal under sub-section (1) of section 12 of
the said Act on behalf of the Contractor; it shall
be recoverable by University from the
Contractor under sub-section (2) of the said
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section such, compensation shall be recovered in
the manner laid down in Clause above. The
contractor shall also discharge all other
liabilities in relation to the current Government
or local legislation with respect. To the Labour
Laws and other Fringe benefits like Health and
Insurance cover. Old Age Benefits etc. for all his
labour including the administrative and
supervisory staff.

48

Claim For Quantities As Per Scope Of Work
Shown On Drawings

Clause-
34A

The quantities of different items of work shown
in the schedule B attached to this tender, are
only approximate The actual quantities of
different items as done at Site will be controlled
by the detailed drawings and the actual
requirements at site of work. No claim
whatsoever will be entertained on account of
excess or reduction in the scope of work as
shown on the drawings.

49

Clause-
34B

Where due to the change of specification or
scope or work or due to additions in size and
quantum of the work the total cost of the work
increases upto 30% at the cost as shown in the
MEMORANDUM ( Excluding those case there
the total cost the increased due to any claim of
the contractor or the escalation in the rates/cost
subject to its sanction ) the Contractor shall be
bound to car y out the same at the same rates
and under the same conditions as for the same at
the same rates and under the same conditions as
for the main tender. In case where the total cost
is likely to increase beyond 30% of the amount
shown in the MEMORANDUM it will be
optional for the Contractor to decline to take up
the additional work provided always that no
work shall be left in incomplete or in unfinished
shape irrespective of the total Cost of the work.
Where, however, the Contractor agrees to take
up the additional work, there shall be no
financial limit to it and that the entire work shall
be done at the same rates and under the same
terms and conditions as the main tender.

50

Employment Of Feminine Labour

Clause-35

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
class if ordered in writing to do so by the Project
Director.

51

Claim For Compensation For Delay In The
Execution Of Work

Clause-36

No compensation shall be allowed for any delay
caused in the starting of the work on account of
acquisition of land or, in the case of clearance
works on account of any delay in accordance
with the sanction to estimates.

52

Clause-37

No compensation shall be allowed for any delay
in the execution of the work on account of water
standing in borrow pits or compartments or on
the land or the approach road etc. The rates are
inclusive of hard or cracked soil, excavation
mud, subsoil water or water standing in borrow
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pits and no claim for an extra rate shall be
entertained, unless  otherwise  expressly
specified.

53

Entering Upon Or Commencing Any Portion
Of Work

Clasue-38

The Contractor shall not enter upon or
commence any portion of work except with the
written authority and instructions of the Project
Director or of his subordinate- Incharge of the
work. Failing such authority the contractor shall
have not claim to ask for measurements of or
payment for work.

54

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-39

) No contractor shall employ any person
who is under the .age of 12 years.

(i) No contractor shall employ donkeys or
other animals with breeching of string or thin
rope. The breeching must be at least thread
should be of tape (Nawar).

(iii) No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is a
habitual narcotic user or is as sick and unfit for
manual labour as to create a hazard for his
health or life.

(v) The Project Director or his subordinate
is authorized to remove from the work any
person or animal found working which does not
satisfy these conditions and no responsibility
shall be accepted by the University for any delay
caused in the completion of the work by such
removal.

Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from the
list of Contractors.

54

Pakistan Timber To Be Used

Clause-40

As for as possible Pakistan Timbers shall be
used and where for any reason this is not
practicable preference shall be given to imported
timber of approved origin and quality.

55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-41

If any materials are required to be conveyed by
rail, the Contractors will be granted certificates
by the Project Director to the effect that the
materials are required for University works
thereby enabling them to have the benefit as
allowed under the rules from the railway. In
case, however, such a concession is withdrawn
by the railway at any time', no claim shall be
made against University on this account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-42

Any sum due to the University by the Contractor
shall be liable for recovery as arrears of Land
Revenue.
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57

Partnership Of M.L.As Is Forbidden

Clause-43

The Contractor shall certify that no member of
Legislative Assembly is in partnership with him
and that University will have the right to
terminate the contract at any stage if it is
discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.

58

Payment Of Taxes

Clasue-44

The contractor firmly holds himself responsible
to get himself registered under Income Tax and
Sales Tax Rules and to pay these and all other
Government and local taxes due to him from
time to time in accordance with the Government
instructions.

59

Interest Or Share Of University Servant In
The Work

Clause-45

The Contractor shall certify that no University
Servant, Government servants or a servant of a
Corporate Body directly controlled by the
Government has directly or indirectly any share
or interest in this work.

60

Clause-46

The Contractor will not be allowed to withdraw
his tender and ask For the return of earnest
money before expiry of the period of three
months, commencing from the date of opening
of the tender and that if it is withdrawn in
violation of this condition earnest money shall
be forfeited.

61

Clause-47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to the
Contractor and his 50% Security deposit
refunded, the liability of the Contractor for the
purpose of" Defect Liability" shall extend for the
period of 12 months from the date of issue of the
completion Certificate for removal including
replacement of any defect found in the works
due to construction or any other cause directly
attributed to and a result of defective work or
negligence in carrying out the work. The
remaining 50% security deposit will be refunded
after 12 months after removal of defects, if any.

62

Clause-48

The Contractor shall employ at his cost at the
site of work for effective planning, supervision
and control of the work, adequate, full time
Project Director, Engineering staff and trained
and experience licensed electricians and
mechanics of respective trade in addition to the
usual team of following scales:

Work costing upto Rs. 15.0 lacs
A Diploma holder.

Work costing over Rs. 15.0 Lacs
A Professional Engineer

Registered with Pakistan
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Engineering Council.

Such persons work on the job shall be deemed to
the authorized agents at site of the Contractor
and shall receive all orders & instructions of the
Project Director, Engineer and Consultants or
their authorized representatives and shall also be
responsible to maintain a work-order book and
other registers at Site and shall forth with take
actions to carry out the orders and instructions.

63

Clause-49

If any question, difference or objection
whatsoever shall arise in any way contracted
with or arising out of this instrument or the
meaning or objections of any part thereof, the
rights, duties or liabilities of either party, then
save in so far as the decision of any such matter
is hereinbefore provide for as has been so
decided, every such matter including whether its
decisions has been otherwise provided for and or
regards the right of and obligations of the parties
as the result of such termination shall be referred
for arbitration to such person or a board with the
mutual consent of the Project Director and the
Contractor and his decision shall be final and
binding and where the matter involves a claim
for or the payment recovery or deduction of
money, only the amount, if any awarded in such
arbitration shall be payable or recoverable in
respect of the matter so referred.

64

Force Majeure

Clause-50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that the
execution of such obligations or any of them is
delayed or omitted by cause of force Majeure.
Each part will advise the other party by written
notice within 30 days of the occurrence of any
such case force Majeure employed therein shall
mean acts of the Public enemy wars (whether
declared or not) hostilities, revolutions, civil
disturbances, epidemics, fires, floods, earth
quakes, weather causes of similarly nature
which render the performance of this agreement
unfeasible and inspite of the exercise is unable
to overcome.

65

Mobilization Advance

Clause-51

Mobilization Advance 10 % of the Contract
Price stated in the Letter of Acceptance shall be
paid by the Procuring Agency to the Contractor
on the on following conditions:

(i) on submission by the Contractor of a
Mobilization Advance Guarantee for the full
amount of the Advance in the specified form
from a Scheduled Bank in Pakistan to the
Procuring Agency;

(if) Contractor will pay interest on the
mobilization advance at the rate of 10% per
annum on the advance; and
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(iii) This Advance including the interest shall be
recovered in 5 equal installments from the five
(05) R.A bills and in case the number of bills is
less than five (05) then 1/5th of the advance
inclusive of the interest thereon shall be
recovered from each bill and the balance
together with interest be recovered from the
final bill. It may be insured that there is
sufficient amount in the final bill to enable
recovery of the Mobilization Advance.

CLAUSE - 52

Environmental Health & Safety/ Construction Safety

Construction and renovation activities that could be classified as construction include building
renovations, excavation and trenching operations, painting, masonry, and certain activities
associated with building systems such as HVAC, plumbing, and electrical supply.

Construction work can be particularly hazardous. The use of personal protective equipment, fall
protection, fire safety, electrical safety, and other precautions are essential for safe construction
work.

The following rules apply to construction sites:

o Heed all warning signs that have been posted.

o Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block,
or otherwise secure the load as soon as possible.

e Avoid placing unusual strain on equipment or materials.
o Be prepared for unexpected hazards. BE ALERT!

o Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that
doesn't require as much precision. Never let too little sleep jeopardize your safety.

e If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know
what you are doing, what the risks are, and how to protect yourself.

o Think of safety as one of your most important job responsibilities. Before starting each job,
plan it out. Think about tools, materials, and protective equipment you will need and the
procedures you will follow.

o Keep your work area clear of potential hazards such as items that you could trip over or bump
into, materials that could catch fire, or chemicals that could spill.

« Never ignore a safety hazard. Either fix it or report it.
e Report all incidents and near misses to your supervisor and the Office of Safety.

e Know what to do in an emergency. There isn't time to review procedures when an emergency
situation occurs. If you are unsure, ask your supervisor before you begin the job.

CLAUSE -53
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The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and as per
actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates Committee,
Government of Sindh from time to time.

Rate provided Unit Rate Allowed Cost Difference
in Schedule of n w.e.f payable/
Rates 01-07-2011 recoverable w.e.f.

ltem Remarks

M.S. Bars (Tor)

Cement (OPC)

Bricks
97x4 14’x3” (First Class)

Deodar Wood (First
Quality)

Partal Wood

Bitumen

Any other item if
notified by Standing
Rates Committee,
Government of Sindh

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of contract, the
difference will be payable to or, as the case may be recoverable from the contractor. The effect of the revision of the
prices will be confined to the quantity of the items which is actually consumed after the date of such revision.

Not Applicable (N/A)
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CLAUSE -54

The electric and water connection will be provided at one point respectively near the site of work. The
Contractor will be responsible for further distribution where ever required including making complete
arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including
service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be
recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which
water is used.

CONTRACTOR. ENGINEER.
Witness. Witness

1 1

2 2

Project Director

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it has
been correctly prepared/executed.
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BILL OF QUANTITIES

42




CIVIL, PLUMBING & BOUNDARY WORK FOR CONSTRUCTION OF
GIRLS HOSTEL FOR 75 STUDENTS AT MUET, JAMSHORO

SUMMARY OF COST

A | Structure Work For Upto Plinth Level

1 | Part-I, Schedule Civil Works except steel Rs.
2 | Part-1l, Schedule Civil Works of Steel Rs.
Total - A: | Rs.

B | Architectural Work For Above Plinth Level

1 | Part-I, Schedule Civil Works except steel Rs.
2 | Part-11, Schedule Civil Works of Steel Rs.
3 | Part-11l, Schedule, Architectural Works Rs.
4 | Part-1V, Schedule Arch. (Tiles) Rs.
5 | Part-V, Schedule Arch. (Aluminum) Rs.
6 | Part-VI, Schedule Arch. (Doors) Rs.
7 | Part-VII, Non-Schedule Architectural Works Rs.
Total - B: | Rs.
C | Plumbing Works
1 | Part-l, Schedule, Plumbing Works Internal Rs.
2 | Part-ll, G.1 Pipes Water Supply (Internal) Rs.

3 | Part-11l, Plumbing Works, Non-Schedule, Internal | Rs.

Total - C: | Rs.
D | Over Head Tank
1 | Part-l, Structural Works Without Steel Rs.
2 | Part-1l, Structural Works With Steel Rs.
3 | Part-11l, Non-Schedule Works Rs.
Total - D: | Rs.

43




External Development

BOUNDARY WALL
Part-1, Civil Works (Schedule Items) Rs.
Part-11, Civil Works, Schedule Items (Steel) Rs.

Total - E: | Rs.

Grand Total (A+B+C+D+E) | Rs.

Grand Total In Millions | Rs.

(In Words:

Note:-

1. Quoted amount should be inclusive of all applicable taxes (i-e Income Tax, Sindh Sales
tax, General Sales tax etc; as the case may be

2.  Escalation shall not be allowed on any item except the items allowed, as notified by the
Government of Sindh and paid separately as per actual consumption.

3. The contractor shall be bound in the variation of rates of escalation (Increase or Decrease)

from time to time issued by the Standing Rates Committee, Government of Sindh.

Vivd
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MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, JAMSHORO

BOQ FOR
CIVIL, PLUMBING & BOUNDARY WORK FOR CONSTRUCTION OF

GIRLS HOSTEL FOR 75 STUDENTS AT MUET, JAMSHORO

PART-A, STRUCTURE WORK FOR UPTO PLINTH

S. No DESCRIPTION QTY. UNIT RATE(RS) AMOUNT(RS)
PART-1 | SCHEDULE CIVIL WORKS EXCEPT STEEL.:
01 JUNGLE CLEARANCE
Jungle clearance and removing within 100 feet
Chapter No. 18, Item 4(b) Page-95 62,500.00 | %O0Sft 151.25 9453.13
02 EXCAVATION FOR FOUNDATION
Excavation in foundation of Building Bridges and
other structure including dag-belling dressing,
refilling around structure with excavated earth
watering and ramming lead upto 5 ft. or more as
shown in drawings
b) Inhard soil or soft murum
Chapter No. 01, Item 18(c) Page-4 6,000.00 | %OCHt 3,554.38 21,326.28
03 Cutting hard rock such as granite, ballast, hard lime
stone or sand stone etc. with chisels and hammers
for small foundations. 716,801.25
Chapter No. 01, Item 19,Page-4 25,000.00 | %O0Cft 28672.05
04 EARTH FILLING
Filling, watering and ramming earth in floor with
surplus earth from foundation lead upto one chain
and lift upto 5 ft.
a) Under Floor
Chapter No. 01, Item 21 Page-4 19,541.00 | %0Cft 1,512.50 29,555.76
b) Filling, watering and ramming earth in under
floor with surplus earth from outside source.
Under Floor
Chapter No. 01, Item 22 Page-4 7,025.00 | %0CHt 3,630.00 25,500.75
05 CRUSHED STONE
Dry rammed brick or stone bllast 132" to 2" gauge.
i) Footing & Under floor 152,399.50
Chapter No. 04, Item (2) Page-15 4,580.00 | %OCfHt 3,327.50
06 P.C.C(1:4:8)
Cement concrete plain (1:4:8) using sulphate
resistant cement type (v) including placing,
compacting, finishing, curing, complete, (Including
screening and washing of stone- aggregate without
shuttering).
i) Footing & Floor 791,567.15
Chapter No. 04, Item 5(i) Page-16 7,012.00 %Cft 11,288.75
07 P.C.C (1:3:6)
Cement concrete plain (1:3:6) using sulphate
resistant cement type (v) including placing,
compacting, finishing, curing complete, (including
screening and washing of stone aggregate without
shuttering).
i) Floor 119,652.50
Chapter No. 04, Item 5(h) Page-16 950.00 %Cft 12,595.00
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08

P.C.C (1:2:4)
Cement concrete plain (1:3:6) using sulphate
resistant cement type (v) including placing,
compacting, finishing, curing complete, (including
screening and washing of stone aggregate without
shuttering).

i) Floor
Chapter No. 04, Item 5(f) Page-16

14,429.25 324,802.42
2,251.00 %Cft
09 REINFORCED CEMENT CONCRETE (S.R Cement)
Reinforced cement concrete ( 1:2:4 ) using sulphate
resistant cement type (v) or more rich to provide 6"x12"
cylinder strength of 3000 psi at 28 days age (equivalent
cube strength = 3750 psi) including all labour and
material except the cost of steel re-enforcement and its
labour for bending and binding which will be paid
separately. This rate also includes all kinds of forms,
moulds, lifting, shuttering, curing, rendering and
finishing exposed surface including screening and
washing of stone aggregate.
i) Footing & Tie Beams 7,780.00 | Percft | 337.00 2,621,860.00
Chapter No. 04, Item 6(a)(l) Page-17
10 REINFORCED CEMENT CONCRETE (S.R Cement)
Reinforced cement concrete ( 1:2:4 ) using sulphate
resistant cement type (v) or more rich to provide 6"x12"
cylinder strength of 3000 psi at 28 days age (equivalent
cube strength = 3750 psi) including all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
separately. This rate also includes all kinds of forms,
moulds, lifting, shuttering, curing, rendering and
finishing exposed surface including screening and
washing of stone aggregate.
i) Footing & Tie Beams 349.00 483,016.00
Chapter No. 04, Item 6(a)(l) Page-17 1,384.00 | Per cft
11 SAND FILLING
Sand filling under floor footpath/plinth protection and
where required including laying, levelling, dressing
compacting and complete
a) Under Footing & Under Floor 39,500.00 1141.25 450,793.75
Chapter No. 05, Item 29, Page-26 %Cft
12 BRICK MASONARY IN FOUNDATION &
PLINTH (1:6)
Pacca brick work in foundation & plinth in cement
sand mortor 1:6 using sulphate resistant cement 11.948.36 752 029.78
type (v). Chapter No. 05, Item 4(e) Page-21 6,294.00 %Cft
13 POLYTHENE SHEET
Providing and laying single per layer of polythene
sheet 0.13 mm thick for water proofing as per
specification and instructions of Engineer Incharge.
(Over Walls)
a) Over walls & Under floor 12.291.00 10.70 131.513.70
Chapter No. 07, Item 38 Page-38 Per Sft
14 BITUMEN PAINTING
Two coats of bitumen laid hot using 34 Ibs for %
sft. Over exposed surface of concrete and Brick
work in foundation and plinth and blinded with
sand at one Cft.per % sft 1,670.00 %sft | 1,887.40 31,519.58

Chapter No. 07, Item 13 Page-31

46




15 CEMENT PLASTER UPTO PLINTH
Cement plaster 1:4 using sulphate resistant cement
i) " thick 1,670.00 %sft | 2,283.93 38,141.63
Chapter No. 09, Item 11 (b) Page-52
16 DAMP PROOF COURSE (2" thick) (S.R Cement)
Damp proof course with cement sand & shingle/
crush concrete (1:2:4) using sulphate resistant
cement type (v) including 2 coats of asphaltic
mixture. (over walls) 1,616.00 3,912.85 63,231.66
Chapter No. 09, Item 28 (b), Page 19 % sft
SUB-TOTAL 6,763,164.86
Premium % Above/ Below on Schedule Items....
TOTAL (PART-I)
Part-11 | Schedule Civil Works of Steel
STEEL REINFORCEMENT
01 Fabrication of mild steel reinforcement for cement
concrete including cutting, bending, laying in position,
making joints fastenings, including cost of binding wire
also includes removal of rust from bars.
b) Grade-60
Chapter No. 04, Item 8(a) & (B) page-17 778.60 | per Cwt 5,001.70 3,894,323.62
SUB-TOTAL 3,894,323.62

Premium

% Above/ Below on Schedule Items....

TOTAL (PART-II)

B) ARCHITECTURAL WORK ABOVE PLINTH LEVEL

S.No

DESCRIPTION |

QTY. |

UNIT |

RATE(RS) | AMOUNT(RS)

Part-1

Schedule Civil Works except Steel

01

REINFORCED CEMENT CONCRETE (S.R Cement)
Reinforced cement concrete (1:1%:3) using
sulphate resistant cement type(v) or more rich to
provide 6"x12" cylinder strength of 4000 psi at 28
days age (equivalent cube strength=4500 psi)
including all labour and material except the cost of
steel re-enforcement and its labour for bending and
binding which will be paid separately. This rate
also includes all kinds of forms, moulds, lifting,
shuttering, curing, rendering and finishing exposed
surface including screening and washing of stone
aggregate. (Ratio (1:1-1/2:3)

Chapter No. 4, Item 6(a)(II)+ 6(d), Page-17

5,212.00

Per Cft

349.00

1,818,988.00

02

REINFORCED CEMENT CONCRETE

Reinforced cement concrete ( 1:2:4 ) or more rich to
provide 6"x12" cylinder strength of 3000 psi at 28
days age (equivalent cube strength = 3750 psi)
including all labour and material except the cost of
steel re-enforcement and its labour for bending and
binding which will be paid separately. This rate
also includes all kinds of forms, moulds, lifting,
shuttering, curing, rendering and finishing exposed
surface including screening and washing of stone
aggregate.

19,158.00

Per Cft

337.00

6,456,246.00
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03

REINFORCED CEMENT CONCRETE

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate
also includes all kinds of forms moulds: lifting
shuttering curing rendering and finishing the
exposed surface (including screening and washing
of shingle.)

Add extra Labour for R.C.C in 2nd and subsequent

story’s. 12,926.00 Per Cft 12.10 156,404.00
8,431,638.00
SUB-TOTAL
Premium % Above/ Below on Schedule Items....
TOTAL (PART-I)
Part-11 | Schedule Civil Works of Steel
STEEL REINFORCEMENT
01 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
fastenings, including cost of binding wire also includes 2,257.03 Per Cwt 5,001.70 11,288,986.95
removal of rust from bars.
02 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
fastenings, including cost of binding wire also includes
removal of rust from bars. 1148.24 Per Cwt 151.25 173,671.30
11,462,658.25
SUB-TOTAL
Premium % Above/ Below on Schedule Items....
TOTAL (PART-II)
S.No DESCRIPTION QTY. UNIT RATE(RS) | AMOUNT(RS)
Part-111 | Schedule Architectural Works
Brick Masonry works in super structure (above plinth
01 level/Plinth protection) Chapter No.5, Page No. 21
Providing and laying approved first class burnt brick masonry
in super structure walls at any height and any floor, laid and
jointed with cement and approved source sand machine mixed
mortar, masonry to be laid in course true to line, level and
plumbing, protected and properly cured including scaffolding
and providing deep joints to receive rendering. All work to be
completed as per drawings and specifications, including P/F
specified anchorage with concrete members and directed by the
Engineer. 11,713 %cft. 13,227.41 1,549,326.53
02 Applying floating coat of Cement 1/32" thick.
Chapter-9, Item No. 14, Page-53 60,633 660.00 400,184.40
%SHt.
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03

Cement plaster 1:4 upto 12" height.
(a) 3/8" thick

(Chapter No.9, Item No. 11 (a), Page No. 52)

60,633

%SHt.

2,197.52

1,332,422.30

04

Cement plaster 1:4 upto 12" height.
(b) 1/2" thick.

(Chapter No.9, Item No. 11 (b), Page No. 52)

60,633

%Stt.

2,283.93

1,384,815.28

05

Internal paint (Emulsion) Chapter 9, Page-55, Item 36-A &
36-B

Preparing the surface and painting with matt finish 1/c rubbing
the surface with Bathy (silicon carbide rubbing brick) filling
the voids with Zink /chalk / plaster of Paris mixture, applying
first coat premix, making the surface smooth and then painting
3 coats with matt finish of approved make etc: complete.(new
surface).

a) Walls

42,687

%stt.

1,989.62

849,309.08

b) Ceiling

16,739

%stt.

1,989.62

333,042.49

B-2nd & Subsequent coat.

59,426

%stt.

1,454.76

864,505.67

06

Chapter 9, Page-56, Item 43

Preparing the surface and applying rock wall / shield (Natural
wall texture ) coating to provide durable crust to wall,
thickness b/w 2mm to 32mm (1/8" ) with acrylic co-polymer
emulsion, selected marble chips, adhesive and bactericides,
water resistance and fire and termite resistance (Up to 20' -0
height).

17,947

%sft.

4504.50

808,422.62

07

Enamel Paint

Painting New Surfaces

Preparing surface and painting of doors and windows any type,
(including Edges).

Priming Coat + Each subsequent coat of paint.

Chapter No.11, Page 70, Item No.5 © (i. & ii)

3,395

%Sft

1,489.68

50,574.64

08

Providing and laying 1" thick topping cement concrete (1:2:4)
including surface finish and diving into panels with Anti slip
finishing. (d) 3" Thick

9,500

%St

4,411.82

419,122.90

09

Chapter No. 8 Page 42, Item No. 16 (d)
Khuras on roof 2'x2'x4" (Chapter No. 7, Item No. 18, Page
No. 32)

Each

358.68

1,793.40
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10

Supplying Manure. (Chapter No.18, Item No. 44, Page 77)

P.Cart
Load

298.12

1,490.60

11

Providing Anti-termite treatment by spraying /sprinkling
/spreading Neptachlar 0.5% Emulsion as an overall pre -
construction treatment in slab type construction under the slab
and along attached perches or entrances etc., complete as per
directions of Engineer Incharge.

Chapter No.18, Item No. 92, Page No. 109

9,564

p.Sft.

9.74

93,153.36

12

Add extra labour in item No.1 for brick work in:

First Floor

5,200

%cft

438.63

22,808.76

Second Floor

927

%cft

1,013.38

9,394.03

13

Extra for lime mud or cement plaster and pointing from 12" and
above (for each additional 10' height).

29,847

%St

140.97

42,075.32

SUB-TOTAL

8,162,454.83

Premium

% Above/ Below on Schedule Items....

TOTAL (PART-III)

Part-1V

Schedule Architectural Works (Tiles)

01

Marble Tiles

Laying white marble flooring fine dressed on the surface
without winding set in lime mortar 1:2 including rubbing and
polishing

a) Stairs/Steps: Stair upto Mumty

Chapter No.8, Page 43, Item No.28(i)

1,162

P.Sft

567.48

659,411.76

02

Glazed Tiles Dado Chapter no 8,Page 45,I1tem No. 38

Glazed tile dado 1/4" thick laid in pigment over 1:2 cement
sand mortar 3/4" thick including finishing.

Bath tile

3,949

%St

28,299.30

1,117,539.36

03

Chapter No.8,Page 43, Item No. 25)

Laying floors of approved coloured glazed tiles 1/4" thick laid
in the white cement and pigment on a bed of 3/4" thick cement
mortar 1:2.

1,439

%Sft

27,747.06

399,280.19

SUB-TOTAL

2,176,231.31

Premium

% Above/ Below on Schedule Items....

TOTAL (PART-1V)
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Part-V

Schedule Arch. Works (Aluminum)

04

Aluminum Doors/Windows/Ventilators, Chapter No. 18,
Page 108, Item No. 84 (b)

Supplying & fixing in position Aluminum channels framing for
sliding windows & ventilators of ALCOP made with 5 mm
thick tinted glass glazing (Belgium) & Aluminum fly screen
I/c handles stoppers & locking arrangement etc. complete.

i) Deluxe model (Bronze)

2,122

pP.Sft.

1,647.69

3,496,398.18

05

Aluminum Doors/Windows/Ventilators, Chapter No. 18,
Page 108, Item No. 83 (b)

Supplying & fixing in position Aluminum channels framing for
hinged doors or ALCOP made with 5 mm thick tinted glass
glazing (Belgium) and Alpha (Japan) locks I/c handles,
stoppers etc.

123

P.Sft.

1,507.66

185,442.18

06

Wooden Architrave

Providing and fixing with sunk iron screws wooden Architrave
approved design / shape having width not les than 2% inches as
directed by Engineer Incharge.

Chapter No.10, Page-66, Item No.60

1,364

P.Rft.

49.97

68,159.08

SUB-TOTAL

3,749,999.44

Premium

% Above/ Below on Schedule Items....

TOTAL (PART-V)

Part-VI

Schedule Arch. Works (Doors)

01

First class deodar wood wrought, joinery in doors and windows
etc., fixed in position including chowkats hold fasts hinges,
iron tower bolts, chocks cleats, handles and cords with hooks,
etc. Deodar paneled or paneled and glazed, or fully glazed.
(b) 1 3/4™ thick.

Chapter No.10, Page-58, Item No.7(b)

1,358

p.Sft

1,273.76

1,729,766.08

02

Providing and fixing G.l frames / Choukhats of size 7" x 2" or
4 1/2" x 3" for door using 20 gauge G.l sheet I/c welded hinges
and fixing at site with necessary hold fasts, filling with cement
sand slurry of ratio 1:6 and repairing the jambs. The cost also
i/c all carriage , tools and plants used in making and fixing.

Chapter No.17, Page-93, Item No.29

1,017

P.Rft

228.90

232,791.30

03

Providing and fixing iron steel grill using solid square bars of
size 1/2" x 1/2" placed at 4" I/c and frame of flat iron patti of
3/4" x 3/4" 1/c circle shape at 1-0 apart equivalent fitted with
screws are pins l/c painting 3 coats with 1st coat of red oxide
paint etc.

Chapter No.17, Page-94, Item No.30

2122

p.Sft

194.16

412,007.52
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04

Providing and fixing ornamental cement jalli 2" thick (1:2:4)
without steel.

Chapter No.4, Page-18, Item No.11

3500

p.Sft

226.02

791,070.00

05

Providing and Fixing iron Collapsible Gate with Channel
framing of section 3/4"x 5/16" at 4" of section

Chapter No.17, Page-94, Item No.32

154

p.Sft

387.04

59,604.16

SUB-TOTAL

3,225,239.06

Premium

% Above/ Below on Schedule Items....

TOTAL (PART-VI)

Part-
\41)

Non-Schedule Architectural Works:

01

Porcelain Floor Tiles

Providing and laying imported matt finish Porcelain tile in size
24"x24", 16"x16" of approved make colour, and shade with
patches/borders pattern, laid on cement paste having addition
of tile bond at 15% by weight of cement laid over 1" thick 1:3
cement sand base mortar, over existing PCC 1:2:4 (cost
excluded) complete as per detail shown on the drawings,
specifications, and as directed by the Engineer.

a) Porcelain tile 24'"X 24"

3,536.90

pP.Sft

b) Porcelain tile 16" X 16" in Rooms

12450.94

pP.Sft

02

Stair Case Railing

Providing and laying stainless steel circular stair case hand
railing of 14 SWG 2-1/2" dia rail fixed to 2-3/4" high SS
blusters 1-1/2" dia and 3 nos. runners of 3/4" dia SS 14 SWG
fixed with SS brackets. Blusters fixed at alternate steps with
4"x4" SS plate 3/8" thick. Complete included fabrication,
fixing, polishing and as per instruction of Engineer Incharge.

169.76

p.Sft

03

VANITY MARBLE TOP:

Providing and fixing 1" thick factory grinded and polished approved
colour Best Quality Marble White for top and face of vanity having 2'-
0" width and length as shown on the drawings with 1/2" thick 1:2
cements and base mortar including 3" thick R.C.C 1:2:4 shelve with
12" deep drop pardi and cement sand plaster at bottom of the shelve,
including making opening in slab and vanity top, rounding/bull nosing
and polish of edges including epoxy jointing and silicon filling at wall
and marble slab or fixture joints and enamel painting at plastered
surfaces etc, complete as per drawings and as directed by the Engineer.

110.32

p.Sft

04

False Ceiling
Providing and fixing false ceiling laminated panels of approved

pattern 600mm x 600mm x 7.5mm thick including Aluminum
Tee and Aluminum angel 25mmx25mmx1mm, including
suspension system consisting of G.I adjustable hangers of 8
SWG, stiffeners, expansion bolts & Clips including provision
of lights, A. C. Grills, fire alarm detectors, fire sprinklers,
filling the joints with antibacterial sealant, Complete as per
drawings, specifications and as directed by the Engineer, in
area as shown on the drawings.

c) ROOMS /HALLS

850.00

p.Sft

TOTAL (PART-VII)
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S.No

DESCRIPTION

QTY.

UNIT

RATE(RS)

AMOUNT(RS)

PLUMBING WORKS:

Part-1

Schedule Plumbing Works Internal

01

ORISA TYPE W.CPLASTIC FLUSHING
CISTERN 3 GALLONS WITH 4" EARTHEN
WARE TRAP & PLASTIC THUMBLE

Providing and fixing Orissa type white or colour glazed
earthen ware W.C pan with cost of low level plastic
flush tank of 3 gallons capacity of approved quality i/c
making requisite number of holes in wall, plinth &
floor and making good in cement concrete 1:2:4.with 4"
dia earthen ware trap and plastic thumble.

Chapter-1,item-3A(ii),Page-2

11

Each

6,166.60

67,833.00

02

EUREOPEAN TYPE W.C

Providing and fixing European white glazed earthen
ware wash down W.C Pan complete with and I/c the
cost of white/black plastic seat (Best Quality ) and lid
with C.P brass hinges and buffer, 3 gallons white
glazed earthen ware low level flushing cistern with
siphon fitting 1-%2" dia white porcelain enameled flush
bend %" dia and making requisite number of holes in
walls, plinth and floor for Pipe connections and making
good in cement concrete 1:2:4 (Foreign Quality)

Chapter-1,item-5,Page-2

Each

11,477.40

80,342.00

03

LAVATORY BASIN

a) Basin

Providing and fixing 24" x 18" lavatory basin in white
glazed earthen ware complete with & l/c the cost of
W.1 or C.I cantilever brackets 6 inches built into wall,
painted white in two coats after a primary coats of red
lead paint a pair of 2" dia rubber plug & chrome plated
brass chain 1-%4" dia, malleable iron or brass unions and
making requisite number of holes in walls, plinth and
floor for Pipe connections and making good in cement
concrete 1:2:4. (Foreign or Equivalent...)

12

Each

4,928.00

59,136.00

b) Pedestal

Add extra for providing & fixing of earthen ware
pedestal white or coloured glazed (Foreign or
Equivalent).

Chapter-1,item-(10,11),Page-3

12

Each

2,533.47

30,402.00

04

FLOOR TRAP

Providing and fixing 6" x 2" or 6" x 3" C.I floor trap of
the approved self-cleaning design with a C.I screwed
down grating with or without a vent arm complete with
and I/c making requisite number of holes in walls,
plinth & floor for pipe connections & making good in
cement concrete 1:2:4.

Chapter-1,item-20,Page-6

57

Each

2,042.43

116,.419.00
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05

NYLOON CONNECTIONS WITH BRASS STOP
COCK

Providing and fixing in position nylon connections
complete with %" dia, brass stop cock with pair of brass
nuts and lining joints to nylon connection.

Chapter-1,item-23,Page-6

48

Each

447.15

21,463.00

06

TOWEL RAIL 30" LONG

%" dia round or square (Superior quality)

Chapter-2,item-1(11)b,Page-7

22

Each

1,269.95

27,939.00

07

BRASS TOILET C.P PAPER HOLDER

Providing and fixing C.P brass toilet paper holder
of standard size with chrome plated brass brackets
etc complete (Similar to towards design No.1108)

Superior Quality

Chapter-2,item-2b,Page-7

Each

1,071.40

7,500.00

08

BELGIUM MIRROR 24" X 18"

Providing and fixing 24" x18" beveled edge
mirror of Belgium glass complete with %" thick
hard board and C.P screw fixed to wooden plate.

Superior Quality

Chapter-2,item-3b,Page-7

15

Each

2376.00

35,640.00

09

SOAP TRAY EARTHEN

Supplying & fixing soap tray earthen ware with
c.p screw etc. complete.

Chapter-2,item-5,Page-8

30

Each

497.20

14,916.00

10

CP BIB COCK %" Dia

S/Fixing long bib-cock of crystal head with %"
dia

Chapter-6,item-13(b),Page-19

26

Each

1,384.24

359,90.24

11

SHOWER ROSE CP BRASS 4" Dia

Supplying & fixing jet shower with rod of
superior quality single c.p head %" dia

Chapter-6,item-15,Page-19

14

Each

1,142.24

15,991.36
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12

HANDLE VALVES

Providing and fixing handle valves (china).

a) ¥"dia

16

Each

2,00.42

3,207.00

b) %" dia

18

Each

271.92

4,895.00

c) 1" dia

16

Each

365.42

5,847.00

d) 1%" dia

Each

640.42

3,843.00

e) 2" dia

Chapter-6,item-5,Page-17

Each

1,382.92

8,298.00

13

WASH BASIN MIXTURE CP %" Dia

Supplying/Fixing wash basin mixture of superior
quality with c.p head %" dia.

Chapter-6,item-14(b),Page-19

Each

3,179.00

12,716.00

14

C.P MUSLIM SHOWER

Supplying & fixing C.P Muslim Shower with crystal
head etc. complete.

Chapter-6,item-19(b),Page-19

Each

3,432.00

24,024.00

15

C.CGULLY TRAP 6'"x6""x4""

Providing & fixing 6"x4" C.C gully trap with 4" outlet
complete with 4" thick 1:2:4 C.C for bed & %" thick
cement plaster (1:3) to the kerb, C.I grating 6"x 6" &
C.1 cover and frame 12"x12" (inside) etc. Complete.

Each

1,429.67

8,578.00

16

STAINLESS STEEL SINK

Providing and fixing steel sinks stainless local make
complete with cast iron or wrought iron brackets 6
inches built in wall,1-%" C.P rubber plug chrome plated
brass chain ,1-%2"C.P brass waste, with 1-%2" P.V.C
waste pipe & making requisite number of holes in wall
& plinth & floor for pipe connection & making good in
cement concrete 1:2:4.

Steel sink stainless sized 36" x 18" local make
(Standard Pattern).

Chapter-1,item-19b,Page-6

Each

5,162.30

25,812.00

17

SINK MIXTURE CP %" Dia

Supplying/Fixing sink mixture cock of Superior quality
with c.p head etc. complete.

Chapter-6,item-17,Page-19

Each

2,754.60

13,728.00

SUB-TOTAL

624,516.00

Premium

% Above/ Below on Schedule Items

TOTAL (PART-I)
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S.No DESCRIPTION QTY. UNIT RATE(RS) AMOUNT(RS)
Part-11 | Plumbing Works- Piping - (Scheduled Items).
01 G.I PIPES WATER SUPPLY (Internal)
Providing G.I Pipes, specials, and clamps etc., including
fixing cutting & fitting complete with and I/c the cost of
breaking through walls and roof, making good etc.
painting two coats after cleaning the pipe etc. with white
Zink paint with pigment to match the colours of the
building and testing with water to a pressure head of 200
feet and handling.
a) " dia
66.00 P.RIft. 81.03 5,348.00
b) %" dia 702.00 P.Rft.
104.24 73,176.00
¢) 1" dia 69.00 P.Rft.
128.55 8,870.00
d) 12" dia 252.00 P.Rft.
188.97 47,620.00
e) 2" dia 120.00 P.Rft.
233.00 27,960.00
Chapter-4,item-1,Page-12
Add item 2 for %", 3,'* Dia
02 G.1 PIPES GAS SUPPLY (Internal)
Providing G.I Pipes, specials, and clamps etc., including
fixing cutting & fitting complete with and I/c the cost of
breaking through walls and roof, making good etc.
painting two coats after cleaning the pipe etc. with white
Zink paint with pigment to match the colours of the
building and testing with water to a pressure head of 200
feet and handling .
a) %" dia P.Rft.
30.00 81.03 2,431.00
b) %" dia P.Rft.
30.00 104.24 3,127.00
¢) 1" dia P.Rft.
150.00 128.55 19,283.00
Chapter-4,item-1,Page-12
Add item 2 for %", %" Dia
03 U PVC PIPES (Sewerage Internal )
Providing, Laying uPVC pressure Pipes of Class 'B'
(equivalent make) fixing in trenches i/c cutting,
fitting and jointing with 'Z' joint with one rubber
ring i/c testing with water to a head 61 meter or 200
ft.
a) 3" Dia
391.00 P.Rft. 90.00 35,190.00
b) 4" Dia
386.00 P.Rft. 137.00 52,882.00
¢) 5" Dia
50.00 P.Rft. 187.00 9,350.00

Chapter-(I11)E,item-1(a,b,c)Page-22
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04

U PVC PIPES (Rain Water Pipe Internal)

Providing, Laying uPVC pressure Pipes of Class 'B'
(equivalent make) fixing in trenches i/c cutting, fitting and
jointing with 'Z' joint with one rubber ring i/c testing with
water to a head 61 meter or 200 ft.

a) 3" Dia

Chapter-(11)E,item-1(a)Page-22

516.00

P.Rft

90.00

46,440.00

05

Constructing manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with
walls of B.B in cement mortar 1:3 cement plastered,
%" thick, inside of walls and 1" (25mm) thick over
benching and channel i/c fixing C.I manhole cover
with frame of clear opening 1-1/2'x1-1/2' (457x457
mm ) of 1.75 cwt. (88.9 kg) embedded in plain C.C
1:2:4 and fixing 1"(25 mm) dia M.S steps 6" (150
mm) wide projecting 4" (102 mm ) from the face of
wall at 12" (305 mm) c/c duly painted etc.
Complete as per standard specification and
drawing.

Chapter-2 (P),item-1(a),Page-46

16

Each

14,748.00

235,968.00

SUB-TOTAL

567,645.00

Premium

% Above/ Below on Schedule Items

TOTAL (PART-II)

S.No

DESCRIPTION

QTY.

UNIT

RATE(RS)

AMOUNT(RS)

Part-111

Plumbing Works (Non-Schedule Items)

01

VANITY TYPE BASIN

Glazed earthen ware Vanity type wash hand basin
including all fittings which shall be of best quality
manufactured by Master, Sonex or approved
equivalent, with bracket set, waste pipe, waste
coupling, flexible CP connection pipes, CP T-stop
cocks, pillar cock including mixer, heads, washers,
CP bottle traps, rubber plug with chain and other
relevant fittings, (All accessories/ fittings shall be
Master, Sonex or approved equivalent) complete in
all respect as per drawings, conforming to
specification and as directed by the Engineer.

12

Each

02

CLEANOUT

Providing and fixing Stainless Steel cleanout special
quality as approved.

a) 3"

14

Each

b) 4"

14

Each

c)5"

Each
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03 GAS GEYSER
Providing and fixing gas water geyser 14SWG Gl
water tank, 22SWG MS sheet external cover 4" thick
high density glass wool (as per approved
manufacturer) including gas and water connections,
commissioning and testing etc. complete.
a) 50 Gallons
6 Each
04 PPR PIPES
Supply & Fixing of PPR (Poly Propylene Random)
Pipes i/c cutting jointing with all fittings i/c Socket,
Bend ,Tea, Elbow etc inside Bathrooms, Kitchen etc
i/c cutting of wall and floor as required ( Class PN-
20). External dia as below
a) dia 25 mm
10 Each
b) dia 32 mm 10
Each
c) dia 40 mm 10 Each
d) dia 50 mm 10 Each
05 Providing and Laying jointing and laying in trenches
8" dia 220.00 P.Rft.
TOTAL (PART-III)
D STRUCTURAL WORK FOR O.H. WATER TANK
Part-I Structural Work Without Steel:
01 REINFORCED CEMENT CONCRETE

Reinforced cement concrete  (1:1%:3 ) using Hi
Bond Pre Packaged Polymer Modified Mortar
(DHPMM) or more rich to provide 6"x12" cylinder
strength of 4000 psi at 28 days age (equivalent cube
strength = 4500 psi) including all labour and
material except the cost of steel reinforcement and
its labour for bending and binding which will be
paid separately. This rate also includes all kinds of
forms, moulds, lifting, shuttering, curing, rendering
and finishing exposed surface including screening
and washing of stone aggregate.

a) Columns
31.00 P.Cft. 361.20 11,197.20
b) Beams P.Cft.
22.00 361.20 7,946.40
¢) Bottom Slab P.Cft.
133.00 361.20 48,039.60
d) Walls P.Cft.
162.00 361.20 58,514.40
e) Top Slab
88.00 P.Cft. 361.20 31,785.60

Item 6(a)(11) Page-17
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02

PVC water stopper
Providing "Expansion Joint "in concrete work of 9"
wide corrugated PVC water stopper (with bulb) i.c

soldering cost of material and labour etc. complete. 50.00 P.Rft. 463.00 23,150.00
Item B (2) Page-56
Volume-II1, Part-11,PH Works
03 HI BOND PRE-PACKAGED POLYMER
MODIFIED MORTOR (DHPMM)
Extra cost due to use of Hi Bond Pre-packaged
Polymer Modified mortar (DHPMM) as an
admixture in concrete mix for increasing durability,
to be used in concreting, flooring, block/brick stone
masonry or plastering as % by weight of cement.
(For O-H Tank)
i) Over head tank 142.00 P.Kg 459.8.0 65,291.60
Item 7(ii) Page-17
04 MS RUNGS 3/4" DIA
Fabrication of Deform steel reinforcement for
cement concrete including cutting, bending, laying
in position, making joints and fastenings including
cost of bending wire (also includes removal of rust) 0.54 P.Cwit 5,757.95 3,109.29
Item 8(a) Page-17
05 TERRAZO FINSIH 3/8@ THICK DADO
Mosaic or dado or skirting one part of grey cement
and two parts of marble chips laid over 1/2" thick
cement plaster 1:3 complete with finishing. (1/2"
thick) 340.00 %St 10,580.93 35.975.16
Item 39(b) Page 45
06 VENT PIPE (PVC) 3" DIA CLASS 'B’
Item E(4)(b),Part-B(11) Vol-111, Page 23 PH
Works 14.00 Rft 136 1,904.00
07 C.I MAN HOLE COVER AND FRAME
Providing and fixing C.I Manhole Cover with frame
i/c cost of material. 0.79 P.Cwt 5757.95 4,533.56
Item (j) 1 Page-35
Vol-I11,Part-11 PH Works
08 ORNAMENTAL JALI
Providing & Fixing ornamental cement jali 2" thick
1:2:4 without steel 257.00 P.Sft 226.00 58,082.00
Ch#4, item 11 , page 18
SUB-TOTAL 349,528.81

Premium

% Above/ Below on Schedule Items

TOTAL (PART-I)
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S.No

DESCRIPTION

QTY.

UNIT

RATE(RS)

AMOUNT(RS)

Part-
|

Structural Works With Steel

01

STEEL REINFORCEMENT

a)Fabrication of Deform steel reinforcement for
cement concrete including cutting, bending, laying
in position, making joints fastenings, including cost
of binding wire also includes removal of rust from
bars.

a) Grade- 60
Item 8(a) page-17+ Item 29 page 19

39.00

P.Cwt.

5,304.20

206,863.80

SUB-TOTAL

206,863.80

Premium

% Above/ Below on Schedule Items

TOTAL (PART-II)

S.No

DESCRIPTION

QTY.

UNIT

RATE(RS)

AMOUNT(RS)

Part-
11

Structural Works (Non-Schedule
Items)

THERMOPORE SHEET

overhead water tank 2" thick

Non-Schedule item

Providing and fixing Thermo pore sheet on outside of

250.00

pP.Sft.

TOTAL (PART-III)

EXTERNAL DEVELOPMENT

PART-E, BOUNDARY WALL.:

PART-I, CIVIL WORK (SCHEDULE ITEMS):

Sr.
No

Description

Qty

Unit

Rate

Amount

1

Excavation in rock, dressed to designed section,
grades and profiles, excavated material disposed off
within 100 ft. lift upto 5 ft. (b) Medium hard rock
requiring occasional blasting.

850.00

%0CHt.

10,133.00

8,613.00

Cutting hard rock such as granite, ballast, hard lime
stone or sand stone etc. with chisels and hammers for
small foundations.

6,300.00

%0CHt.

28,672.05

180,634.00

Cement concrete plain (1:4:8) using sulphate
resistant cement concrete plain including placing
compacting, finishing and curing, complete
(including screening and washing at stone aggregate
without shuttering.
(i) Ratio. 1: 4 :8

2,100.00

%Cft.

11,288.75

237,064.00
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Pacca brick work in ground floor in cement sand
mortar ratio 1:6 (S.1#5(1-E) P-21)

5,515.000

%CHt.

12,674.36

698,991.00

Cement plaster 1:6 upto 12' height (a) 3/8" thick
Double. (S.1# 13-a) Page-52)

14,000.000

%CHft.

2,122.72

297,181.00

Cement plaster 1:4 upto 12' height. (b) 172"
thick.(Chapter No.9, Item No. 11 (b), Page No. 52)

14,000.000

%CHt.

2,283.93

319,750.00

Cement concrete plain including placing compacting,
finishing and curing, complete (including screening
and washing at stone aggregate without shuttering.
(h) Ratio. 1:3 :6

500.00

%CHt.

12,595.00

62,975.00

Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
separately. This rate also includes all kinds of forms
moulds: lifting shuttering curing rendering and finishing
the exposed surface (including screening and washing of
shingle.)

(@) R.C work in roof slab, beams columns rafts, lintels and
other structural members laid in situ or precast laid in
position complete in all respects.
() Ratio (1 : 2: 4) 90 Lbs. cement 2 Cft. Sand 4 Cft.
Shingle 1/8" to 1/4" gauge.

5,246.00

PCft

337.00

1,767,902.00

Providing & fixing centering, erecting and removal
of shuttering

1,000.00

%SHt.

3,127.41

31,274.00

10

Providing and fixing G.I. frame/chowket of size 7"'x2" Or
4"x 3" (moulded as shown on drawings) using 20 gauge Gl
sheet including fabrication welding hinges, fixing with GI
hold fasts filling with cement sand slurry (1:6) / or cement
concrete  1:2:4, including repairing the jambs,
transportation and fixing in position.

90.00

P.Rft.

228.90

20,601.00

11

Supplying & fixing in position Aluminum channels
framing for sliding windows & ventilators of ALCOP
made with 5 mm thick tinted glass glazing (Belgium) &
Aluminum fly screen l/c handles stoppers & locking
arrangement etc. complete.
(b) Deluxe model (Bronze).

100.00

p.Sft

1,647.69

164,769.00

12

Providing and laying Non-skid ceramic tiles 12"x12" in
floor of approved shade with cement slurry laid in slope
towards floor drain and including filling the joints in neat
white pigment to match the colour of tiles in floors etc.,
complete as per drawings, specifications and as directed by
the Engineer Non Skid Ceramic Flooring Tile (Chapter
No.8, Page 43, Item No. 25)

i) Guard Room

40.00

%SHt.

27,747.06

11,099.00

13

Glazed Cermic Tiles Dado (Master make),
Chapter No. 8, Page 45, Item No. 38.

Providing and fixing glazed ceramic tiles of size as below
of approved make and texture shade in dado set over
cement slurry and filling the joints with neat white cement
with matching pigments including 3/4" thick base plaster of
cement, sand (1:4) with curing and cleaning etc., complete
as per drawings, specifications and as directed by the
Engineer.

i) Ground Floor + First Floor.

a) 12" x 12"

180.00

%St.

28,299.30

50,939.00
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14

14) First class deodar wood wrought, joinery in doors
and windows etc., fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks,
cleats, handles and cords with hooks, etc., deodar
paneled or paneled and glazed, or fully glazed.

b) 1 3/4" thick (S.1.#7(b), Page-58).

122.50

p.Sft.

902.93

110,609.00

15

Preparing the surface and painting with weather coat
I/c rubbing the surface with rubbing bricks / sand
Paper, filling the voids with chalk / plaster of Paris
and then painting with weather coat of approved
make + 2nd & subsequent coat. Extra Labour for
above 20",

28,000.00

%SHt.

1,984.10

555,548.00

16

Providing & fixing cement paving blocks flooring
having size of 197x97x60 (mm) of city / Quddra /
cobble shape with natural colours, having strength
b/w 5000 psi to 8500 psi I/c filling the joints with hill
sand and laying in specific manner / pattern and
design etc: complete. Chapter#8, Page#49 Item#72

3510.00

p.Sft.

199.77

701192.70

17

Sand filling under floor foot path/plinth protection
and where required including laying, levelling,
dressing compacting and complete

4500.00

%SHt.

1141.25

51,356.25

18

Supply of clean screened (River or Pit) sand within 5
chains including removal of Top crust of earth or
over burden and royalty to the Government or cost to
the Private Owner.Chapter#1, Page#6 Item#36

4500.00

%CHt.

718.82

32,346.90

SUB-TOTAL:

5,302,844.85

Premium

% Above/ Below on Schedule Items

TOTAL (PART-I)

Part-11, Schedule Items (Steel)

REINFORCED CEMENT CONCRETE:

01

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement for cement
concrete including cutting, bending, laying in
position, making joints fastenings, including cost of
binding wire also includes removal of rust from bars.
iii) (Tor Steel)-Grade 60

210.00

P.Cwt.

5,001.70

1,050,357.00

02

Providing and fixing Iron Steel grill using solid
square bars of size 1/2" x 1/2" placed at 4" i/c and
frame of flat iron patti of 3/4" x 3/4" i/c circle shape
at 1-0 apart equivalent fitted with screws are pins i/c
painting 3 coats with 1st coat of red oxide paint etc.
(S.1# 30, P #94)

160.00

p.Sft

194.16

31,066.00

SUB-TOTAL:

1,081,423.00

Premium

% Above/ Below on Schedule Items

TOTAL (PART-11)

Project Director
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BL-1

Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. Dated

Contract Value:

Contract Title: Civil, Plumbing & Boundary work for Construction of Girls Hostel for 75 Students
at MUET, Jamshoro.

M/s hereby declares that it has not obtained or induced the procurement
of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or
any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through
any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give
and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through
any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether
described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring
Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with
PA and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/ Contractor/
Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business
practices and further pay compensation to PA in an amount equivalent to ten time the sum of any
commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for the
purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation
or benefit in whatsoever form from PA.

Project Director (Contractor)
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