MEHRAN UNIVERSITY OF ENGINEERING AND
TECHNOLOGY, JAMSHORO.

TENDER DOCUMENT

ISO —9001:2015 CERTIFIED

FOR

Installation of New PE Pipe Line to Facilitate Software
Engineering Department of MUET, Jamshoro.



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO - 76062, SINDH, PAKISTAN
Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

1SO 2001:2008
CERTIFIED

DEPUTY DIRECTOR

(Procurement)

“SAY NO TO CORRUPTION”
No. & Dated: DD(Proc.)/MUET/JAM/80, 19-06-2019

NOTICE INVITING TENDERS

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting
eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in
case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of Works and
Services and registration with Pakistan Engineering Council as the case may be and not black listed in any
procuring agency or authority, are invited to participate in full / item rate tender for the following works:

. . Date of
i Name of Work Estimated | Tender Comp_letlon Earnest| Date of Submission Purchase
Cost Fee Time Money| Purchase : From
of Bids
Replacement of Floor Tiles in the | 337 R e Executive
1 Mechanical Vibration Laboratory 'M 1.000 03 50 24 0.?_02019 1ul t%71(2)031(? Engineer
*| of  Mechanical  Engineering M) ’ Months 10-07-2019 pA M (Maintenance)
Department of MUET, Jamshoro '
. . . Executive
Installation of New PE Pipe Line | 0.467 02 24-06-2019 | 11-07-2019 Eneineer
2.| to Facilitate Software Engineering (M) 1,000 Month 5% To upto 11.00 g
Department of MUET, Jamshoro. onths 10-07-2019 AM (Development)
Installation / Fixing of Vinyl | ¢354 . 47 Executive
3 Flooring for Badminton Courts at 'M 1,000 02 506 24 0.?_02019 1ul t%?ﬁOOl(SJ) Engineer
*| Sports  Gymnasium,  MUET, (M) ' Months 10-07-2019 pA M. (Development)
Jamshoro (Re-Invited). '

The terms and conditions are given as under:-

1.

v wnN

The tender documents can be had from above concerned offices or can be downloaded from SPPRA website
i.e. https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices on the
payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed
tenders on prescribed proforma along with earnest money mentioned above of total bid in the form of Pay
Order in favour of whom tender was purchased for S.No. 01 will be opened on the 11-07-2019 @ 11.00
(A.M) and for S.No. 02 to 03 will be opened on the 11-07-2019 @ 11.30 (A.M) in presence of the
representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in
closure of office on the date of opening or if Government declares Holiday the tender shall be submitted /
opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the earnest
money, tender will not be considered in the competition.

The Method of Procurement is Single Stage - One Envelope Procedure.

The Bidders should have atleast 03 years experience of same services in any university or large organization.
The Bidders should be registered with tax paying agencies which would be verified by concerned agencies.
The Bidders should have atleast Rs. 1.00(M) annual turnover of 03 years which would be verified by bank
statement.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010
(Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under
Rule-25” of said Rules.

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk
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http://www.muet.edu.pk/tenders-notices

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare
responsive bids, in accordance with the requirements of the Procuring Agency. It should also give
information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters
affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions
of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the
contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting
Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also
in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of
bids, completion time, cost of bidding document and bid security either in lump sum or percentage of
Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of items with
scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to

be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and
under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this
contract.

4, The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of
SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form
stating at what percentage above or below on the rates specified in Bill of Quantities for items of work
to be carried out: he is willing to undertake the work and also quote the rates for those items which are
based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed.
Tenders, which propose any alternative in the works specified in the said form of invitation to tender
or in the time allowed for carrying out the work, or which contain any other conditions, will be liable
to rejection. No printed form of tender shall include a tender for more than one work, but if contractor

wish to tender for two or more works, they shall submit a separate tender for each.
The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
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7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and
returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the
bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as
registration with tax authorities, registration with PEC (where applicable), turnover statement,
experience statement, and any other condition mentioned in the NIT and bidding document. If the
bidder does not fulfill any of these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final bid
cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost
that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and
the total cost will be corrected unless in the opinion of the Agency there is an obvious
misplacement of the decimal point in the unit rate, in which case the total cost as quoted
will govern and the unit rate corrected. If there is a discrepancy between the total bid
amount and the sum of total costs, the sum of the total costs shall prevail and the total

bid amount shall be corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the amount
in words will govern.



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding
Documents).

a) Name & Address of the . Mehran University of Engg: & Technology,
procuring agency. Jamshoro.
b) Brief Description of Works ~ :  Installation of New PE Pipe Line to Facilitate Software

Engineering Department of MUET, Jamshoro.

c) Estimated Cost :  Rs. 466,716.00
d) Amount of Bid Security : 5%
e) Period of Bid Validity - 90 days.
f) Amount of Performance 5%
Security

g) Percentage if any, to be
deducted from bill © 5%

h) Deadline of submission of Bids along with time : 11-07-2019 upto 11.00 A.M

I) Venue, Date & Time of Bid opening : Office of Executive Engineer (Development), 11-07-2019
@ 11.30 A.M

J) Time for Completion from written order of commence : Two (02) Months.

k) Liquidity damages R (05% of Estimated cost or Bid cost)

I) Stamp duty
0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.

M) Deposit Receipt No: Date: Amount:;



Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall

not enter upon or commence any portion or work except with the written authority and instructions of
the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the

contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed
by the contractor and shall reckoned from the date on which the order to commence work is given to
the contractor. And further to ensure good progress during the execution of the wok, contractor shall
be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve

progress on the prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the

Agency at the rate per day stated in the bidding data for each day that the completion date is later than
the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency
shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from
payments due to the contractor. Payment of liquidated damages does not affect the contractor's

liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer(M) may terminate the contract if either of the following
conditions exits:-

(i) Contractor causes a breach of any clause of the Contract;

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has
expired;

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or
any other cause.

(iv) Contractor can also request for termination of contract if a payment certified by the Engineer is
not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer (M)/Procuring Agency has power to adopt any of the following
courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A

(iii) and (iv) above;



(i) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer (M) /
Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having

purchased or procured any materials, or entered into any engagements, or made any
advances on account of, or with a view to the execution of the work or the performance

of the contract,

(ii)  however, the contractor can claim for the work done at site duly certified by the
Executive Engineer(M) in writing regarding the performance of such work and has not

been paid.
Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The

Engineer shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any delay caused in
starting of the work on account of any acquisition of land, water standing in borrow pits/
compartments or in according sanction to estimates. In such case, either date of commencement will

be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at

its own initiatives before the date of completion or on desire of the contractor may extend the intended
completion date, if an event (which hinders the execution of contract) occurs or a variation order is
issued which makes it impossible to complete the work by the intended completion date for such
period as he may think necessary or proper. The decision of the Executive Engineer(M) in this matter
shall be final; where time has been extended under this or any other clause of this agreement, the date
for completion of the work shall be the date fixed by the order giving the extension or by the aggregate
of all such orders, made under this agreement. When time has been extended as aforesaid, it shall
continue to be the essence of the contract and all clauses of the contract shall continue to be operative
during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work

in the most substantial and work-man-like manner and both as regards materials and all other matters
in strict accordance with the specifications lodged in the office of the Executive Engineer(M) and
initialed by the parties, the said specification being a part of the contract. The contractor shall also
confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be
entitled to have access at such office or on the site of work for the purpose of inspection during office
hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.
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Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the

progress of the work may justify for all work executed and not included in any previous bill at
least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, as for as admissible,
adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time
depute a subordinate to measure up the said work in the presence of the contractor or his
authorized agent, whose countersignature to the measurement list will be sufficient to warrant
and the Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor,
which he considers due and payable in respect thereof, subject to deduction of security deposit,
advance payment if any made to him and taxes. All such intermediate payment shall be
regarded as payments by way of advance against the final payment only and not as payments
for work actually done and completed, and shall not preclude the Engineer-in-charge from
recoveries from final bill and rectification of defects and unsatisfactory items of works pointed

out to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the date

fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the works shall be final and binding on all

parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such reduced rates
as he may consider reasonable in the preparation of final or on running account bills with reasons
recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services from the
original contractor to cover any increase or decrease in quantities, including the introduction of
new work items that are either due to change of plans, design or alignment to suit actual field

conditions, within the general scope and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the same
conditions in all respects on which he agreed to do them in the work, and at the same rates, as
are specified in the tender for the main work. The contractor has no right to claim for
compensation by reason of alterations or curtailment of the work.
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(C)

(D)

In case the nature of the work in the variation does not correspond with items in the Bill of

Quantities, the quotation by the contractor is to be in the form of new rates for the relevant
items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate
worked out by him on detailed rate analysis, and then only he shall allow him that rate after

approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the additional

work bear to the original contact work.

(E)

(F)

In case of quantities of work executed result the Initial Contract Price to be exceeded by more
than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of

contract beyond 15% after approval of Superintending Engineer / higher authority..

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall
be subject of another contract to be tendered out if the works are separable from the original

contract.

Clause-10: Quality Control.

(A)

(B)

(C)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his
subordinate-in-charge of the work may instruct the contractor to uncover and test any part of
the works which he considers may have a defect due to use of unsound materials or unskillful
workmanship and the contractor has to carry out a test at his own cost irrespective of work
already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and

reconstruct the work so specified in whole or in part, as the case may require. The contractor
shall correct the notified defect within the Defects Correction Period mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least

14 days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles
complained of as the case may be at the risk and expense in all respects of the
contractor.



(ii)  If the Engineer considers that rectification/correction of a defect is not essential and it
may be accepted or made use of; it shall be within his discretion to accept the same at

such reduced rates as he may fix therefore.

Clause — 11:

(A)

(B)

Inspection of Operations. The Engineer and his subordinates, shall at all reasonable
times have access to the site for supervision and inspection of works under or in course of
execution in pursuance of the contract and the contractor shall afford every facility for and

every assistance in obtaining the right to such access.

Dates for Inspection and Testing. The Engineer shall give the contractor

reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work
shall have been given to the contractor, then he either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that purpose,
orders given to the contractor’s duly authorized agent shall be considered to have the same

force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

(B)

No part of the works shall be covered up or put out of view/beyond the reach without giving

notice of not less than five days to the Engineer whenever any such part of the works or
foundations is or are ready or about to be ready for examination and the Engineer shall, without
delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the

purpose of examining and measuring such part of the works or of examining such foundations;

If any work is covered up or placed beyond the reach of measurement without such notice

having been given, the same shall be uncovered at the contractor’s expense, and in default
thereof no payment or allowance shall be made for such work, or for the materials with which

the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to

physical property or facilities or related services at the premises and of personal injury and death
which arise during and in consequence of its performance of the contract. if any damage is caused
while the work is in progress or become apparent within three months of the grant of the certificate of
completion, final or otherwise, the contractor shall make good the same at his own expense, or in
default the Engineer may cause the same to be made good by other workmen, and deduct the expenses

from retention money lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The

contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer(M). When such permit is given, and also in all cases when destroying,
cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures
to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off the
site. Compensation of all damage done intentionally or unintentionally on or off the site by the

contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,

except where otherwise provided by the contract. The contractor shall not subcontract any part of the
works without the prior consent of the Engineer. Any such consent shall not relieve the contractor
from any liability or obligation under the contract and he shall be responsible for the acts, defaults and
neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall
apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which

cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the
circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all
parties to the contract upon all questions relating to the meaning of the specifications, designs
drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials
used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the works, or the execution, of failure to execute
the same, whether arising, during the progress of the work, or after the completion or abandonment
thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished

with a certificate by the Executive Engineer(M) (hereinafter called the Engineer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be complete
until the contractor shall have removed all temporary structures and materials brought at site either for
use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to
comply with the requirements of this clause then Engineer-in-charge, may at the expense of the
contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses
so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any
surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.
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(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated

to be consumed / utilized on the work within a period of three months from the date of issue of
secured advance and definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the market price of

materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be

affected from the monthly payments on actual consumption basis, but not later than period
more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund of security
deposit to a contractor from the last date on which its final measurements are checked by a competent
authority, if such check is necessary otherwise from the last date of recording the final measurements),
the defects notice period has also passed and the Engineer has certified that all defects notified to the
contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry
of three months from the date on which the work is completed.

Accounts Officer

Contractor Executive Engineer (Development)

/Procuring Agency
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SCHEDULE-B
BILL OF QUANTITIES

INSTALLATION OF NEW PIPELINE TO FACILITATE SOFTWARE ENGINEERING
DEPARTMENT, MUET, JAMSHORO.

GENERAL ABSTRACT

SH DESCRIPATION AMOUNT

1 Part-A, Plumbing Work (Schedule Items)

2 Part-B, Plumbing Work (Non-Schedule Items)

Contractor
Executive Engineer (Development)
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SCHEDULE-B

BILL OF QUANTITIES

INSTALLATION OF NEW PIPELINE TO FACILITATE SOFTWARE ENGINEERING
DEPARTMENT, MUET, JAMSHORO.

S. # Item Description Qty. Unit Un('tRE;'CE Total Amount (Rs.)

Part-A, Plumbing Work (Schedule Items):

Providing, Laying & fixing in trench i/c
fitting, jointing & testing etc., complete in
all respects, the High Density Polyethylene

1 PE pipes (HDPE-100) for W/S confirming 268.00 | P.RIt
1ISO 4427/DIN8074/8075 B.S 3580 and PSI
3051. PN-10.
SUB-TOTAL
Premium Above/Below on Schedule Items.............

TOTAL COST Rs.

Part-B, Plumbing Work (Non-Schedule Items):

Excavation (Soft and Hard Soil) 1 ft. depth
and at least 1 ft. in width, Refilling of trench
with River sand as instructed by the
Engineer Incharge. (N.S.1)

30.00 P.Rft.

TOTAL COST Rs.

Contractor
Executive Engineer (Development)
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