MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO

TENDER DOCUMENT

Repairing & Maintenance of Chemical
Engineering Department of MUET, Jamshoro.

FROM
EXECUTIVE ENGINEER (M-II)



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,

JAMSHORO - 76062, SINDH, PAKISTAN
Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

1S0O 2001:2008
CERTIFIED

DEPUTY DIRECTOR

(Procurement)

“SAY NO TO CORRUPTION”

No. & Dated: DD(Proc.)/MUET/JAM/-346, 05-12-2017

NOTICE INVITING TENDERS

All the interested Contractors / firms / parties / suppliers / Manufacturers / Sole Distributors meeting
eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax
in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of works
and services and registration with Pakistan Engineering Council as the case may be and are not black listed in
any procuring agency or authority, are invited to participate in sealed percentage / item rate tender for the

following works:

. Date of
Tender | Completion | Earnest Date of L
S# Name of Work Fee Time Money Purchase Sucl))frg?;;on Purchase From
Procurement of Server
Equipment for Information & 06 11-12-2017 Deputy
1 [ Communication Processing 3000/- Months 5% to 29-12-2017 Director
Center (ICPC), MUET, 28-12-2017 (Procurement)
Jamshoro. (Re-invited)
Repairing & I\/_Iamtenance 11-12-2017 Executive
work of Chemical 04 0 .
2 | Engineering Department 30001 mronths | 5% 0 29-12-2017 | Engineer
MUET, Jamshoro. 28-12-2017 (Maintenance-I1)

The terms and conditions are given as under:-

1. The tender documents can be had from office of the Deputy Director (Procurement) for Sr. No. 1 and

Executive Engineer (Maintenance — 1) for Sr. No. 2, or can be downloaded from SPPRA website i.e.
www.pprasindh.gov.pk and University website www.muet.edu.pk/tenders-notices on the payment
noted above (non-refundable) on any working day except the day of opening of tenders. The sealed
tender on prescribed proforma along with 5% earnest money of total bid in the form of Pay Order in
favour of Deputy Director (Procurement) for S. No. 1 by 29-12-2017 upto 11.00 a.m. and the bids
shall be opened on the same day, @ 11.30 a.m. in same office and Executive Engineer (Maintenance-
I1) for S. No: 2, by 29-12-2017 upto 11.30 a.m. and the bids shall be opened on the same day, @
12.00 noon in respective office, in presence of the Contractors / Suppliers / representatives, who so
ever will be present at that time. In case of any unforeseen situation resulting in closure of office on
the date of opening or if Government declares Holiday the tender shall be submitted / opened on the
next working day at the same time & venue. Any Conditional or un-accompanied of the earnest
money, tender will not be considered in the competition.

The Method of Procurement is Single Stage - Two Envelope Procedure for work at Sr. No. 1,
(Technical & Financial) and Single Stage - One Envelope Procedure for Sr. No. 2.

The Bidders should have atleast 05 years successful experience of same service of any university or
large organization.

The Bidders should be register with tax paying agency which would be verified by concerned
agencies.

The Bidders should have to provide three (03) years tax paying and audit records for Sr. No. 1.

The Bidders should have atleast Rs. 1,000,000.00 annual turnover for Sr. No. 1 & 500,000.00 for Sr.
No. 2, which would be verified by bank statement.
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Special Terms & Conditions for work at Sr. 1:

a. Bidder must be Gold/Silver/Platinum or equivalent” authorized business partner in Pakistan of the
Principal for the proposed Server Hardware components/equipment.

b. Bidder must provide the valid Gold/Silver/Platinum or equivalent” Partnership certificate from
Principal (Bidder must also provide online verification link of the principal’s website).

C. Bidder must provide the MAF (Manufacturer Authorization Form) Specific to this specific RFP for
Mehran UET.

d. The Bidder must have professional/certified/technical human resources of the proposed solution, to
carry out the project professionally (Bidders are requested to attach the list of their professionals along
with their certifications).

e. Bidder must have local presence including Pre-Sales, Sales & Support Staff; so that the equipment
should be supplied through verifiable distribution channel in Pakistan.

f.  The Part Number (Part Identified/PID) for all the proposed equipments must be mentioned in the
technical proposal.

g. All imported devices must be genuine and online verified from Manufacturer through their
Model/series number.

h. Bidder must provide free of charge technical assistance/ online support in regard to the use of product.

i. Bidder must mention the Warranty and Warranty period from the date of purchase (Even Default
warranty period must be mentioned) for any proposed equipment / hardware/software.

j.  All equipment for the project will be delivered new, in packed condition directly to the ICPC, MUET,
if equipment delivered is not conforming to the specifications and bill of quantity, the equipment will
not be accepted. The equipment will be installed only after inspection.

K. Principal must have local warehouses Local hardware/parts center in Pakistan for sparing, (To support
the Hardware Replacement timely), moreover, bidders are requested to mention the addresses of such
centers, bidder may (optionally) also be requested to arrange visit to such center for MUET
representatives.

I.  Any Query regarding the technical specifications / requirements in RFP may be made through
email to director.icpc@admin.muet.edu.pk, sajidullah.memon@admin.muet.edu.pk,
asif.akhund@admin.muet.edu.pk, farooque.memon@admin.muet.edu.pk and nadeem.soomro@
admin.muet.edu.pk

m. Incomplete and ambiguous (not describing the required specifications clearly and completely)
solutions will not be considered for the bidding process.

n. Evidence should be provided wherever applicable.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules,
2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-
25” of said Rules.

Sd/-

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk



General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders
to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It
should also give information on bid submission, opening and evaluation, and on the award of
contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once
the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring
Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in lump
sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN
also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract
and under no circumstance shall any contractor be entitled to claim enhanced rates for any
item in this contract.

4, The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed
form stating at what percentage above or below on the rates specified in Bill of Quantities for
items of work to be carried out: he is willing to undertake the work and also quote the rates
for those items which are based on market rates. Only one rate of such percentage, on all the
Scheduled Rates shall be framed. Tenders, which propose any alternative in the works
specified in the said form of invitation to tender or in the time allowed for carrying out the
work, or which contain any other conditions, will be liable to rejection. No printed form of
tender shall include a tender for more than one work, but if contractor wish to tender for two
or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.



8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

0. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether
the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such
as registration with tax authorities, registration with PEC (where applicable), turnover
statement, experience statement, and any other condition mentioned in the NIT and bidding
document. If the bidder does not fulfill any of these conditions, it shall not be evaluated
further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding
Documents).

a) Name & Address of the : Mehran University of Engg: & Technology,
procuring agency. Jamshoro.
b) Brief Description of Works  : Repairing & Maintenance of Chemical Engineering

Department of MUET, Jamshoro.

c) Estimated Cost : Rs. 2,345,114.00

d) Amount of Bid Security . 5%

e) Period of Bid Validity .90 days.

f) Amount of Bid Security . 5% (5% at the time of Bid Submission and 5% deductible from the
running bills).

g) Percentage if any, to be
deducted from bill © 5%

h) Deadline of submission of Bids along with time : 29-12-2017 upto 11.30 a.m

I) Venue, Date & Time of Bid opening : Office of Executive Engineer(M-11), 29-12-2017 @ 12.00 °
Noon

J) Time for Completion from written order of commence : Four (04) Months.

k) Liquidity damages R (05% of Estimated cost or Bid cost)

I) Stamp duty
0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.

m) Deposit Receipt No: Date: Amount:



Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the Engineer-in-
charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no
claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed
by the contractor and shall reckoned from the date on which the order to commence work is given to
the contractor. And further to ensure good progress during the execution of the wok, contractor shall
be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve
progress on the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the
rate per day stated in the bidding data for each day that the completion date is later than the Intended
completion date; the amount of liquidated damage paid by the contractor to the Agency shall not
exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due
to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer(M-11)(M-11) may terminate the contract if either of the
following conditions exits:-
(i) contractor causes a breach of any clause of the Contract;
(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days
has expired;
(iii) in the case of abandonment of the work owing to the serious illness or death of the
contractor or any other cause.
(iv) contractor can also request for termination of contract if a payment certified by the
Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B)  The Executive Engineer(M-I1)(M-11)/Procuring Agency has power to adopt any of the
following courses as may deem fit:-
(i) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;
(i) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer(M-
I1)/Procuring Agency, the contractor shall have:-

Q) no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made any
advances on account of, or with a view to the execution of the work or the
performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified by the
Executive Engineer(M-I11) in writing regarding the performance of such work and has
not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.



Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give
possession of all parts of the site to the contractor. If possession of site is not given by the date stated
in the contract data, no compensation shall be allowed for any delay caused in starting of the work on
account of any acquisition of land, water standing in borrow pits/ compartments or in according
sanction to estimates. In such case, either date of commencement will be changed or period of
completion is to be extended accordingly.

Clause —-5: Extension of Intended Completion Date. The Procuring Agency either at its own
initiatives before the date of completion or on desire of the contractor may extend the intended
completion date, if an event (which hinders the execution of contract) occurs or a variation order is
issued which makes it impossible to complete the work by the intended completion date for such
period as he may think necessary or proper. The decision of the Executive Engineer(M-11) in this
matter shall be final; where time has been extended under this or any other clause of this agreement,
the date for completion of the work shall be the date fixed by the order giving the extension or by the
aggregate of all such orders, made under this agreement. When time has been extended as aforesaid,
it shall continue to be the essence of the contract and all clauses of the contract shall continue to be
operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in the
most substantial and work-man-like manner and both as regards materials and all other matters in
strict accordance with the specifications lodged in the office of the Executive Engineer(M-I11) and
initialed by the parties, the said specification being a part of the contract. The contractor shall also
confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to
the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall
be entitled to have access at such office or on the site of work for the purpose of inspection during
office hours and the contractor shall, if he so requires, be entitled at his own expense to make or
cause to be made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.

Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the
progress of the work may justify for all work executed and not included in any previous bill
at least once in a month and the Engineer-in-charge shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the claim, as for as
admissible, adjusted, if possible before the expiry of ten days from the presentation of the
bill, at any time depute a subordinate to measure up the said work in the presence of the
contractor or his authorized agent, whose countersignature to the measurement list will be
sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall
be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor,
which he considers due and payable in respect thereof, subject to deduction of security
deposit, advance payment if any made to him and taxes. All such intermediate payment shall
be regarded as payments by way of advance against the final payment only and not as
payments for work actually done and completed, and shall not preclude the Engineer-in-
charge from recoveries from final bill and rectification of defects and unsatisfactory items of
works pointed out to him during defect liability period.



(B)

The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed
for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the works shall be final and binding on all
parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the
Engineer-in-charge may make payment on account of such items at such reduced rates as he may
consider reasonable in the preparation of final or on running account bills with reasons recorded in
writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

(©)

(D)

Agency may issue a Variation Order for procurement of works, physical services from the
original contractor to cover any increase or decrease in quantities, including the introduction
of new work items that are either due to change of plans, design or alignment to suit actual
field conditions, within the general scope and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the same
conditions in all respects on which he agreed to do them in the work, and at the same rates, as
are specified in the tender for the main work. The contractor has no right to claim for
compensation by reason of alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with items in the Bill of
Quantities, the quotation by the contractor is to be in the form of new rates for the relevant
items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate
worked out by him on detailed rate analysis, and then only he shall allow him that rate after
approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the

additional work bear to the original contact work.

(E)

(F)

In case of quantities of work executed result the Initial Contract Price to be exceeded by more
than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost
of contract beyond 15% after approval of Superintending Engineer / higher authority..

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall
be subject of another contract to be tendered out if the works are separable from the original
contract.

Clause-10: Quality Control.

(A)

(B)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his
subordinate-in-charge of the work may instruct the contractor to uncover and test any part of
the works which he considers may have a defect due to use of unsound materials or unskillful
workmanship and the contractor has to carry out a test at his own cost irrespective of work
already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require. The contractor
shall correct the notified defect within the Defects Correction Period mentioned in notice.
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(C)  Uncorrected Defects:

Q) In the case of any such failure, the Engineer-in-charge shall give the contractor at
least 14 days notice of his intention to use a third party to correct a defect. He may
rectify or remove, and re-execute the work or remove and replace the materials or
articles complained of as the case may be at the risk and expense in all respects of the
contractor.

(i) If the Engineer considers that rectification/correction of a defect is not essential and it
may be accepted or made use of; it shall be within his discretion to accept the same at
such reduced rates as he may fix therefore.

Clause — 11:

(A)  Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times
have access to the site for supervision and inspection of works under or in course of
execution in pursuance of the contract and the contractor shall afford every facility for and
every assistance in obtaining the right to such access.

(B)  Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice
of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been
given to the contractor, then he either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing present for that purpose, orders given to
the contractor’s duly authorized agent shall be considered to have the same force an effect as
if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving
notice of not less than five days to the Engineer whenever any such part of the works or
foundations is or are ready or about to be ready for examination and the Engineer shall,
without delay, unless he considers it unnecessary and advises the contractor accordingly,
attend for the purpose of examining and measuring such part of the works or of examining
such foundations;

(B)  If any work is covered up or placed beyond the reach of measurement without such notice
having been given, the same shall be uncovered at the contractor’s expense, and in default
thereof no payment or allowance shall be made for such work, or for the materials with which
the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical
property or facilities or related services at the premises and of personal injury and death which arise
during and in consequence of its performance of the contract. if any damage is caused while the work
IS in progress or become apparent within three months of the grant of the certificate of completion,
final or otherwise, the contractor shall make good the same at his own expense, or in default the
Engineer may cause the same to be made good by other workmen, and deduct the expenses from
retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire
to any standing jungle, trees, bush-wood or grass without a written permit from the Executive
Engineer(M-11). When such permit is given, and also in all cases when destroying, cutting or
uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent
such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for
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the safety of all its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by the
contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except
where otherwise provided by the contract. The contractor shall not subcontract any part of the works
without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any
liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects
of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those
of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which
cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the
circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all
parties to the contract upon all questions relating to the meaning of the specifications, designs
drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in
any way arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the execution, of
failure to execute the same, whether arising, during the progress of the work, or after the completion
or abandonment thereof.

Clause —-17: Site Clearance. On completion of the work, the contractor shall be furnished with a
certificate by the Executive Engineer(M-I1) (hereinafter called the Engineer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed all temporary structures and materials brought at
site either for use or for operation facilities including cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the
expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the
amount of all expenses so incurred from the contractor’s retention money. The contractor shall have
no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

Q) Secured Advance may be permitted only against imperishable materials/quantities anticipated
to be consumed / utilized on the work within a period of three months from the date of issue
of secured advance and definitely not for full quantities of materials for the entire
work/contract. The sum payable for such materials on site shall not exceed 75% of the market
price of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above provisions shall be

affected from the monthly payments on actual consumption basis, but not later than period
more than three months (even if unutilized).
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Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to a
contractor from the last date on which its final measurements are checked by a competent authority,
if such check is necessary otherwise from the last date of recording the final measurements), the
defects notice period has also passed and the Engineer has certified that all defects notified to the
contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the
expiry of three months from the date on which the work is completed.

Accounts Officer

Contractor Executive Engineer (M-11)/Procuring Agency
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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO
SCHEDULE -B

SUBJECT:- REPAIR & MAINTENANCE OF CHEMICAL ENGINEERING
DEPARTMENT OF MUET, JAMSHORO.

GENERAL ABSTRACT

1 PART-I CIVIL WORK (Schedule Items)
2 PART-II CIVIL WORK (Non Schedule Items)

Contractor

Executive Engineer (M-11)
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SUBJECT: Repair & Maintenance of Chemical Engineering Department of MUET,
Jamshoro

PART-I (CIVIL WORK) Sch: Items

S.# ITEM QTY Rate | Unit AMOUNT
1 | scraping ordinary distemper oil bond distemper or 0
oaint on walls. (S.1# 54(b) Page-13) 69563.00 | 226.88 | %Sft Rs. 157,824.53
2 | Distempering Two coats (S.1 # 24(b) Page-54) 9405.75 | 1043.90 | %Sft Rs. 98,186.62
3 | Preparing the surface and painting with matt finish
I/c rubbing the surface with Bathy (silicon carbide
rubbing brick) filling the voids with zink /chalk /
plaster of paris mixture, applying first coat %
premix, making the surface smooth and then 29088.50 | 1989.62 Sft Rs. 578,750.61
painting 3 coats with matt finish of approved
make etc: complete .(new surface).. (S.I # 36 (a)
P-55)
4 | Preparing Old Surface: Painting doors, windows
i/c edges two coats (S.1 # 4 P-68), 6780.50 | 1072.06 | %Sft Rs. 72,691.03
5 | French polishing complete. (b) On old work.
S.1.No. 7(b) Page # 71.) 2114.00 | 1952.50 | %Sft Rs. 41,275.85
6 | Preparing the surface and painting with weather
coat I/c rubbing the surface with rubbing brick / 0
sanq Paper, filling t_he_voids With chalk/ plaster of | 33300.00 | 1328.25 & Rs. 448,948.50
Paris and then painting with weather coat of Sft
approved make (S.I # 38 (a) P-55).
! Laying white marble flooring fine dressed in the
surface without winging set in lime mortar 1:2
including rubbing and polishing of the joints. (b) 90.00 628.93 | P.Sft Rs. 56,603.70
1" thick flooring.
(S.1#28 P-43)
8 ?éig;a;t::gr;g cement concrete plain 1:2:4. S.I. No. 90.00 332750 | %Cft Rs. 2.994.75
9 | Removing cement or lime plaster ( S.I # 53 P-13) 2500.00 121.00 | %Sft Rs. 3,025.00
10 Excavation in rock, dressed to designed section,
grades and profiles, excavated material disposed %0
off within 100 ft. lift upto 5 ft.((a) Soft rock, slate, | 9220 | 7260.00 | g Rs. 381.15
Schist or laterite work with pick and crow bar. (S.1
#6 (a) P-2)
11 | Cement concrete plain including placing,
compacting, finishing and curing complete
(including screening and washing of stone | 525.00 | 11288.75 | %Cft Rs. 59,265.94
aggregate without shuttering ratio 1:4:8 (S.1 # 5 (i)
P-16)
12 | Providing & laying toping cement concrect (1:2:4)
including surface finishing and dividing into
2" thick. S.1.No. 16(c) P #42.)
13 | Pacca brick work in ground floor in cement sand %
mortar ratio 1:6 (S | # 5(1-E) P-21) 495.62 | 12674.36 Cft Rs. 62,816.66
14 | cement Plaster 1:6 upto 12" height (a) 3/8"" thick. 0
S.1. No. 13 Page # 52. 5573.00 | 2122.72 | %Sft Rs. 118,299.19
(b) 1/2"" thick. 5573.00 | 2206.60 | %Sft Rs. 122,973.82
Sub-Total .....= Rs. 1,858,430.10
Premium quoted by the Contractor ............. % Above / Blow....




SH ITEM QTY Rate | Unit AMOUNT

PART-1V (CIVIL WORK) Non-Sch: Items

Dismantling Tiles and cleaning of floor for ready
1 |to fixing tile as per instruction of | 900.00 P.Sft
Engineer/Incharge.

Supplying/Screened Hill sand within 06 miles
including leveling dressing and watering etc
2 complete in all respects as per instruction of 1750.00 P.Sft
Engineer/Incharge.

Supplying/Fixing Porcelain tile (Master or
equivalent) of any size including 1-1/2" thick
3 | cement fix with bond concrete complete in all 900.00 P.Sft
respects as per Instruction of Engineer/Incharge.

Leveling, Dressing, Cutting & Filling on ground
4 | etc complete in all respects as per instruction of | 4200.00 P.Sft
Engineer/Incharge.

Contractor
Executive Engineer (M-11)

15




