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“SAY NO TO CORRUPTION” 
 

No. & Dated: DD(Proc.)/MUET/JAM/-124, 17-09-2019 

NOTICE INVITING TENDERS 
 

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting 

eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in 

case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of Works and 

Services and registration with Pakistan Engineering Council as the case may be and not black listed in any 

procuring agency or authority, are invited to participate in full / item rate tender for the following works: 
 
 

S# Name of Work 
Tender 

Fee 

Completion 

Time 

Earnest 

Money 

Date of 

Purchase 

Date of 

Submission 

of Bids 

Purchase 

From 

1. 

Procurement of Furniture Articles 

Required For Eight (08) No. Class Rooms 

at First Floor in Civil Engineering 

Department at MUET, Jamshoro. 

3,000 
02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 10.30 

A.M 

Executive 

Engineer 
(Development) 

2. 

Procurement of 300 KVA & 150 KVA 

Diesel Generator Set for Extension of 

Academic Block-I & II and Science & 

Technology Park at MUET, Jamshoro.  

3,000 
02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 10.30 

A.M 

Executive 

Engineer 
(Development) 

3. 

Installation of Disinfection System at 

Water Collection Point / Reservoir at 

MUECHS, MUET, Jamshoro. 

3,000 
02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 10.30 

A.M 

Executive 

Engineer 

(Development) 

4. 

Providing & Fixing Road Traffic Sign 

Boards, Zebra Crossing Thermo Plastic 

Lane Markings & Eight (08) Nos. Shades 

for Parking 05 Nos. Bicycles at Various 

Roads / Locations of MUET, Jamshoro. 

3,000 
02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 10.30 

A.M 

Executive 

Engineer 

(Development) 

5. 
Purchase of Smart ID Card Printer’s 

Consumables at MUET, Jamshoro.  
3,000 

02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 12.30 

P.M 

Deputy 

Director 

(Procurement) 

 

The terms and conditions are given as under:- 
 

1. The tender documents can be had from above office or can be downloaded from SPPRA website i.e. 

https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices on the 

payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed 

tenders on prescribed proforma along with earnest money mentioned above of total bid in the form of Pay 

Order in favour from whom tender was purchased for S.No. 1 to 4 will be opened on the 10-10-2019 @ 

11.00 (A.M) and for S.No. 05 will be opened on the 10-10-2019 @ 01.00 (P.M) in presence of the 

representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in 

closure of office on the date of opening or if Government declares Holiday the tender shall be submitted / 

opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the 

earnest money, tender will not be considered in the competition. 
 

http://www.muet.edu.pk/tenders-notices
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2. The Method of Procurement is Single Stage - One Envelope Procedure. 
 

3. The Bidders should have atleast 05 years experience of same services in any university or large organization. 
 

4. The Bidders should be registered with tax paying agencies which would be verified by concerned agencies. 
 

5. The Bidders should have atleast Rs. 15.000 (M) for works at Sr. Nos. 01 and Rs. 5.000 (M) for Sr. Nos. 02 to 

05, annual turnover of 03 years which would be verified by bank statement. 
 

 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 

(Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under 

Rule-25” of said Rules. 

 

 

Deputy Director (Procurement), 

Mehran University of Engg. & Tech. Jamshoro, 

Phone No. 022-2109010 Fax: 022-2771403 

Email: nadeem.soomro@admin.muet.edu.pk 
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Instructions to Bidders/ Procuring Agencies. 

 

General Rules and Directions for the Guidance of Contractors. 
 

This section of the bidding documents should provide the information necessary for bidders 

to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It 

should also give information on bid submission, opening and evaluation, and on the award of 

contract. 
 

Matters governing the performance of the Contract or payments under the Contract, or 

matters affecting the risks, rights, and obligations of the parties under the Contract are 

included as Conditions of Contract and Contract Data. 

 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once 

the contract is signed. 

 

1. All work proposed to be executed by contract shall be notified in a form of Notice 

Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring 

Agency and also in printed media where ever required as per rules. 

  

NIT must state the description of the work, dates, time and place of issuing, submission, 

opening of bids, completion time, cost of bidding document and bid security either in lump 

sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN 

also. 

 

2.  Content of Bidding Documents must include but not limited to: Conditions of contract, 

Contract Data, specifications or its reference, Bill of Quantities containing description of 

items with scheduled/item rates with premium to be filled in form of percentage above/ below 

or on item rates to be quoted, Form of Agreement and drawings. 

 

3.  Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract 

and under no circumstance shall any contractor be entitled to claim enhanced rates for any 

item in this contract. 

 

4.  The Procuring Agency shall have right of rejecting all or any of the tenders as per 

provisions of SPP Rules 2010. 

 

5.  Conditional Offer: Any person who submits a tender shall fill up the usual printed 

form stating at what percentage above or below on the rates specified in Bill of Quantities for 

items of work to be carried out: he is willing to undertake the work and also quote the rates 

for those items which are based on market rates. Only one rate of such percentage, on all the 

Scheduled Rates shall be framed. Tenders, which propose any alternative in the works 

specified in the said form of invitation to tender or in the time allowed for carrying out the 

work, or which contain any other conditions, will be liable to rejection. No printed form of 
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tender shall include a tender for more than one work, but if contractor wish to tender for two 

or more works, they shall submit a separate tender for each. 

 

The envelope containing the tender documents shall refer the name and number of the work. 

6.  All works shall be measured by standard instruments according to the rules. 

 

7.  Bidders shall provide evidence of their eligibility as and when requested by the 

Procuring Agency. 

 

8.  Any bid received by the Agency after the deadline for submission of bids shall be 

rejected and returned unopened to the bidder. 

 

9.  Prior to the detailed evaluation of bids, the Procuring Agency will determine whether 

the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such 

as registration with tax authorities, registration with PEC (where applicable), turnover 

statement, experience statement, and any other condition mentioned in the NIT and bidding 

document. If the bidder does not fulfill any of these conditions, it shall not be evaluated 

further. 

 

10.  Bid without bid security of required amount and prescribed form shall be rejected. 

 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. 

Arithmetical errors shall be rectified on the following basis; 

 

(A)  In case of schedule rates, the amount of percentage quoted above or below will 

be checked and added or subtracted from amount of bill of quantities to arrive 

the final bid cost. 

 

(B)  In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 

shall prevail and the total cost will be corrected unless in the opinion of the 

Agency there is an obvious misplacement of the decimal point in the unit rate, 

in which case the total cost as quoted will govern and the unit rate corrected. If 

there is a discrepancy between the total bid amount and the sum of total costs, 

the sum of the total costs shall prevail and the total bid amount shall be 

corrected. 

  

(C)  Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern. 
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BIDDING DATA 
 

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding 

Documents).  

 

a) Name & Address of the       :  Mehran University of Engg: & Technology,  

    procuring agency.   Jamshoro. 
 

b) Brief Description of Works     :    Providing & Fixing Road Traffic Sign Boards, Zebra Crossing 

Thermo Plastic Lane Markings & Eight (08) No. Shades for 

Parking 05 No. Bicycles at various Roads / Locations of Mehran 

University of Engineering & Technology, Jamshoro. 

. 

 

c) Estimated Cost : Rs. 2,110,560.00 

 

d) Amount of Bid Security       : 5%    

 

e) Period of Bid Validity :  90 days. 

 

f) Amount of Performance 

   Security  : 5% 

 

g) Percentage if any, to be  

    Deducted from bill  : 5%    

 

h) Deadline of submission of Bids along with time: 10-10-2019 upto 10.30 A.M 

 

I) Venue, Date & Time of Bid opening:  Office of Executive Engineer (Dev.) 10-10-2019 

         at 11.00 (P.M) 

 

 

j) Time for Completion from written order of commence: 02 Months 

  

k) Liquidity damages : ------- (05% of Estimated cost or Bid cost) 

 

l) Stamp duty  

0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  

 

m) Deposit Receipt No: Date: Amount: 
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Conditions of Contract 

 

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter 

upon or commence any portion or work except with the written authority and instructions of 

the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the 

contractor shall have no claim to ask for measurements of or payment for work. 

 

The contractor shall proceed with the works with due expedition and without delay and 

complete the works in the time allowed for carrying out the work as entered in the tender 

shall be strictly observed by the contractor and shall reckoned from the date on which the 

order to commence work is given to the contractor. And further to ensure good progress 

during the execution of the wok, contractor shall be bound, in all in which the time allowed 

for completion of any work exceeds one month, to achieve progress on the prorate basis. 

 

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the 

Agency at the rate per day stated in the bidding data for each day that the completion date is 

later than the Intended completion date; the amount of liquidated damage paid by the 

contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 

deduct liquidated damages from payments due to the contractor. Payment of liquidated 

damages does not affect the contractor's liabilities. 

 

Clause – 3: Termination of the Contract. 

 

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the 

following conditions exits:- 

(i) Contractor causes a breach of any clause of the Contract; 

(ii) The progress of any particular portion of the work is unsatisfactory and notice of 

10 days has expired; 

(iii) In the case of abandonment of the work owing to the serious illness or death of the 

contractor or any other cause. 

(iv) Contractor can also request for termination of contract if a payment certified by 

the Engineer is not paid to the contractor within 60 days of the date of the submission 

of the bill; 

 

(B)  The Executive Engineer/Procuring Agency has power to adopt any of the following 

courses as may deem fit:- 

(i) To forfeit the security deposit available except conditions mentioned at A 

(iii) and (iv) above; 

(ii) To finalize the work by measuring the work done by the contractor. 
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(C)  In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:- 

 

(i)  no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials, or entered into any engagements, or made 

any advances on account of, or with a view to the execution of the work or the 

performance of the contract, 

 

(ii) However, the contractor can claim for the work done at site duly certified by the 

executive engineer in writing regarding the performance of such work and has 

not been paid.  

 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall 

give possession of all parts of the site to the contractor. If possession of site is not  given by 

the date stated in the contract data, no compensation shall be allowed for any delay caused in 

starting of the work on account of any acquisition of land, water standing in borrow pits/ 

compartments or in according sanction to estimates. In such case, either date of 

commencement will be changed or period of completion is to be extended accordingly. 

 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its 

own initiatives before the date of completion or on desire of the contractor may extend the 

intended completion date, if an event (which hinders the execution of contract) occurs or a 

variation order is issued which makes it impossible to complete the work by the intended 

completion date for such period as he may think necessary or proper. The decision of the 

Executive Engineer in this matter shall be final; where time has been extended under this or 

any other clause of this agreement, the date for completion of the work shall be the date fixed 

by the order giving the extension or by the aggregate of all such orders, made under this 

agreement. When time has been extended as aforesaid, it shall continue to be the essence of 

the contract and all clauses of the contract shall continue to be operative during the extended 

period. 

 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work 

in the most substantial and work-man-like manner and both as regards materials and all other 

matters in strict accordance with the specifications lodged in the office of the Executive 

Engineer and initialed by the parties, the said specification being a part of the contract. The 

contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and 

instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his 

office and to which the contractor shall be entitled to have access at such office or on the site 

of work for the purpose of inspection during office hours and the contractor shall, if he so 

requires, be entitled at his own expense to make or cause to be made copies of the 

specifications, and of all such designs, drawings, and instructions as aforesaid. 

 

 



Page | 9  

 

 

Clause – 7: Payments. 

 

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the 

progress of the work may justify for all work executed and not included in any 

previous bill at least once in a month and the Engineer-in-charge shall take or cause to 

be taken the requisite measurements for the purpose of having the same verified and 

the claim, as for as admissible, adjusted, if possible before the expiry of ten days from 

the presentation of the bill, at any time depute a subordinate to measure up the said 

work in the presence of the contractor or his authorized agent, whose countersignature 

to the measurement list will be sufficient to warrant and the Engineer-in-charge may 

prepare a bill from such list which shall be binding on the contractor in all respects.  

 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 

contractor, which he considers due and payable in respect thereof, subject to deduction 

of security deposit, advance payment if any made to him and taxes. All such 

intermediate payment shall be regarded as payments by way of advance against the 

final payment only and not as payments for work actually done and completed, and 

shall not preclude the Engineer-in-charge from recoveries from final bill and 

rectification of defects and unsatisfactory items of works pointed out to him during 

defect liability period. 

 

(B)  The Final Bill. A bill shall be submitted by the contractor within one month of the 

date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of 

the measurements and of the total amount payable for the works shall be final and 

binding on all parties. 

 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so 

completed, the Engineer-in-charge may make payment on account of such items at such 

reduced rates as he may consider reasonable in the preparation of final or on running account 

bills with reasons recorded in writing. 

 

Clause – 9: Issuance of Variation and Repeat Orders. 

 

(A)  Agency may issue a Variation Order for procurement of works, physical services from 

the original contractor to cover any increase or decrease in quantities, including the 

introduction of new work items that are either due to change of plans, design or 

alignment to suit actual field conditions, within the general scope and physical 

boundaries of the contract.  

 

(B)  Contractor shall not perform a variation until the Procuring Agency has authorized the 

variation in writing subject to the limit not exceeding the contract cost by of 15% on 

the same conditions in all respects on which he agreed to do them in the work, and at 
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the same rates, as are specified in the tender for the main work. The contractor has no 

right to claim for compensation by reason of alterations or curtailment of the work. 

 

 

 

(C)  In case the nature of the work in the variation does not correspond with items in the 

Bill of Quantities, the quotation by the contractor is to be in the form of new rates for 

the relevant items of work, and if the Engineer-in-charge is satisfied that the rate 

quoted is within the rate worked out by him on detailed rate analysis, and then only he 

shall allow him that rate after approval from higher authority. 

 

(D)  The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work. 

 

(E)  In case of quantities of work executed result the Initial Contract Price to be exceeded 

by more than 15%, and then Engineer can adjust the rates for those quantities causing 

excess the cost of contract beyond 15% after approval of Superintending Engineer / 

higher authority.. 

 

(F)  Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, 

shall be subject of another contract to be tendered out if the works are separable from 

the original contract. 

 

Clause-10: Quality Control. 

 

(A)  Identifying Defects: If at any time before the security deposit is refunded to the 

contractor/during defect liability period mentioned in bid data, the Engineer-incharge 

or his subordinate-in-charge of the work may instruct the contractor to uncover and test 

any part of the works which he considers may have a defect due to use of unsound 

materials or unskillful workmanship and the contractor has to carry out a test at his 

own cost irrespective of work already approved or paid.  

 

(B)  Correction of Defects: The contractor shall be bound forthwith to rectify or remove 

and reconstruct the work so specified in whole or in part, as the case may require. The 

contractor shall correct the notified defect within the Defects Correction Period 

mentioned in notice. 

 

(C)  Uncorrected Defects: 

 

(i)  In the case of any such failure, the Engineer-in-charge shall give the contractor 

at least 14 days notice of his intention to use a third party to correct a defect. He 

may rectify or remove, and re-execute the work or remove and replace the 

materials or articles complained of as the case may be at the risk and expense in 

all respects of the contractor. 
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(ii)  If the Engineer considers that rectification/correction of a defect is not essential 

and it may be accepted or made use of; it shall be within his discretion to accept 

the same at such reduced rates as he may fix therefore. 

 

Clause – 11: 

 

(A)  Inspection of Operations. The Engineer and his subordinates, shall at all reasonable 

times have access to the site for supervision and inspection of works under or in course 

of execution in pursuance of the contract and the contractor shall afford every facility 

for and every assistance in obtaining the right to such access. 

 

(B)  Dates for Inspection and Testing. The Engineer shall give the contractor reasonable 

notice of the intention of the Engineer-in-charge or his subordinate to visit the work 

shall have been given to the contractor, then he either himself be present to receive 

orders and instructions, or have a responsible agent duly accredited in writing present 

for that purpose, orders given to the contractor’s duly authorized agent shall be 

considered to have the same force an effect as if they had been given to the contractor 

himself. 

 

Clause – 12: Examination of work before covering up. 

 

(A)  No part of the works shall be covered up or put out of view/beyond the reach without 

giving notice of not less than five days to the Engineer whenever any such part of the 

works or foundations is or are ready or about to be ready for examination and the 

Engineer shall, without delay, unless he considers it unnecessary and advises the 

contractor accordingly, attend for the purpose of examining and measuring such part of 

the works or of examining such foundations; 

 

(B)  If any work is covered up or placed beyond the reach of measurement without such 

notice having been given, the same shall be uncovered at the contractor’s expense, and 

in default thereof no payment or allowance shall be made for such work, or for the 

materials with which the same was executed.  

 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to 

physical property or facilities or related services at the premises and of personal injury and 

death which arise during and in consequence of its performance of the contract. if any damage 

is caused while the work is in progress or become apparent within three months of the grant 

of the certificate of completion, final or otherwise, the contractor shall make good the same at 

his own expense, or in default the Engineer may cause the same to be made good by other 

workmen, and deduct the expenses from retention money lying with the Engineer. 

 

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not 

set fire to any standing jungle, trees, bush-wood or grass without a written permit from the 

Executive Engineer. When such permit is given, and also in all cases when destroying, cutting 

or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures 
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to prevent such fire spreading to or otherwise damaging surrounding property. The contractor 

is responsible for the safety of all its activities including protection of the environment on and 

off the site. Compensation of all damage done intentionally or unintentionally on or off the 

site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 

except where otherwise provided by the contract. The contractor shall not subcontract any 

part of the works without the prior consent of the Engineer. Any such consent shall not 

relieve the contractor from any liability or obligation under the contract and he shall be 

responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or 

workmen as if these acts, defaults or neglects were those of the contractor, his agents’ 

servants or workmen. The provisions of this contract shall apply to such subcontractor or his 

employees as if he or it were employees of the contractor. 

 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and 

which cannot be amicably settled between the parties, , the decision of the Superintending 

Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive 

and binding on all parties to the contract upon all questions relating to the meaning of the 

specifications, designs drawings, and instructions, hereinbefore mentioned and as to the 

quality of workmanship, or materials used on the work or as to any other questions, claim, 

right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works, or the execution, of failure to execute the same, whether arising, during 

the progress of the work, or after the completion or abandonment thereof. 

 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished 

with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of 

such completion, but neither such certificate shall be given nor shall the work be considered 

to be complete until the contractor shall have removed all temporary structures and materials 

brought at site either for use or for operation facilities including cleaning debris and dirt at the 

site. If the contractor fails to comply with the requirements of this clause then Engineer-in-

charge, may at the expense of the contractor remove and dispose of the same as he thinks fit 

and shall deduct the amount of all expenses so incurred from the contractor’s retention 

money. The contractor shall have no claim in respect of any surplus materials as aforesaid 

except for any sum actually realized by the sale thereof. 

 

Clause –18: Financial Assistance /Advance Payment. 

 

(A) Mobilization advance is not allowed. 

 

(B) Secured Advance against materials brought at site. 

 

(i)  Secured Advance may be permitted only against imperishable materials/quantities 

anticipated to be consumed / utilized on the work within a period of three months from 

the date of issue of secured advance and definitely not for full quantities of materials 
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for the entire work/contract. The sum payable for such materials on site shall not 

exceed 75% of the market price of materials; 

 

(ii)  Recovery of Secured Advance paid to the contractor under the above provisions shall 

be affected from the monthly payments on actual consumption basis, but not later than 

period more than three months (even if unutilized). 

 

 

 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the 

contractor shall be liable for recovery as arrears of Land Revenue. 

 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of 

the works (a work should be considered as complete for the purpose of refund of security 

deposit to a contractor from the last date on which its final measurements are checked by a 

competent authority, if such check is necessary otherwise from the last date of recording the 

final measurements), the defects notice period has also passed and the Engineer has certified 

that all defects notified to the contractor before the end of this period have been corrected, the 

security deposit lodged by a contractor (in cash or recovered in installments from his bills) 

shall be refunded to him after the expiry of three months from the date on which the work is 

completed. 

 

 

 

Divisional Accountant 

 

 

 

 

 

 

Contractor       Executive Engineer/Procuring Agency 
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Section IV.  Schedule of Requirements 
 
 

SCHEDULE-B 

 

BILL OF QUANTITIES 

 

PROVIDING & FIXING ROAD TRAFFIC SIGN BOARDS, ZEBRA CROSSING THERMO PLASTIC 

LANE MARKINGS & EIGHT (08) NO. SHADES FOR PARKING 05 NO. BICYCLES AT VARIOUS 

ROADS/ LOCATIONS OF MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, 

JAMSHORORO. 

 

S.# ITEM UNIT QTY RATE  AMOUNT  

PART-I  

1 

Providing and laying Thermo Plastic (Hot 

Melt) Lane Marking 1-1.5mm thick in white or 

yellow color complete in all respect as per 

direction of Engineer / Incharge. 

P-Mtr. 1,800.00    

2 

Making and Fixing of different Road Traffic 

Sign Boards of size 3c 2'-6"x3'-00 or 3ft dia 3m 

diamond grade reflective sheeting laminated on 

14 grade G.I sheet with G.I post 2.5"dia of 16 

swg 12 ft clear high, nut bolt for fixing in 

ground with concrete material complete in all 

respect as per direction of engineer / incharge.  

P-Nos.      67.00    

3 

Making and Fixing Shade for 06 Nos. Bicycle 

Stand with MS Pipes of 2 ¼” dia, 16 swg gauge 

and bracing pipes of size ¾” dia and 16 swg 

gauge and Green House Jali on top bind with 

Silver Wire Gauge, Colour on pipes complete 

fixing in ground as per Direction of Engineer 

Incharge.    

P-Sft    560.00    

Total ….. =     
 

    

 

 
 

 

 

 
Contractor  

Executive Engineer (Development) 
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Appendix-L to Bid  

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
 

 
Contract No.________________ Dated __________________  

Contract Value: ________________  

Contract Title:  PROVIDING & FIXING ROAD TRAFFIC SIGN BOARDS, ZEBRA 

CROSSING THERMO PLASTIC LANE MARKINGS & EIGHT (08) NO. 

SHADES FOR PARKING 05 NO. BICYCLES AT VARIOUS ROADS/ 

LOCATIONS OF MEHRAN UNIVERSITY OF ENGINEERING & 

TECHNOLOGY, JAMSHORORO.  

M/s _____________________________ hereby declares that it has not obtained or induced the 

procurement of any contract, right, interest, privilege or other obligation or benefit from Government 

of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or 

controlled by it (GoS) through any corrupt business practice.  
 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it 

has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or 

agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or 

indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, 

consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, 

bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of 

obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or 

benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly 

declared pursuant hereto.  
 

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full 

disclosure of all agreements and arrangements with all persons in respect of or related to the 

transaction with PA and has not taken any action or will not take any action to circumvent the above 

declaration, representation or warranty.  
 

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not 

making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 

declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 

obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 

remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.  
 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of 

Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on 

account of its corrupt business practices and further pay compensation to PA in an amount equivalent 

to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of 

Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, 

right, interest, privilege or other obligation or benefit in whatsoever form from PA.  

 

 

 

 

 

 

………………………  

Executive Engineer (Development)      (Contractor) 




