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“SAY NO TO CORRUPTION”                

        No. & Dated: DD(Proc.)/MUET/JAM/-59, 21-03-2024 

NOTICE INVITING TENDERS 

 
All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting 

eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax 

in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of 

Works and Services and registration with Pakistan Engineering Council as the case may be and not black 

listed in any procuring agency or authority, are invited to participate in full / item rate tender for the 

following works: 
 

S# Name of Work 
Tender 

Fee 

Completion 

Time 

Earnest 

Money 

Date of 

Purchase 

Date of 

Submission 

of Bids 

Purchase 

From 

1. 

Supply & Installation of 200 KVA & 150 

KVA DG sets at MUET, Jamshoro. 5000/- 
01 

Month 
5% 

27-03-2024 

To 

15-04-2024 

16-04-2024 

upto 11:00 

A.M 

Executive 

Engineer 

(Development) 

2. 

Supply & Installation of Air Conditioners 

(AC) Units at MUET, Jamshoro 5000/- 
03 

Months 
5% 

27-03-2024 

To 

15-04-2024 

16-04-2024 

upto 11:00 

A.M 

3. 

Supply & Installation of Furniture & 

Fixtures for Mechatronics Engineering 

Department at MUET, Jamshoro 
5000/- 

03 

Months 
5% 

27-03-2024 

To 

15-04-2024 

16-04-2024 

upto 11:00 

A.M 

4. 

Supplying & Installation of 11 KV Sub-

Station i/c L.T Cable, Testing & 

Commissioning at MUET, Jamshoro 
5000/- 

03 

Months 
5% 

27-03-2024 

To 

15-04-2024 

16-04-2024 

upto 11:30 

A.M 

5. 

Supplying & Installation of Main Street 

Light System alongwith Main 04 Core 

Cable at MUET, Jamshoro 
5000/- 

03 

Months 
5% 

27-03-2024 

To 

15-04-2024 

16-04-2024 

upto 11:30 

A.M 

6. 

Rehabilitation of Architecture Department 

i/c Drainage, Roof Treatments, Water 

Supply and Internal Electrification Works 

etc., at MUET, Jamshoro. 

5000/- 
12 

Months 
5% 

27-03-2024 

To 

15-04-2024 

16-04-2024 

upto 12:00 

Noon 

7. 

Replacement of Main Drainage Line of Old 

Boys Hostels i/c Manhole at MUET, 

Jamshoro. 
5000/- 

04 

Months 
5% 

27-03-2024 

To 

15-04-2024 

16-04-2024 

upto 12:00 

Noon 
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8. 

Replacement of Main Water Supply Line at 

K.B Feeder to Railway Line Junction at 

MUET, Jamshoro. 
5000/- 

03 

Months 
5% 

27-03-2024 

To 

15-04-2024 

16-04-2024 

upto 12:00 

Noon 

9. 

Reconditioning of Road Network 

Surrounding Administration Building and 

Repair of Road Patches at Different 

locations at MUET, Jamshoro. 

5000/- 
02 

Months 
5% 

27-03-2024 

To 

15-04-2024 

16-04-2024 

upto 12:00 

Noon 

 

The terms and conditions are given as under:- 

1. The tender documents can be had from above office or can be downloaded from PPRA website i.e 

https://ppra.org.pk and University website www.muet.edu.pk/tenders-notices on the payment noted 

above (non-refundable) on any working day except the day of opening of tenders. The sealed tenders 

on prescribed proforma along with 5% earnest money mentioned above of total bid in the form of 

Pay Order or Bank Guaranty in favour of whom tender was purchased and will be opened for S. 

Nos. 01 to 03, on 16-04-2024 @ 11:30 (A.M), S. No. 04 & 05 on 16-04-2024 @ 12:00 (Noon) and S. 

No. 06 to 09 on 16-04-2024 @ 12:30 (P.M) in presence of the representatives, who so ever will be 

present at that time. In case of any unforeseen situation resulting in closure of office on the date of 

opening or if Government declares Holiday the tender shall be submitted & opened on the next working 

day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not 

be considered in the competition. 

2. The Method of Procurement is Single Stage – One Envelope procedure. 

3. The Bidders are required to submit proposals in accordance with the terms & conditions / requirements 

given in the Bidding Documents. 

4. The Bidders should have at least 05 years’ experience of same services in any university or large 

organization. 

5. The Bidders should be registered with tax paying agencies which would be verified by concerned 

agencies. 

6. The Bidders should have the PEC License of Minimum Category of C-5 for S. No 02 & 04 to 09. 

7. The Bidders should have the Electric License of Hyderabad Region for S. No 04 & 05.  

8. The Bidders should not Blacklisted in any procuring agency. (Affidavit is required) 

9. The average Annual Financial Turn-over not less than equivalent estimated cost of the respective works 

@ S. Nos. 1 to 09 during last five years. (Attach Annual Turnover Certificate to be issued by the 

concerned bank). 

 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of PPRA 

Rules, 2004, Govt. of Pakistan and may cancel the bidding process at any time prior to the acceptance of 

a bid or proposal under Rule-33(1) of said Rules. 

 

 

 

 

Deputy Director (Procurement), 

Mehran University of Engg. & Tech. Jamshoro, 

Phone No. 022-2109010 Fax: 022-2771403 

Email: nadeem.soomro@admin.muet.edu.pk 
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General Conditions  

 
General Provisions  

 
1.1 Definitions  

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, 

Parts A and B, and these General Conditions, the following words and expressions shall 

have the meanings stated. Words indicating persons or parties include corporations and other 

legal entities, except where the context requires otherwise.  

 

A. “Employer” means the Mehran University solely represented by the vice Chancellor of Mehran 

University. 

 

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the 

Employer and includes Contractors representative, successors and permitted assignees.  

 

C. “Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents, 

will provide consulting services to the Employer during construction. 

 

D. “Executive Engineer (Development)” means the authorized Officer of the University, who possess 

the role of Controlling and Co-ordination between University, Consultants and Contractor. 

 

E. “Works” means all the works and things to be executed, supplied or done in accordance with the 

contract. 

 

F. “University”: means Mehran University of Engineering & Technology, Jamshoro. 

 

1.1.1 The Contract  

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of 

Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further 

documents (if any) which are listed in the Contract Agreement or in the Letter of 

Acceptance.  

 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 

[Contract Agreement].  

 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the 

Procuring Agency, of the Letter of Tender, including any annexed memoranda comprising 

agreements between and signed by both Parties. If there is no such letter of acceptance, the 

expression “Letter of Acceptance” means the Contract Agreement and the date of issuing or 

receiving the Letter of Acceptance means the date of signing the Contract Agreement. 

 

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, 

which was completed by the Contractor and includes the signed offer to the Procuring 

Agency for the Works.  

 

1.1.1.5 “Specification” means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance with the 

Contract. Such document specifies the Works.  
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1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Agency in 

accordance with the Contract.  

 

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Letter of Tender, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices.  

 

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor 

submitted with the Letter of Tender, as included in the Contract.  

 

1.1.1.9 “Bill of Quantities”, “Day work Schedule” and “Schedule of Payment Currencies” 

mean the documents so named (if any) which are comprised in the Schedules.  

 

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled 

contract data which constitute Part A of the Particular Conditions.  

 

 

1.1.2 Parties and Persons  

1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context 

requires.  

 

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract 

Data and the legal successors in title to this person.  

 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of 

Tender accepted by the Employer and the legal successors in title to this person(s).  

 

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as 

the Engineer for the purposes of the Contract and named in the Contract Data, or 

other person appointed from time to time by the Employer and notified to the 

Contractor under Sub-Clause 3.4 [Replacement of the Engineer].  

 

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in 

the Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 

[ Contractor’s Representative ], who acts on behalf of the Contractor.  

 

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred 

to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and 

other employees of the Engineer and of the Procuring Agency; and any other 

personnel notified to the Contractor, by the Procuring Agency or the Engineer, as 

Procuring Agency’s Personnel.  

 

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all 

personnel whom the Contractor utilizes on Site, who may include the staff, labour 

and other employees of the Contractor and of each Subcontractor; and any other 

personnel assisting the Contractor in the execution of the Works.  

 

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, 

or any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons.  

 

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 

[Appointment of the Dispute Board] or Sub-Clause 20.3 [Failure to Agree on the 

Composition of the Dispute Board].  
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1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the 

international federation of consulting engineers.  

 

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.  

 

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the 

Contract Data.  

 

1.1.3 Dates, Tests, Periods and Completion 

 

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission 

and completion of the Tender.  

 

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      

[Commencement of Works].  

1.1.3.3 “Time for Completion” means the time for completing the Works or a 

Section (as the case may be) under Sub-Clause 8.2 [Time for Completion], as stated 

in the Contract Data (with any extension under Sub-Clause 8.4 [Extension of Time 

for Completion]), calculated from the Commencement Date.  

 

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or 

agreed by both Parties or instructed as a Variation, and which are carried out under 

Clause 9 [ Tests on Completion ] before the Works or a Section (as the case may be) 

are taken over by the Procuring Agency. 

 

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10       

[Procuring Agency’s Taking Over].  

 

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the 

Contract and which are carried out in accordance with the Specification after the 

Works or a Section (as the case may be) are taken over by the Procuring Agency.  

 

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the 

Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of 

Outstanding Work and Remedying Defects ], which extends over twelve months 

except if otherwise stated in the Contract Data (with any extension under Sub-

Clause 11.3 [Extension of Defects Notification Period ]), calculated from the date on 

which the Works or Section is completed as certified under Sub-Clause 10.1 [ 

Taking Over of the Works and Sections ].  

 

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 

11.9 [Performance Certificate].  

 

1.1.3.9 “day” means a calendar day and “year” means 365 days.  

 

1.1.4 Money and Payments  

1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of 

Acceptance for the execution and completion of the works and the remedying of any 

defects.  

 

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [The Contract 

Price], and includes adjustments in accordance with the Contract.  
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1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overhead and similar charges, but 

does not include profit.  

 

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-

Clause 14.13 [Issue of Final Payment Certificate].  

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11         

[Application for Final Payment Certificate].  

 

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract 

Price is payable, but not the Local Currency.  

 

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under 

Clause 14 [Contract Price and Payment], other than the Final Payment Certificate.  

 

1.1.4.8 “Local Currency” means the currency of the Country.  

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 

[Contract Price and Payment].  

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract 

as a provisional sum, for the execution of any part of the Works or for the supply of 

Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].  

 

1.1.4.11 “Retention Money” means the accumulated retention moneys which the 

Procuring Agency retains under Sub-Clause 14.3 [Application for Interim Payment 

Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].  

 

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an 

application, under Clause 14 [Contract Price and Payment], for a payment 

certificate. 

 

1.1.5 Works and Goods  

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and 

other things required for the execution and completion of the Works and the 

remedying of any defects. However, Contractor’s Equipment excludes Temporary 

Works, Procuring Agency’s Equipment (if any), Plant, Materials and any other 

things intended to form or forming part of the Permanent Works.  

 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary 

Works, or any of them as appropriate.  

 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or 

forming part of the Permanent Works, including the supply-only materials (if any) 

to be supplied by the Contractor under the Contract.  

 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the 

Contractor under the Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or 

forming part of the Permanent Works, including vehicles purchased for the 

Procuring Agency and relating to the construction or operation of the Works.  
 

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a 

Section (if any).  
 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 

Contractor’s Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects.  
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1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of 

them as appropriate.  
 

1.1.6 Other Definitions 
  

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and 

other software, drawings, manuals, models and other documents of a technical 

nature (if any) supplied by the Contractor under the Contract.  
 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located, 

where the Permanent Works are to be executed.  
 

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and 

vehicles (if any) made available by the Employer for the use of the Contractor in the 

execution of the Works, as stated in the Specification; but does not include Plant 

which has not been taken over by the Employer.  
 

1.1.6.4 “Force Majeure” is defined in Clause 19 [Force Majeure].  

 

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and 

other laws, and regulations and by-laws of any legally constituted public authority.  

 

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-

Clause 4.2 [Performance Security].  

 

1.1.6.7 “Site” means the places where the Permanent Works are to be executed, 

including storage and working areas, and to which Plant and Materials are to be 

delivered, and any other places as may be specified in the Contract as forming part 

of the Site.  

 

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced 

contractor by the Base Date.  

 

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved 

as a variation under Clause 13 [Variations and Adjustments].  

 

1.2 Interpretation   In the Contract, except where the context requires otherwise:  

 

(a)  words indicating one gender include all genders;  

(b)  words indicating the singular also include the plural and words indicating 

the plural also include the singular;  

(c)  provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be record in writing;  

(d)  “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  

(e)  the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” 

and the words “tender documents” with “bidding documents".  

 

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

 

In these Conditions, provisions including the expression “Cost plus profit” require 

this profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the 

Contract Data.  
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1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, 

certificates, consents, determinations, notices, requests and discharges, these 

communications shall be:  

 

(a)  in writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as 

stated in the Contract Data; and  

(b)  delivered, sent or transmitted to the address for the recipient’s 

communications as stated in the Contract Data. However:  

 

(i)  if the recipient gives notice of another address, communications shall 

thereafter be delivered accordingly; and  

(ii)  if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the address from which the request was  issued. 

Approvals, certificates, consents and determinations shall not be 

unreasonably withheld or delayed. When a certificate is issued to a Party, 

the certifier shall send a copy to the other Party. When a notice is issued to a 

Party, by the other Party or the Engineer, a copy shall be sent to the 

Engineer or the other Party, as the case may be.  

1.4 Law and Language  

 

The Contract shall be governed by the law of the country or other jurisdiction stated 

in the Contract Data. 

The ruling language of the Contract shall be that stated in the Contract Data.  

 

The language for communications shall be that stated in the Contract Data. If no 

language is stated there, the language for communications shall be the ruling 

language of the Contract.  

 

1.5 Priority of Documents 

 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence:  

 

(a)  the Contract Agreement (if any),  

(b)  the Letter of Acceptance,  

(c)  the Tender,  

(d)  the Particular Conditions - Part A,  

(e)  the Particular Conditions - Part B,  

(f)  these General Conditions,  

(g)  the Specification,  

(h)  the Drawings, and  

(i)  the Schedules and any other documents forming part of the Contract.  

 

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue 

any necessary clarification or instruction.  
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT  
 

1.1 Definitions  

  

1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”. 

1.1.1.5  “Bid” is synonymous with “Tender”.  

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added: 

 

1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance 

 with Sub-Clause 8.3 and any approved revisions thereto.  

 

1.12.2  “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is 

synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 

days in ICB.  

 

1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  

 

1.15  Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause 

with or without changes, in case of contracts under Project, Bank and donor’s programme. 

   Not Applicable.  

 

3.1 Engineer’s Duties and Authority.  

 

The following paragraph is added after duties: 

 

 Procuring agency shall ensure that the Engineer’s Representative / Staff is a professional 

engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)  

 

4.3  Contractor’s Representative 

The following text is to be added after last line:  

 

The contractor’s authorized representative and his other professional engineers working 

at site shall register themselves with the Pakistan Engineering Council.  

 

6.10 Records of Contractor’s Personnel and Equipment 

 

 The following paragraph is added:  

 

The Contractor shall, upon request by the Engineer at any time in relation to any item of 

hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and 

address of the Owner of the equipment and shall certify that the agreement for the hire 

thereof contains a provision in accordance with the requirements set forth above.  

 

The following sub-clause 7.9 is added in (GCC):  
 

7.9  Use of Pakistani Materials and Services  
 

The contractor shall, so far as may be consistent with the contract, make the maximum 

use of materials, supplies, plant and equipment indigenous to or produced or fabricated 

in Pakistan and services, available in Pakistan provided such materials, supplies, plant, 

equipment and services shall be of required standard.  
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8.1 Commencement of Works  
 

The last para is deleted and substituted with the following: The contractor shall 

commence the works on site within the period named in Appendix-A to Bid from the 

date of receipt by him from the Engineer of a written Notice to Commence. Thereafter, 

the contractor shall proceed with the works with due expedition and without delay.  
 

8.2  Prolonged Suspension  

Replace 84 days by 120 days.  
 

8.3 Programme  

The following text is to be added after [Commencement of Works] The programme shall 

be submitted in the either form of Bar Chart identifying the critical activities.  
 

 13.1  Right to vary  
In the last line of Para, after the word “Variation", the word “in writing” is added.  

 

13.3 Variation procedure  

In the tenth line, after the words “as soon as practicable” following is added: “and within 

a period not exceeding one-eighth of the completion time”  
 

13.8 Adjustment for changes in cost  
 

Not applicable  
 

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly  

14.1  The Contract Price  

Sub-para (d) is deleted.  
 

14.2 Advance Payment  
 

See Special Conditions. 
 

 

Mobilization Advance/Advance Payment  
 

See Special Conditions. 
 

14.5  Plants and Materials intended for Works  

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – 

perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-  

(I) The Contractor shall be entitled to receive from the procuring agency Secured Advance 

against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form 

No. 2) acceptable to the procuring agency of such sum as the Engineer may consider 

proper in respect of non-perishable materials brought at the site but not yet incorporated 

in the Permanent Works provided that:  
 

(i) The materials are in accordance with the specifications for the permanent works;  
 

(ii) Such materials have been delivered to the site and are properly stored and protected 

against loss or damage or deterioration to the satisfaction and verification of the 

Engineer/Assistant Engineer but at the risk and cost of the Contractor;  
 

(iii) The Contractor’s records of the requirements, orders, receipts and use of materials are 

kept in a form approved by the Engineer, and such records shall be available for 

inspection by the Engineer;  
 

(iv) The Contractor shall submit with his monthly statement the estimated value of the 

materials on site together with such documents as may be required by the Engineer for 

the purpose of valuation of materials and providing evidence of ownership and payment 

therefore;  
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CONTRACT / BIDDING DATA 

 

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding 

Documents).  

 

a) Name & Address of the       :  Mehran University of Engineering & Technology, Jamshoro 

    procuring agency.    

 

b) Brief Description of Works    : Rehabilitation of Architecture Department i/c Drainage, Roof Treatments, 

     Water Supply and Internal Electrification Works etc., at MUET,  

     Jamshoro. 

c) Estimated Cost                          : Rs. 24.447 (M) 

 

d) Amount of Bid Security       : 5%    

 

e) Period of Bid Validity :  90 days. 

 

f) Amount of Performance 

 Security   : 5% 

 

g) Percentage if any, to be  

    deducted from bill  :  5%. 

 

Tenders will be issued from : 27-03-2024 to 15-04-2024 

  

h) Deadline of submission of  : 16-04-2024 upto 12:00 Noon.  

    Bids along with time      Bidders do not have the option of submitting their bids 

electronically. Unsealed bids will not be entertained / received. 

 

I) Venue, Date & Time of  :    Office of the Executive Engineer (Development), on 16-04-

2024 Bid opening   @ 12:30 p.m. 

 

 

j) Time for Completion from : Twelve (12) Months  

   written order of commence   after the award of Contract 

 

k) Liquidity damages : ------- (0.05% of Estimated cost or Bid cost) 

 

l) Stamp duty  :     0.35% or notified by the Govt. of Sindh, will be paid by    

successful bidder as stamp duty.  

 

m) Deposit Receipt No. :     

      Date :        

  Amount :     
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FORM OF BID 

AND 

APPENDICES TO BID 
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FB-1 

FORM OF BID 

 

Bid Reference No.  Rehabilitation of Architecture Department i/c Drainage, Roof 

Treatments, Water Supply and Internal Electrification Works etc., 

at MUET, Jamshoro.. 

To:  

_______________________________ 

 _______________________________  

_______________________________  

 

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and 

Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. 

_________________________________ for the execution of the above-named work, we/I, the 

undersigned, offer to execute and complete the work and remedy any defects therein in 

conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and 

Addenda for the sum of Rs. _______________________________________________________ 

(Rupees __________________________________________________________) or such other 

sum as may be ascertained in accordance with the said conditions.  

 

2.  We/I understand that all the Appendices attached hereto form part of this bid.  

 

3.  As security for due performance of the undertakings and obligations of this bid, we/I submit 

herewith a bid security in the amount of Rupees ________________  

(Rs. ______________________) drawn in your favour or made payable to procuring agency 

and valid for a period of ___________days beginning from the date, bid is opened.  

 

4.  We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the 

works comprised in the contract within the time stated in Appendix-A to Bid.  

 

5.  We/I agree to abide by this bid for the period of ______ days from the date fixed for opening the 

same and it shall remain binding upon us and may be accepted at any time before the expiration 

of that period.  

 

6.  Unless and until a formal Agreement is prepared and executed, this bid, together with your 

written acceptance thereof, shall constitute a binding contract between us.  

 

7.  We do hereby declare that the bid is made without any collusion, comparison of figures or 

arrangement with any other bidder for the works.  

 

We understand that you are not bound to accept the lowest or any bid you may receive.  

 

9.  We undertake, if our/my bid is accepted, to execute the Performance Security referred to in 

Clause 10 of Conditions of Contract for the due performance of the Contract.  

 

10.  We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and 

severally for the execution of the Contract and the composition or the constitution of the joint 
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venture shall not be altered without the prior consent of the procuring agency. (Please delete this 

in case of Bid form a single bidder)  

in the capacity of _______duly authorized to sign Bids for and on behalf of  

 

 

Dated this ___________day of________________20______  

Signature: ________________________  

 

 

_____________________________________________________  

(Name of Bidder in Block Capitals)  

(Seal)  

Address:___________________________________________________________  

__________________________________________________________________  

__________________________________________________________________  

 

 

Witness:  

 

Signature: _____________________________  

Name: ________________________________  

 

Address: __________________________________________________________  

____________________________________________________________  

 

Occupation:________________________________________________________  

. 
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Appendix-A to Bid  

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 

 
1.  Engineer representing Consulting Firm hired 

by the procuring agency to issue variation in 

case of emergency.  

 

3.1  Up to 2% of the contract price stated in the 

Letter of Acceptance.  

2.  Amount of Performance Security  

 

 

 

4.2  5% at the time of Bid Submission and  

5% deductible from the running bills  

3.  Time for Furnishing Program  8.3  Within 07 days from the date of receipt of Letter 

of Acceptance.  

 

4.  Minimum amount of Third Party Insurance  18.3  Rs. _________ per occurrence with number of 

occurrences unlimited. N/A. 

 

5.  Time for Commencement  8.1  Within 07 days from the date of receipt of 

Engineer’s Notice to Commence, this shall be 

issued within fourteen (14) days after signing of 

Contract Agreement.  

 

6.  Time for Completion (works & sections)  8.2 &  

10.2  

12 Months from the date of receipt of Engineer’s 

Notice to Commence.   

 

7.  Amount of Liquidity Damages/ Delay 

Damages/ Penalties  

8.7  0.05% Damages per day but total amount 

will not be more than 10% of contract 

Price.  

 
8.  Defects Liability Period  11.1  12 Months from the effective date of Taking 

Over Certificate.  

 

9.  Percentage of Retention Money  14.2  5% of the amount of Interim / Running Payment 

Certificate.  

 

10.  Limit of Retention Money  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

 

11.  Minimum amount of Interim / Running 

Payment Certificates  

 

14.2  Rs. __________________  N/A. 

12.  Time of Payment from delivery of 

Engineer’s Interim/Running Payment 

Certificate to the procuring agency.  

 

14.7  30 days.  

13.  Mobilization Advance.  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

 

14. Escalation  Not Applicable 

 

15 Action when whole of the security deposit is 

forfeited: 

Clause- 1. 

 

In any case in which under any clause or clauses 

of this contract the Contractor shall have 

rendered himself liable to pay compensation 
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 amounting to the whole of his security deposit ( 

whether paid in one sum or deducting by 

installment) I or in the case of abandonment of 

the work owing to the serious illness or death of 

the Contractor or any other case, the Executive 

Engineer (Development), on behalf of the 

Mehran University of Engineering, & 

Technology, Jamshoro, shall have power to 

adopt any of the following courses, as he may 

deem best suited to the interests of University. 

(a) To rescind the contract (of which 

rescission notice in writing to the contractor 

under the hand of the Executive Engineer 

(Development) shall be conclusive evidence) 

and in that case the security deposit of the 

Contractor shall stand forfeited and absolutely at 

the disposal of University. 

(b) To employ labour paid by the 

University to carry out the work, or any part of 

the work, debiting the Contractor with the cost 

of the labour (as to the correctness of which cost 

and price the certificate of Executive Engineer 

(Development) shall be final and conclusive 

against the Contractor) and crediting him with 

the value of the work done, in all respects in the 

same manner and at the same rates as if it had 

been carried out by the Contractor under the 

terms of his contract; and in that case the 

certificate of the Executive Engineer 

(Development) as to the value of the work done 

shall be final and conclusive against the 

Contractor. 

(c) To measure up the work of the 

Contractor and to take such part thereof as shall 

be unexpected out of his hands, and to give it to 

another Contractor to complete it, in which case 

any expenses which may be incurred in excess 

of the sum which would have been paid to the 

original Contractor if the whole work had been 

executed by him ( as to the amount of which 

excess expenses the certificates in writing of the 

Executive Engineer (Development) shall be final 

and conclusive) shall be borne and paid by the 

original Contractor and shall be deducted from 

any money due to him by University under the 

contractor or otherwise or from his security 

deposit or the proceeds of sale thereof, or a 

sufficient part thereof. 

In the event of any of the above courses being 

adopted by the Executive Engineer 

(Development) Contractor shall have no claim to 

compensation for any loss sustained by him-by 

reason of his having purchased or procured any 

materials, or entered into any engagements, or 

made any advance on account of or with a view 

to the execution of the work or the performance 

of the contract. And in case the contract shall be 
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rescinded under the provision aforesaid, the 

Contractor shall not be entitled to recover or be 

paid any sum for any work therefore actually 

performed by him under this contract unless and 

until the Executive Engineer (Development) 

shall have certified in writing the performance 

of such work and the amount payable in respect 

thereof, and he shall only be entitled to be paid 

the amount so certified. 

16 Action when the progress of any particular 

position of the work is unsatisfactory: 

 

Clause-2 If the progress of any particular portion of the 

work is unsatisfactory. Executive Engineer 

(Development) on recommendation of Engineer, 

shall not withstanding that the general progress 

of the work is in accordance with the conditions, 

be entitled to take action under clause 1 (b) after 

giving the Contractor 10 days notice in writing. 

The Contractor will have no claim for 

compensation; for any loss sustained by him 

owing to such no claim for compensation, for 

any loss sustained by him owing to such action. 

17 Contractor remains liable to pay 

compensation if action not taken under 

clause 3 and 4. 

power to take possession of or required 

removal of or sell contractor's plant 

 

Clause-3 In any case in which any of the power conferred 

upon the Executive Engineer (Development) by 

clause 1 and 2 hereof shall have become 

exercisable and the same shall not have been 

exercised the non-exercised thereof shall not 

constitute a waiver of any of the conditions 

hereof and -such powers shall notwithstanding 

be exercisable in the event of any future case of 

default by the Contractor for which under any 

clause or clauses hereof he is declared liable to 

any compensation amounting if the whole of his 

security deposit and the liability of the 

Contractor for past and future compensation 

shall remain unaffected. In the event of the 

Executive Engineer (Development) taking action 

under sub-clause (a) or (c) of clause 1, he may, 

if he so desires, take possession of all or any 

tools, plant, materials and stores in or upon the 

works, of the site thereof or belonging to the 

Contractor or procured by him and intended to 

be used for the execution of the work or any part 

thereof, paying or allowing for the same in 

account at the contract rate, or in the case of 

contract not being applicable, at current market 

rates, to be certified by the Executive Engineer 

(Development) whose certificate thereof shall be 

final. In the alternative, the Executive Engineer 

(Development) may, after giving notice in 

writing to the Contractor or his clerk of the work 

foreman or other authorized agent, required him 

to remove such tools, plant materials, or stores 

from the premises within a time to be specified 

in such notice, and in the event of the Contractor 

is failing to comply with any such requisition, 

the Executive Engineer (Development) may 

remove them at the Contractor's expense or sell 

them by auction or private sale on account of the 

Contractor and at his risk in all respects, and the 

certificate of the Executive Engineer 
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(Development) as to the expense of any such 

removal and the amount of the proceeds and 

expense of any such sale shall be final and 

conclusive against the Contractor. 

18 Extension Of Time 

 

Clause-4 If the Contractor shall desire an extension of the 

time for completion of the work on the ground 

of his having been unavoidable hindered in its 

execution or on any other ground, he shall apply 

in writing to the Executive Engineer 

(Development) within 30 days from the date of 

which the execution of the work, was hindered 

as aforesaid or on which the ground for asking 

for extension arose and in any case before the 

date of completion of the work and the 

Executive Engineer (Development) may, if in 

his opinion, there are reasonable grounds for 

granting an extension, grant such extension as he 

thinks necessary or proper. The decision of the 

Executive Engineer (Development) in this 

matter shall be final. 

Provided that where the Contractor is hindered 

in the execution of the work on account of any 

act or omission on the part of the University or 

its authorized officers, the Executive Engineer 

(Development) may at any time before the date 

of completion and on his own initiative extend 

the time for completion of the work for such 

period as he may think necessary or proper. 

Where time has been extended under this or any 

other clause of this agreement the date for 

completion of the work shall be the date fixed 

by the order giving the extension or by the 

aggregate of all such orders, made under this 

agreement. 

When time has been extended as aforesaid, it 

shall continue to be the essence of the contract 

and all clauses of the contract shall continue to 

be operative during the extended period.  

19 Final Certificate 

 

Clause-5 On completion of the work the Contractor shall 

be furnished with a certificate by the Engineer of 

such completion, but no such certificate shall be 

given nor shall the work be considered to be 

complete until the Contractor shall have 

removed from premises on which the work shall 

have been executed all scaffolding surplus 

materials and rubbish and shall have cleaned the 

site of work in and around the structures / works 

completed and shall have cleaned off the dirt 

from all woodwork, doors, windows, walls, 

floors, or other parts of any building in or upon 

which the work has been executed, or of which 

he may have had possession for the purpose of 

executing the work, nor until the work shall 

have been measured by the Engineer or where 

the measurements have been taken by his 

subordinate until they have received the 
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approval of the Executive Engineer 

(Development), the said measurements being 

binding and conclusive against the Contractor If 

the Contractor shall fail to comply with the 

requirements of this clause is to the removal of 

scaffolding, surplus materials and rubbish and 

shall have cleared the site of work in and around 

the structures/works completed and dispose of 

the same as he thinks fit and clean of such dirt as 

aforesaid; and the contracts shall have no claim 

in respect of any such scaffolding or surplus 

materials as aforesaid except for any such 

actually realized by the sale thereof. 

20 Payment Of Intermediate Certificate To Be 

Regarded As Advance 

 

Clause-6 No payment shall be made for any work, 

estimated to cost less than rupees ten thousand 

till after the whole of the work shall have been 

completed and a certificate of completion given. 

But in the case of work estimated to cost more 

than rupees ten thousands, the Contractor shall 

on submitting bill therefore, as provided in 

Clause-10 be entitled to receive payment 

proportionate to the part of the work then 

approved and passed by the Engineer and 

Executive Engineer (Development), whose 

certificate such approval and passing of the sum 

so payable shall be final and conclusive against 

the Contractor. All such intermediate payments 

shall be regarded as payments by way of 

advance against the final payments only and not 

as payment for work actually done and 

completed, and .shall not preclude the Engineer 

and Executive Engineer (Development) from 

requiring any bad, unsound, imperfect or 

unskillful work to be removed or taken away 

and reconstructed, or re-erected, nor shall any 

such payment be considered as an admission of 

the due performance of the contract or any part 

thereof in any respect or the occurring of any 

claims; nor shall it conclude, determine, or 

affect in any other way the powers of the 

Executive Engineer (Development) as to the 

final settlement and adjustment of the accounts 

or otherwise, or in any way very or effect the 

contract. The final bill shall be submitted y the 

Contractor within one month of the date fixed 

for the completion of the work otherwise 

Engineers certificate of the measurements and of 

the total amount payable for the work shall be 

final and binding on all parties. 

21 payment at reduced rates of account of item  

of work not accepted as completed to be at 

the discretion of the Executive Engineer 

(Development) 

 

Caluse-7 The rates for several items of works estimated to 

cost more than 1,000.00, agreed to within shall 

be valid only when the item concerned is 

accepted as having been completed fully in 

accordance with the sanctioned specifications. In 

cases where the items of work are not accepted 

as so completed the Engineer may certify 

payment on account of such items at such 

reduced rates as he may consider reasonable in 
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the preparation of final or on account bills. 

22 Bills to be submitted monthly 

 

Clause-8 A bill shall be submitted by the Contractor as 

frequently the progress of the work may justify 

for all the work executed and not included in 

any previous bill and the Engineer shall take or 

cause to be taken the; requisite measurements 

for the purpose of having the same verified and 

the claims, as far as admissible, adjusted, if 

possible before the expiry of 21 days from the 

presentation of the bill at any time depute a 

subordinate to measure up the said work in the 

presence of the Contractor or his authorized 

agent, whose counter signature to the 

measurement list will be sufficient warrant and 

the Executive Engineer (Development) may 

prepare a bill from such list which shall be 

binding on tilted Contractor in all respects. In 

case the Contractor or his authorized agent is not 

present at the site of work at the time fixed for 

recording measurements, or being present, does 

not counter sign the measurement list, the 

measurements recorded by the Engineer or his 

authorized subordinate shall be treated by the 

Engineer or his authorized subordinate shall be 

treated as correct and binding on the Contractor 

unless the Contractor within seven days of date 

of recording such measurements submit to the 

Executive Engineer (Development) a detailed 

letter pointing out the errors or omissions in the 

record measurements. In case of such 

disagreement, the Executive Engineer 

(Development) shall held or cause to be hold the 

site investigations and give his decision. The 

decision of the Executive Engineer 

(Development) shall be final. 

23 Bills to Be Printed On Forms 

 

Clause-9 The Contractor shall submit all bills on his own 

primed forms. The bills shall be submitted to the 

Engineer in triplicate who will then scrutinize 

these bills and forward two copies to the 

Executive Engineer (Development) and retain 

one copy in their office. The charges to be made 

in the bills shall always be entered at the rates 

specified in the tender or in the case of any extra 

work ordered in pursuance of these conditions, 

and not mentioned or provided for in the tender 

at the rates hereinafter provided for such work. 

24 Store Supplied By University 

 

Clause-10 If the specification or estimate of the work 

provides for the use of an' special description of 

materials to be supplied from the store of the 

University or if it is required that the Contractor 

shall use certain stores to be provided by the 

Executive Engineer (Development) such 

material and stores, and the prices to be charged 

therefore as hereinafter mentioned being so far 

as practicable for the convenience of the 

Contractor but not so as any way to control the 

meaning of effect of this contract specified in 

the schedule or memorandum hereto annexed, 
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required from time to time to be used by him for 

the purpose of the contract only and the value of 

the full quantity of the materials and stores so 

supplied shall be sent off or deducted from any 

sums then due, or thereafter to become due to 

the Contractor under the contract, otherwise, or 

from the security deposits, or the proceed of sale 

thereof, if the security deposit as held in 

Government securities the same or a sufficient 

portion  hereof shall in that case be sold for the 

absolute property of University and shall on no 

account remove from the site of the work, and 

shall at all times be open to inspection by the 

Executive Engineer (Development). Any such 

materials unused and perfectly good condition at 

the time of completion or determination of the 

contracts shall be returned to the University 

Stores, if the Executive Engineer (Development) 

so requires by a notice in writing under his hand, 

but the Contractor shall not be entitled to return 

any such materials except with the consent of 

the Executive Engineer (Development) and he 

shall have no claim for compensation on account 

of any such material supplied to him as aforesaid 

but remaining unused by him or for, any, 

wastage in or damage to any such materials. 

25 Works to be executed in accordance with 

specifications. Drawings. Orders etc. 

 

Clause-11 The Contractor shall execute the whole and 

every part of the work in he most substantial and 

workmanlike manner and both as regards 

materials and all other matters in strict 

accordance with the specifications lodged in the 

office of the Executive Engineer (Development) 

and initialed by the parties, the said specification 

being a part of the contract. The contractor shall 

also conform exactly, fully and faithfully to the 

designs, drawings and instruction in writing 

relating to the work signed by the Executive 

Engineer (Development) and lodged in his office 

and to which the Contractor shall be entitled to 

have access at such office or on the site of work 

for the purpose of inspection during office hours 

and the Contractor shall if he so requires, be 

entitled at his own expenses to make or cause to 

be made copies of the specifications, and of all 

such designs drawings and instructions as 

aforesaid 

26 Alterations in specifications and design. Not 

to invalidate contracts 

 

Clause-12 The Executive Engineer (Development) on the 

recommendation of Engineer shall have power 

to make any alterations in, or additions to the 

original specifications, drawings, designs and 

instructions that may appear to him to be 

necessary or advisable during the progress of the 

work and the  contractor shall be bound to carry 

out of the work, in accordance with any 

instructions in this connection which may be 

given to him in writing by the Executive 

Engineer (Development) and such alterations 

shall, not invalidate the contract; and any altered 

or additional work which the Contractor may be 
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directed to do in the mentioned above specified 

subject to the limit laid down in clause 37 below 

as part of the work shall be carried out by the 

Contractor on the same conditions in all respects 

on which he agreed to do the main work and at 

the same rate as re specified in the tender for the 

main work. The time for completion of the work 

shall be extended in the proportion that the 

additional work bears to the original contract 

work, and the certificate of the Executive 

Engineer (Development) as to such proportion 

shall be conclusive. And if the altered or 

additional work includes any class of work for 

which no rate is specified in its contract, then 

such class of work shall be paid for at (     ) 

percent below/above the rates shown for such 

work in the Government of Sind Schedule of 

rates 2004, as amended from time to time and if 

such last mentioned class of work is not entered 

in the Government of Sind Schedule of Rates 

2004 as of the date of receipt by him of the order 

to carry out the work, inform the Executive 

Engineer (Development) through the 

Consultants of the rate which it is his intention 

to charge for such class of work, and if the 

Executive Engineer (Development) and the 

Consultants are satisfied with the rate analysis, 

then he shall allow him that rate, but if the 

Owner does not agree to this rate, he shall be 

notified in writing be at liberty to cancel his 

order to carry out such class of work, and 

arrange to carry it out in such manner as he may 

consider advisable, provided always that if the 

Contractor shall commence work or incur any 

expenditure in regard thereto before the rates 

shall have been detonated as lastly hereinbefore 

mentioned then in such case he shall only be 

entitled to be paid in respect of the work carried 

out for expenditure incurred by him prior the 

work carried out for expenditure incurred by 

him prior to the date of the determination of the 

rate as aforesaid according to such rate or rates 

as shall be fixed by the Owner. In the event of a 

dispute, the decision of the Executive Engineer 

(Development) will be final, conclusive and 

binding. 

27 No Claim to any payment Or Compensation 

for alteration In OR Restriction of work 

Clause-13 If at any time after the execution of the contract 

documents the Executive Engineer 

(Development) shall for any reason whatsoever 

in the tender to be carried out at all or carried 

out in part by the Contractor, he shall give notice 

in writing of the fact to the Contractor, who shall 

thereupon have no claim to any payment of 

compensation whatsoever on account of any 

profit or advantage which he might have derived 

from the execution of the work in full but which 

he did not so derive in consequence of the full 

amount of the work not having been carried out, 

neither shall he have any claim for 
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compensation by reason of any alterations, 

having been made in the original specifications, 

drawings, designs, and instruction, which may 

involve any curtailment of the work as original 

contemplated. Where materials have already 

been collected at site of the work before the 

receipt of the said notice to stop or curtail the 

work, the Contractor shall be paid for such 

materials at the rates determined by the 

Executive Engineer (Development) provided 

they are not in excess of requirements and are of 

approved quality. 

28 Time Limit for Unforeseen Claims 

 

Clause-14 Under no circumstances whatsoever shall the 

contractor be entitled to any compensation from 

Authority on any account unless the Contractor 

shall have submitted a claim in writing to the 

Executive Engineer (Development) within one 

month of the cause of such claim occurring. The 

Contractor shall give full details of such claim, 

indicating the part of the work is the subject 

matter of such claim, the reasons giving rise to 

the said claim and submit as far as possible, 

documentary evidence in support of the reasons 

and the calculations for such claim. The claim 

shall not be considered as valid or payable 

unless it has been scrutinized & accepted by the 

Engineer and Executive Engineer 

(Development) & will become payable only to 

the extent upto which it has been accepted by 

the Executive Engineer (Development). 

29 Action and Compensation In Case Of Bad 

Work 

 

Clause-15 If at any time before the security deposit is 

refunded to the Contractor, it shall appear to the 

Executive Engineer (Development) or his 

subordinate-Incharge of the work, that any work 

lies been executed with unsound, imperfect of 

unskilled workmanship or with materials of 

inferior quality, or that any materials or articles 

provided by him for the execution office work 

are unsound, or of quality inferior to that 

contracted for, or are otherwise not in 

accordance with the contract, shall be lawful for 

the Executive Engineer (Development) to 

intimate this fact in writing to the Contractor and 

then notwithstanding the fact that the work, 

materials or articles complained of any have 

been inadvertently passed, certified and paid for 

the Contractor shall be bound forthwith to 

rectify or remove and reconstruct the work so 

specified in whole or in part, as the case may 

require, or if so required shall remove the 

materials or articles, and provide other proper 

and suitable materials or articles at his own 

proper charge and cost; and in the event of his 

failing to do so within a period to be specified 

by the Executive Engineer (Development) in the 

writing intimation aforesaid, the Contractor shall 

be liable to pay compensation at the rate of one 

percent, on the amount of the estimate for every 

day not exceeding ten days, during which the 
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failure so continues, and in the case of any such 

failure the Executive Engineer (Development) 

may rectify or remove, and re-execute the work 

or remove and replace the materials or articles 

complained of as the case may be as the risk and 

expense in all respects of the Contractor. Should 

the Executive Engineer (Development) consider 

that any such inferior work or materials as 

described above may be accepted or made use of 

it shall be within the discretion to accept the 

same at such reduced rates as he may fix thereof. 

30 Work to be open to Inspection  Contractor Or 

responsible agent to be present 

 

Clause-16 All works under or in course of execution or 

executed in pursuance  of the contract shall at all 

times be open to the inspection and supervision 

of the Engineer and Executive Engineer 

(Development) or his subordinates, and the 

Contractor shall all times during the usual 

working hours, and at all other times at which 

reasonable notice of the intention of the 

Engineer and Executive Engineer 

(Development) or his subordinate to visit the 

work shall have been given to the Contractor, 

either himself be present to receive orders and 

instructions, or have responsible agent duly 

accredited in writing present for that purpose. 

Orders given to the Contractor's duly authorized 

agent shall be considered to have the same force 

and effect as if they had been given to the 

Contractor himself. 

31 Notice To Be Given Before Work Is Covered 

Up 

 

Clause-17 The Contractor shall give not less than five days 

notice in writing to the Engineer and Executive 

Engineer (Development) or his subordinate-in-

charge of the work before covering up or 

otherwise placing beyond the reach of check, 

inspection & measurement any work in order 

that the same may be verified, checked, 

inspected and measured, and correct dimensions 

thereof taken before the same is so covered up 

or planned beyond the reach of verification 

check, inspection & measurement, and shall not 

cover up or place beyond the reach of 

verification, check, inspection and measurement 

any work without the consent in writing of the 

Engineer and Executive Engineer 

(Development) or his subordinate-Incharge of 

the work, and if any work shall be covered up or 

placed beyond the reach of verification, check, 

inspection & measurement any work without the 

consent in writing of the Executive Engineer 

(Development) or his subordinates Incharge of 

the work, and if any work shall be covered up or 

placed beyond the reach of verification, check 

inspection & measurement without such notice 

having been given to consent obtained, the same 

shall be uncovered at the Contractor's expense, 

and in default thereof no payment or allowance 

shall be made for such work, or for the materials 

with which the same was executed. 
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32 Contractor Liable For Damage Done And 

For Imperfections For Three Months After 

Certificate 

 

Clause-18 If the Contractor or his workmen, or servants 

shall break, deface, destroy any part of a 

building in which they may be working, or any 

building, road, fence, enclosure or overhead or 

underground service lines of water supply, 

sewerage, electricity, telephone, gas etc. or grass 

land or cultivated ground continuous to the 

premises on which the work or any part thereof 

is being executed, or if any damage shall be 

done to the work, while it is in progress from 

any cause whatever or if any part thereof in 

being executed, or if any damage shall be done 

to the work, while it is in progress from any 

cause whatever or if any imperfections become 

apparent in it within three months of the grant of 

a certificate of completion, final or otherwise, by 

the Executive Engineer (Development), the 

Contractor shall make good the same his own 

expense, or in default the Executive Engineer 

(Development) may cause the same to be made   

good by other workmen, and deduct the 

expenses of ( which the certificate of the 

Executive Engineer (Development) shall be final 

) from any sums that may then be due or may 

thereafter become due to the Contractor, or from 

his security deposits or the proceeds of sale 

thereof, or of a sufficient portion thereof or any 

of his dues available against other works with 

the University or as arrears of land revenue in 

case no dues are available or the amount 

available falls short of the total recoveries. 

33 Contractor to supply plant ladders. 

Scaffolding etc. And is liable for damages 

arising on provision of lights. Fencing etc. 

 

Clause-19 The Contractor shall supply at his own cost all 

materials, plant, tools, appliances, implement, 

ladders, cordage, tackle, scaffolding and 

temporary work requisite or proper for the 

execution of the work, whether in the original, 

altered or substituted form, and whether 

included in the specification, or other 

documents, forming part of the contract or 

referred to in these conditions or not, and which 

may be necessary for the purpose of satisfying 

or complying with the requirements of the 

Executive Engineer (Development) as to any 

matters as to which under these conditions he is 

entitled to be satisfied or which he is entitled to 

require together with carriage therefore to and 

from the work. The Contractor shall also supply 

without charge the requisite number of persons 

with the means and materials necessary for the 

purpose of setting out works, and counting, 

weighing and assisting in the measurement or 

examination at any time and from time to time 

of the work or the materials. Failing this the 

same may be provided by the Executive 

Engineer (Development) at the expense of the 

Contractor and the expenses may be deducted 

from any money due to the Contractor under the 

contract, or from his security deposit or the 

proceeds of sale thereof or of a sufficient portion 



29 

thereof. The Contract or shall provide all 

necessary fencing and lights required to protect 

the public from accident, and shall also be 

bound to bear the expenses of defense of every 

suit, action or other legal proceedings, that may 

be brought by any person for injury sustained 

owing to neglect of the above; precautions, and 

to pay any damages and costs which maybe 

awarded in any such, suit action or proceeding 

to any such person, or which may with the 

consent of the Contractor be paid for comprising 

any claim by any such person. 

34 Measure For Prevention Of Fire 

 

Clause-20 The Contractor shall not set fire to any standing 

jungle, trees, bush-wood or grass without a 

written permit from the Executive Engineer 

(Development). 

When such permit is given, and also all cases 

when destroying cut or dug up trees, brushwood, 

grass etc., by fire; the Contractor shall take 

necessary measures to prevent such fire 

spreading to otherwise damaging surrounding 

property. 

The Contractor shall make his own 

arrangements at his cost and expense for 

providing drinking water and water for domestic 

use of his labour employed in connection with 

the execution of the works as also for the use of 

his labour employed in connection with the 

execution of the works as also for use on the 

works itself. However, in case the Contractor is 

not able to make his own arrangements for 

water, the same could at the discretion of the 

Executive Engineer (Development) be supplied 

by the owner in which case the recovery against 

the water charges at 2% of the cost of these 

items of work on which the water is used in the 

construction shall be made from the bills of the 

Contractor. 

35 Liability Of Contractor For Any Damage 

Done In Or Outside Work Area 

 

 

Clause-21 Compensation for all damage done intentionally 

or unintentionally by Contractor's labour 

whether in or beyond the limits of University 

property including any damage, caused by the 

spreading of fire mentioned in clause 22 shall be 

estimated by the Executive Engineer 

(Development) or such other officer as he may 

appoint and the estimates of the Executive 

Engineer (Development) shall be final and the 

Contractor shall be bound to pay the  amount of 

the assessed compensation on demand failing 

which the same will be recovered from the 

Contractor as damages in the manner prescribed 

in clause 1 or deducted by the Executive 

Engineer (Development) from any sums that 

may be due or become due from University of 

the Contractor under this contract or otherwise. 

The Contractor shall bear the expenses of 
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defending any action or other legal proceedings 

that maybe brought by any person, party or 

authority for injury sustained "by him owing to 

neglect of precaution to prevent the spread of 

fire and he shall pay any damages and cost that 

may be awarded by the court in consequence. 

36 Employment Of Female Labour 

 

Clause-22 The employment of female labour on works in 

the neighborhood of soldiers' barracks should be 

avoided as for as possible. 

37 Work On Sunday 

 

Clause-23 No work shall be done on a Sunday or a public 

holiday without the prior sanction in writing of 

the Executive Engineer (Development). 

38 Work not be sublet. Contractor may be 

rescinded & security deposit forfeited for 

subletting it without approval" 

 

Clause-24 The Contractor shall not be assigned or sub-let 

without the written approval of the Executive 

Engineer (Development). And if the Contractor 

shall assign or sublet his contract, or attempt to 

do, or become insolvent or make any 

composition with his creditors or attempt to do, 

the Executive Engineer (Development) may, by 

notice in writing rescind the contract. 

The Contractor shall keep full and true accounts 

in respect of the contract works in the regular 

course of business and shall whenever called 

upon by the Executive Engineer (Development) 

by notice in writing, produce them for inspection 

by him or by any officer appointed by him in 

that behalf. Also if any bribe, gratuity, gifts, 

loan, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly be 

given, promised or offered by the Contractor or 

any of his servants or agents to any public 

officer or person in the employment of 

University in any way relating to his office or 

employment or if any such officer or person 

shall become in any way directly or indirectly 

interested in the contract or if the Contractor 

does not keep account or fails to produce them 

as aforesaid, the Executive Engineer 

(Development) may give notice in writing 

rescind the contract. In the event of a Contract 

being rescinded the security deposit of the 

Contractor shall thereupon stand forfeited and be 

absolutely at the disposal of University and the 

same consequences shall ensure as if the 

contract had been rescind under clause 3 hereof 

and in addition the Contractor shall not be 

entitled to recover or be paid for any work 

therefore actually performed under the contract. 

39 Sum Payable By Way Of Compensation To 

Be Considered As Reasonable Compensation 

Without Reference To Actual Loss 

 

Clause-25 All sums payable by a Contractor by way of 

compensation under any of these conditions 

shall be considered as a reasonable 

compensation to be applied to the use of 

University without reference to the actual loss or 

damage sustained and whether any damage has 

or has not been sustained. 
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40 Changes In The Constitution Of Firm To Be 

Notified 

 

Clause-26 In the cases of a tender by partners any change 

in the constitution of a firm shall be forthwith 

notified by the Contractor to the Executive 

Engineer (Development) for his information. 

41 Work To Be Under Direction Of Engineer, 

Consultant And Executive Engineer 

(Development) 

 

Clause-27 All works to be executed under the contract shall 

be executed under the direction and subject to 

the approval in all respects of the Engineer and 

Executive Engineer (Development) for the time 

being, who shall be entitled to direct at what 

point or points and in what-manner they are to 

be commenced, and from time to time carried 

on. 

42 Decision Of Executive Engineer 

(Development) To Be Final 

 

Clause-28 Except where otherwise specified in the contract 

and subject to The powers delegated to him by 

authority under the Code rules then in force, the 

decision of the Executive Engineer 

(Development) shall be final, conclusive, and 

binding on all parties to the contract upon all 

questions relating to the meaning of the 

specifications, design, drawings, and 

instructions hereinbefore mentioned and as to 

the quality of workmanship, or materials used on 

the work, or as to any other question claim, 

right, matter or the thing whatsoever in any way 

arising out of, or relating to the contract, design, 

drawings, specifications, estimates, instructions, 

orders of these conditions, or otherwise 

considering the works, or the execution, or 

failure to execute the same, whether arising, 

during the progress or the work, or after the 

completion on abandonment thereof. 

43 Lump Sum In Estimates 

 

Clause-29 When the estimate on which a tender is based 

includes one or more items with lump sum rates 

or lump sum amount the Contractor shall be 

entitled to payment in respect of such items on 

the rates entered in this contract with the 

detailed specifications and the analysis of the 

rates on which the contract price is calculated. 

Where part of the work is done or the 

specifications are altered the Contractor will 

submit his own rate and payment shall be 

controlled in the same way as if the item of work 

was done outside the current Government 

Schedule of Rates applicable in the case in 

accordance with the procedure laid down in 

Clause 14. 

Provided always that in case of the percent Rate 

tenders, no premium as quoted for the main 

tender as also that quoted in clause 14 (which 

will be the same premium as for the main 

tender) shall be payable for any items of work 

including the lump   sum items or market rates 

which are outside the Current Government 

Schedule of Rates. 

44 Action Where No Specification 

 

Clause-30 In the case of any class of work for which there 

is no such specification as is mentioned in Rule I 
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such work shall be carried out in accordance 

with the Sind P.W.D. specifications and in the 

event of there being no Sind P.W.D. 

specification, then in such case the work shall be 

carried out in all respects in accordance with the 

instructions and requirements of the Executive 

Engineer (Development). The payment for such 

items of work shall be made in accordance with 

the procedure laid down in Clause 14 for items 

of work outside the Current Government 

Schedule of Rates. 

45 Contractors Percentage Whether Applied To 

Net Or Gross Amount Of Bill 

 

Clause-31 The percentage referred to in the tender shall be 

deducted from/added to the gross amount of the 

bill before deduction the value of any stock 

issued. 

46 Refund Of Quarry Fees And Royalties 

 

Clause-32 All quarry fees; royalist, octroi, dues, ground 

rents, local and Government taxes and Rates etc. 

relating directly or indirectly to the execution of 

the works under this contract shall be paid by 

the contractor as a final charge and no refund on 

this account shall be allowed by the University. 

47 Compensation under the workmen's 

compensation act. 

 

Clause-33 The Contractor shall be responsible for and shall 

pay any compensation Act, 1923 (VIII of 1923), 

(hereinafter called the said Act) as amended 

upto date for injuries caused to the workmen. If 

such compensation is paid by University as 

principal under sub-section (1) of section 12 of 

the said Act on behalf of the Contractor; it shall 

be recoverable by University from the 

Contractor under sub-section (2) of the said 

section such, compensation shall be recovered in 

the manner laid down in Clause above. The 

contractor shall also discharge all other 

liabilities in relation to the current Government 

or local legislation with respect. To the Labour 

Laws and other Fringe benefits like Health and 

Insurance cover. Old Age Benefits etc. for all his 

labour including the administrative and 

supervisory staff. 

48 Claim For Quantities As Per Scope Of Work 

Shown On Drawings 

 

Clause-

34A 
The quantities of different items of work shown 

in the schedule B attached to this tender, are 

only approximate The actual quantities of 

different items as done at Site will be controlled 

by the detailed drawings and the actual 

requirements at site of work. No claim 

whatsoever will be entertained on account of 

excess or reduction in the scope of work as 

shown on the drawings.  

49 ----- do---- Clause-

34B 
Where due to the change of specification or 

scope or work or due to additions in size and 

quantum of the work the total cost of the work 

increases upto 30% at the cost as shown in the 

MEMORANDUM ( Excluding those case there 

the total cost the increased due to any claim of 

the contractor or the escalation in the rates/cost 

subject to its sanction ) the Contractor shall be 
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bound to car y out the same at the same rates 

and under the same conditions as for the same at 

the same rates and under the same conditions as 

for the main tender. In case where the total cost 

is likely to increase beyond 30% of the amount 

shown in the MEMORANDUM it will be 

optional for the Contractor to decline to take up 

the additional work provided always that no 

work shall be left in incomplete or in unfinished 

shape irrespective of the total Cost of the work. 

Where, however, the Contractor agrees to take 

up the additional work, there shall be no 

financial limit to it and that the entire work shall 

be done at the same rates and under the same 

terms and conditions as the main tender. 

50 Employment Of Feminine Labour 

 

Clause-35 The Contractor shall employ any feminine; 

convict or other labour of a particular kind of 

class if ordered in writing to do so by the 

Executive Engineer (Development). 

51 Claim For Compensation For Delay In The 

Execution Of Work 

 

Clause-36 No compensation shall be allowed for any delay 

caused in the starting of the work on account of 

acquisition of land or, in the case of clearance 

works on account of any delay in accordance 

with the sanction to estimates. 

52  Clause-37 No compensation shall be allowed for any delay 

in the execution of the work on account of water 

standing in borrow pits or compartments or on 

the land or the approach road etc. The rates are 

inclusive of hard or cracked soil, excavation 

mud, subsoil water or water standing in borrow 

pits and no claim for an extra rate shall be 

entertained, unless otherwise expressly 

specified. 

53 Entering Upon Or Commencing Any Portion 

Of Work 

 

Clasue-38 The Contractor shall not enter upon or 

commence any portion of work except with the 

written authority and instructions of the 

Executive Engineer (Development) or of his 

subordinate- Incharge of the work. Failing such 

authority the contractor shall have not claim to 

ask for measurements of or payment for work. 

54 Minimum age of persons employed. The 

employment of donkeys or other animals 

 

Clasue-39 (i) No contractor shall employ any person 

who is under the .age of 12 years. 

(ii) No contractor shall employ donkeys or 

other animals with breeching of string or   thin 

rope. The breeching must be at least thread 

should be of tape (Nawar). 

(iii) No animal suffering from sores, 

lameness or emaciation or which is immature 

shall be employed or the work. 

(iv) The Contractor shall not employ any 

labour who has any contagious disease or is a 

habitual narcotic user or is as sick and unfit for 

manual labour as to create a hazard for his 
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health or life. 

(v) The Executive Engineer (Development) 

or his subordinate is authorized to remove from 

the work any person or animal found working 

which does not satisfy these conditions and no 

responsibility shall be accepted by the 

University for any delay caused in the 

completion of the work by such removal. 

Any Contractor who does not accept these 

conditions shall not be allowed to tender for 

works and his name shall be removed from the 

list of Contractors. 

54 Pakistan Timber To Be Used 

 

Clause-40 As for as possible Pakistan Timbers shall be 

used and where for any reason this is not 

practicable preference shall be given to imported 

timber of approved origin and quality. 

55 Certificate For Concessionary Freight Of 

Charges From The Railway 

 

Clause-41 If any materials are required to be conveyed by 

rail, the Contractors will be granted certificates 

by the Executive Engineer (Development) to the 

effect that the materials are required for 

University works thereby enabling them to have 

the benefit as allowed under the rules from the 

railway. In case, however, such a concession is 

withdrawn by the railway at any time', no claim 

shall be made against University on this account. 

56 Recovery Of Dues From Contractor As 

Arrears Of As Land Revenue 

Clause-42 Any sum due to the University by the Contractor 

shall be liable for recovery as arrears of Land 

Revenue. 

57 Partnership Of M.L.As Is Forbidden 

 

Clause-43 The Contractor shall certify that no member of 

Legislative Assembly is in partnership with him 

and that University will have the right to 

terminate the contract at any stage if it is 

discovered that a member of Legislative 

Assembly or Parliament is a partner in the 

Contract. 

58 Payment Of Taxes 

 

Clasue-44 The contractor firmly holds himself responsible 

to get himself registered under Income Tax and 

Sales Tax Rules and to pay these and all other 

Government and local taxes due to him from 

time to time in accordance with the Government 

instructions. 

59 Interest Or Share Of University Servant In 

The Work 

 

Clause-45 The Contractor shall certify that no University 

Servant, Government servants or a servant of a 

Corporate Body directly controlled by the 

Government has directly or indirectly any share 

or interest in this work.  

60  Clause-46 The Contractor will not be allowed to withdraw 

his tender and ask For the return of earnest 

money before expiry of the period of three 

months, commencing from the date of opening 

of the tender and that if it is withdrawn in 

violation of this condition earnest money shall 
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be forfeited. 

61  Clause-47 Notwithstanding anything contained in any 

clause of this contract and further 

notwithstanding the fact that the final 

completion Certificate has been awarded to the 

Contractor and his 50% Security deposit 

refunded, the liability of the Contractor for the 

purpose of" Defect Liability" shall extend for the 

period of 12 months from the date of issue of the 

completion Certificate for removal including 

replacement of any defect found in the works 

due to construction or any other cause directly 

attributed to and a result of defective work or 

negligence in carrying out the work. The 

remaining 50% security deposit will be refunded 

after 12 months after removal of defects, if any. 

62  Clause-48 The Contractor shall employ at his cost at the 

site of work for effective planning, supervision 

and control of the work, adequate, full time 

Executive Engineer (Development), Engineering 

staff and trained and experience licensed 

electricians and mechanics of respective trade in 

addition to the usual team of following scales: 

Work costing upto Rs. 15.0 lacs         : 

 A Diploma holder. 

Work costing over Rs. 15.0 Lacs         : 

 A Professional Engineer  

Registered with Pakistan 

Engineering Council. 

Such persons work on the job shall be deemed to 

the authorized agents at site of the Contractor 

and shall receive all orders & instructions of the 

Executive Engineer (Development), Engineer 

and Consultants or their authorized 

representatives and shall also be responsible to 

maintain a work-order book and other registers 

at Site and shall forth with take actions to carry 

out the orders and instructions. 

63  Clause-49 If any question, difference or objection 

whatsoever shall arise in any way contracted 

with or arising out of this instrument or the 

meaning or objections of any part thereof, the 

rights, duties or liabilities of either party, then 

save in so far as the decision of any such matter 

is hereinbefore provide for as has been so 

decided, every such matter including whether its 

decisions has been otherwise provided for and or 

regards the right of and obligations of the parties 

as the result of such termination shall be referred 

for arbitration to such person or a board with the 

mutual consent of the Executive Engineer 

(Development) and the Contractor and his 

decision shall be final and binding and where the 
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matter involves a claim for or the payment 

recovery or deduction of money, only the 

amount, if any awarded in such arbitration shall 

be payable or recoverable in respect of the 

matter so referred. 

64 Force Majeure 
 

Clause-50 The parties shall not be considered to be at 

default in the execution of their contractual 

obligations or any of them to the extent that the 

execution of such obligations or any of them is 

delayed or omitted by cause of force Majeure. 

Each part will advise the other party by written 

notice within 30 days of the occurrence of any 

such case force Majeure employed therein shall 

mean acts of the Public enemy wars (whether 

declared or not) hostilities, revolutions, civil 

disturbances, epidemics, fires, floods, earth 

quakes, weather causes of similarly nature 

which render the performance of this agreement 

unfeasible and inspite of the exercise is unable 

to overcome. 

65 Mobilization Advance Clause-51 Mobilization Advance 10 % of the Contract 

Price stated in the Letter of Acceptance shall be 

paid by the Procuring Agency to the Contractor 

on the on following conditions: 

(i) on submission by the Contractor of a 

Mobilization Advance Guarantee for the full 

amount of the Advance in the specified form 

from a Scheduled Bank in Pakistan to the 

Procuring Agency; 

 

(ii) Contractor will pay interest on the 

mobilization advance at the rate of 10% per 

annum on the advance; and 

 

(iii) This Advance including the interest shall be 

recovered in 5 equal installments from the five 

(05) R.A bills and in case the number of bills is 

less than five (05) then 1/5th of the advance 

inclusive of the interest thereon shall be 

recovered from each bill and the balance 

together with interest be recovered from the 

final bill. It may be insured that there is 

sufficient amount in the final bill to enable 

recovery of the Mobilization Advance. 
   

CLAUSE - 52 

 

Environmental Health & Safety/ Construction Safety 

 

Construction and renovation activities that could be classified as construction include building 

renovations, excavation and trenching operations, painting, masonry, and certain activities 

associated with building systems such as HVAC, plumbing, and electrical supply. 

Construction work can be particularly hazardous. The use of personal protective equipment, fall 

protection, fire safety, electrical safety, and other precautions are essential for safe construction 

work.  
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The following rules apply to construction sites: 

 Heed all warning signs that have been posted. 

 Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block, 

or otherwise secure the load as soon as possible. 

 Avoid placing unusual strain on equipment or materials. 

 Be prepared for unexpected hazards. BE ALERT! 

 Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that 

doesn't require as much precision. Never let too little sleep jeopardize your safety. 

 If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know 

what you are doing, what the risks are, and how to protect yourself. 

 Think of safety as one of your most important job responsibilities. Before starting each job, 

plan it out. Think about tools, materials, and protective equipment you will need and the 

procedures you will follow. 

 Keep your work area clear of potential hazards such as items that you could trip over or bump 

into, materials that could catch fire, or chemicals that could spill. 

 Never ignore a safety hazard. Either fix it or report it. 

 Report all incidents and near misses to your supervisor and the Office of Safety. 

 Know what to do in an emergency. There isn't time to review procedures when an emergency 

situation occurs. If you are unsure, ask your supervisor before you begin the job. 

CLAUSE - 54 

 

The electric and water connection will be provided at one point respectively near the site of work. The 

Contractor will be responsible for further distribution where ever required including making complete 

arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including 

service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be 

recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which 

water is used.  

 

CONTRACTOR.     ENGINEER. 

 

Witness.      Witness 

1.  ________________    1.  _________________ 

2.  ________________    2.  _________________ 

 

Executive Engineer (Development) 

 

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it has 

been correctly prepared/executed. 
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BILL OF QUANTITIES 
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REHABILITATION OF ARCHITECTURAL DEPARTMENT IC 

DRAINAGE, ROOF TREATMENTS, WATER SUPPLY AND INTERNAL 

ELECTRIFICATION WORKS ETC AT MUET, JAMSHORO 

SUMMARY OF COST 
 

 

GENERAL ABSTRACT 

 

S. No Works Amount 

01 Civil Works  

02 Water Supply and Sanitary Items  

 Total Amount in Rs  

 Total Amount in Million Rs  

 

 

 
(In Words: _________________________________________________________________________) 

Note:- 

1.  Quoted amount should be inclusive of all applicable taxes (i-e Income Tax, Sindh Sales 

tax, General Sales tax etc; as the case may be  

 

 

 

Executive Engineer (Development)       Contractor 
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MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, JAMSHORO 

BOQ FOR 

 

REHABILITATION OF ARCHITECTURAL DEPARTMENT IC DRAINAGE, ROOF 

TREATMENTS, WATER SUPPLY AND INTERNAL ELECTRIFICATION WORKS ETC 

AT MUET, JAMSHORO 

 

SUB-HEAD-A:  CIVIL WORKS 

Page No S.# Description Quantity Rate Unit Amount 

C-123 P-
399/i-9 

1 Dismantling burnt brick masonry 
in lime or cement mortar 
foundation, basement, plinth and 
ground floor including stacking 
salvaged material (serviceable) 
and disposing of surplus material 
as directed within three 
chains (91.5 m).. 

1250.00 Cft 3006.25 %Cft 
         

37,578.00  

C-123 P-
399/i-16 

2 16 Dismantling C.C. work cast in 
situ in foundation, basement, 
plinth and ground floor including 
disposing of the material as 
directed within three 
chains (91.5 m). 

1350.00 Cft 6587.5 %Cft 
         

88,931.00  

C-123 P-
399/i-15 

3 Dismantling R.C.C. including 
separating reinforcement from 
concrete in foundation, 
basement, plinth and ground 
floor including stacking at site 
and disposing of unserviceable 
material within three chains 
(91.5) 

650.00 Cft 8456.25 %Cft 
         

54,966.00  

C-123 P-
401/i-39 

4 Dismantling C.C. floor upto 2" 
(51 mm) thick in basement, 
plinth and r"I,.) ground floor 
including disposing off the 
material as directed within 
three chains (91.5 m).  

11203.00 Sft 1503.13 %Sft 
       

168,396.00  

C-123 P-
402/i-40 

5 Dismantling cement tiled floor, 
dado or skirting in basement, 
plinth and ground floor including 
base mortar and stacking 
salvaged material (serviceable) 
and disposing of surplus stuff as 
directed within three 
chains (91.5 m).... 

10200.00 Sft 2605.63 %Sft 
       

265,774.00  

C-124 P-
419/i-10 

6 Providing and fixing 16 SWG 
galvanized iron sheet covering of 
1oo approved shape and design 
to expansion joints of roof slab 
with 
wooden gutties and screws etc. 
complete . 

950.00 Sft 550.13 Sqft 
       

522,623.50  
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C-124 P-
419/i-101 

7 Providing and filling asphalt 
bitumen mixed with sand @ 90 
Lbs. per Cit. (1443 Kg/Cum.) of 
sand in expansion joints of roof 
slab etc. 

350.00 Cft 3002.59 Cft 
    

1,050,906.50  

C-124 P-
419/i-103 

8 Providing and fixing 16 oz. (4.89 
Kg/ Sqm.) aluminium sheet 
covering to expansion joints in 
walls and columns as per 
approved designincluding 
providing clamps and fixing with 
screws and rawal plugs or 
wooden gutties including making 
slotted holes etc. complete 

795.00 Sft 888.13 Sqft 
       

706,063.35  

C-124 P-
420/i-141 

9 Providing and laying gola 3" x 3" 
(76 mm x 76 mm) concrete 1:2:4 
using graded screened bajri at 
junction of roof slab and walls 
and finished with cement plaster 
1:4 including curring ect. 
Complete. 

1450.00 Rft 3202.36 %Rft 
         

46,434.00  

C-124 P-
427/i-186 

10 Providing and fixing Gypsum 
board 2' x 2' x  12mm tiles 
ceiling186 including Aluminum T 
& L angle 1" x 1" i.c hanger clips 
jointing clips and G.I Wire etc 
complete as required in any floor 

10500.00 Sit 172.73 Sit 
    

1,813,665.00  

C-124 P-
427/i-192 

11 PiF kitchen cabinet wall mounted 
of 3i4" thick laminated board with  
best quality deodar wood frame 
and beading 1i8" thick hard 
board  backing required section 
in approved pattern etc, fixed on 
wall with rawal pugs, screws iic 
cost of glue, nail, piano hinges, 
handles and painting or polishing 
etc as drawing complete all as 
respect. 

165.00 Sit 1363.25 Sit 
       

224,936.25  

C-124 P-
428/i-199 

12 Providing and carrying out 
Termite proofing in foundations, 
under ficos and wood work 
surface with a soloution using of 
confront TC with water and 
spraying the solution of the area 
to be treated as completed as 
per direction of Engineer 
incharge 

12500.00 Sit 13.13 Sit 
       

164,125.00  

C-125 P-
433/i-2 

13  Repairs to cracks to reinforced 
cement concrete work by 
grouting with cement gun with 
cement mortar 1 :2 including 
cutting the chase of required 
size, finishing, curing including 
removal of rubbish etc. from site 
complete as directed by the 
Engineer-in-Charge, in ground 
floor  

6450.00 Rft 5696.94 %Rft 
       

367,453.00  
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C-125 P-
435/i-22 

14  Removing all sorts of varnish 
and polishes etc. without blow 
lamp from wooden surface 
including removal of rubbish etc- 
from site as directed, in all floors 
complete. 

7500.00 Sft 433.13 %Sft 
         

32,485.00  

C-125 P-
435/i-24 

15  Removing cement or lime 
plaster of any thickness from 
walls and disposing of the 
rubbish etc. from site as directed 

13500.00 Sft 843.75 %Sft 
       

113,906.00  

C-125 P-
435/i-28 

16 Plastering 1/2" (13 mm) thick in 
patches in cement and sand 
mortar 1:4 including curing and 
scraping old damaged portion in 
regular shape and removal of 
rubbish from the site etc. 
complete as per direction of 
Engineer-in-Charge in ground 
floor. 

13500.00 Sft 5291.84 %Sft 
       

714,398.00  

C-108/ P-
83/i-29 

17 Providing and laying double 
layer of polythene sheet of 500 
gauge (0.005 or ''1 0.13 mm 
thick) under floors for water 
proofing laid as per 
specifications and instructions of 
the Engineer-in-Charge in 
ground floor. 

7652.00 Sft 1880.83 %Sft 
       

143,921.00  

C-123 P-
402/ 

18 Dismantling  cement  tiled  floor,  
dado  or  skirting  in 
basement,  plinth  and  ground  
floor  including  base 

7853.00 Sft 2,605.63 %Sft  204,620.00  

40+44 
  

mortar and stacking salvaged 
material (serviceable) 

          

    
and  disposing  of  surplus  stuff  
as  directed  within 

          

    
three  chains  (91.5  m)....                                   
(A) 

          

    
GROUND FLOOR           

    (B) FIRST FLOOR 8965.00 Sft 2,898.13 %Sft  259,817.00  

C-123 
P-402/45 

+ 

19 Taking out door and window 
frames with or without 
hold  fasts  in  ground  floor  
including  cutting  walls, 

35.00 Nos. 584.38 Each  20,453.30  

403/53 
  

stacking    salvaged    material    
(serviceable)    and 

          

    
disposing   of   unservice-able   
material   as   directed 

          

    
within three chains (91.5 m)….  
(A) GROUND 

          

    
FLOOR           

    (B) FIRST FLOOR 25.00 Nos. 625.01 Each  15,625.25  
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C-123 
P-402/47 
+ 403/54 

20 Taking out carefully shutters of 
doors and windows in ground 
floor and stacking as directed 
within three chains                             
(91.5                             m)…. 
(A) GROUND FLOOR 

15.00 Nos. 346.88 Each  5,203.20  

    (B) FIRST FLOOR 20.00 Nos. 375.63 Each  7,512.60  

                

                

                

C- 117 
P-242/83 
+ 243/8 
9+90 

21 Providing  and  laying  floor  of  
6mm  (approx:  1/4") thick 
coloured glazed tiles more than 
1 sq ft upto 2 sq  ft  of  master  
make  or  equivalent  (Pakistani)  
first grade  in  ground  floor  laid  
over  1"  (25mm)  thick cement 
mortar 1:2 (1 cement and 2 
sand) including jointing  and  
washing  the  tiles  with  white  
cement slurry a matching colour 
(by using pigment in white 

1853.00 Sft 42,108.61 %Sft  780,273.00  

    
cement)      and      curing      etc.      
complete.   (A) 

          

    
GROUND FLOOR           

    (B) FIRST FLOOR 

1325.00 Sft 42,702.51 %Sft  565,808.00  

C-118 P-
265/41 

22 Providing  and  fixing  1/4  
inches  thick  or  6.4  mm approx    
Pakistani    make    coloured    
glazed    tiles exceeding  36  sq.  
inch.  and  up  to  234  sq.  inch.  
in dado and skirting in Floor, 
over 1/2 inch (13mm) of cement 
motar in slurry or grey cement 
over mortar base including filling 
the joints and washing the tile 
with  white  cement  slurry  
curing  and  cleaning  etc 
complete.…. 
(A) GROUND FLOOR 

4150.00 Sft 31,498.72 %  Sft  1,307,197.00  

    (B) FIRST FLOOR 4560.00 Sft 32,261.22 %  Sft  1,471,112.00  
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C-119 P-
289/44 

23 Providing   and   fixing   M.S.   
moulded   steel   door frames   of   
5.73"   x   2-1/2"   (146   mm   x   
63   mm) manufactured  from  
mild  steel  sheet  of  18  gauge 
(1.41  mm)  conforming  to  
B.S.S.  1245  having  a double 
rebate size 1-1/2" x 1/2" (38 mm 
x 12 mm) provision of 3 Nos. 
M.S. plate, section 1-1/2" x 1/4" 
(38  mm  x  6  mm)  (2  Nos.  6  
inch  long  welded  with frame at 
not less than 16 points and 1 
Nos. 12 inch long welded with 
frame at not less than 20 points), 
with  holes  and  threads  for  
fixing  steel  hings,  fitted with  
one  locking  box  of  same  
sheet  (point  welded inside  the  
frame),  6  Nos.  6  inches  long  
flat  iron fixing  lugs  of  1-1/4"  x  
3/16"  section,  treated  with 
special  red  oxide  primer  coat  
all  around  including cutting   
holes   and   filling   the   cavity   
with   cement concrete   1:2:4   
etc.   in   any   floor   at   any   
height complete as directed by 
the Engineer-in-Charge 

75.00 Rft 469.80 P.Rft  35,235.00  

C-120 P-
317/61 

24 Providing and fixing solid core 
1st class teak wood veneered   
flush   door   shutters   of   1-1/2   
inches thickness  with  and  
including  the  cost  of  teak  
wood veneer  facing  of  not  less  
than  1  mm  thickness  on either  
side,  cross  band  of  standard  
specification, with  solid  fully  
laminated  core,  2  inches  wide  
best quality    deodar    wood    
outer    faces    alround    as 
commercially  produced  by  
standard  manufacturers under 
power driven hydraulic press as 
approved by Engineer-in-Charge   
including   brass   fittings   etc., 
complete  but  excluding  the  
cost  of  handles  and locking 
arrangement . 

452.00 Sft 2,164.85 P.Sft  978,512.20  

C-120 P-
315/40 

25 Providing and fixing 1-1/4 inches 
(32 mm) thick best quality 
deodar wood shutters fully 
glazed with plain glass  panes  
24  oz.  (7.3  kg./SM),  approved  
iron hinges, tower bolt, deodar 
wood beading and putty packing 
to glasses etc., as required. 

350.00 Sft 1,154.90 P.Sft  404,215.00  

C-125 
P-456/231 

26 Replacing  tinted  glass  5mm  
thick  aluminium  and iron  wood  
with  rubber  packing  including  

1250.00 Sft 402.34 P.Sft  502,925.00  
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removing broken ones if required 
in all floors 

C-124 
P-421/130 

27 Providing  and  fixing  aluminium  
sheet  of  22  gauge on wooden 
surface with sunken aluminium 
screw of required  size  as  per  
direction  of  the  Engineer-in- 
Charge. 

1532.00 Sft 260.74 P.Sft 

 399,453.68  

C-120 
P-337/236 

28 Providing  and  fixing  on  frames  
etc.,  with  sunken iron  screws  
best  quality  deodar  wood  
moulding, beading,  architrave  
etc.,  of  approved  design  over 
one square inch and up-to 2 
square inches in cross section 
as required. 

575.00 Rft 193.35 P.Rft  111,176.25  

C-119 
P-305/113 

29 

Providing    and    fixing    fully    
glazed    Champagne anodized 
or Powder Coated aluminium 
Hinged door with frame as per 
British standard manufactured 
by Lucky,   Prime,   Chawla,   
Krudson   and   Pakistan Cables,  
(fixing)  through  their  approved  
fabricators), Deluxe   model   
section,   101.6mm   x   30mm   
and 1.6mm thick including the 
aluminium fittings, with all 
accessories   cutting   hole   etc.   
and   making   good damages  to  
walls  etc.  complete  as  
required  in  any floor   as   per   
direction   of   engineer-in-
charge,   but excluding the cost 
of glass pans. 

420.30 Sft 1,715.63 P.Sft  721,079.29  

C-119 
P-307/121 

30 

Providing and fixing Tinted  
glass panes 5mm thick to  M.S.  
Box  pipe  /  Aluminium  doors,  
windows  and ventilators    etc   
including   the   cost   of   labour   
but excluding  the  cost  of  M.S.  
square  pipe  beading, rubber 
packing and screw in any floor at 
any height. 

120.00 Sft 371.82 P.Sft  44,618.40  

C-117 
P-238/54 
+ 241/77 

31 

Providing  and  laying  floor  of  1  
inch  (25  mm)  thick Granite  
stone  Pakistani  origin  more  
than  7  Sq.  ft upto 16 Sq ft 
(more than 0.65 Sq.m and upto 
1.48 Sq  m)  size  fine  dressed  
on  the  surface,  without winding 
in ground floor and laid over 1 
inch (25 mm) thick  lime  mortar  
1:2  (one  lime,  two  sand)  
setting the  tiles  with  grey  
cement  slurry  over  lime  
mortar, jointing  and  washing  
the  tiles  with  white  cement 
slurry  including  curing,  rubbing  

25.00 Sft 215,414.13 %  Sft  53,854.00  
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and  polishing  etc. complete, 
including the cost of mortar. 

C-124 
P-429/202 

32 

Providing  and  fixing  S.S  Pipe  
Railing  Comprising vertically  
posts  and  horizontal  bracing  
of  1/2  inch dia  S.S  Pipe  
having  36  inches  in  height  
with  3 inches dia Pipe as Master 
Pillar at ends and 1 inch Pipe  
(10  guage)  at  middle  as  per  
approved  design including the 
cost of cutting, fitting   and 
embedding the  bracing  Pie  
and  pots  in  floor   &  walls  and 
making  good  with  cement  
concrete  1:2:4  in  any floor. 

52.00 Rft 2,234.38 P.Rft  116,187.76  

C-121 P-
358/80 

33 

Providing  and  fixing  with  C.P.  
brass  screws  main door handle 
type yale lock (Italy make) of 
approved design,cutting  wood  
etc.,  to  required  size,  with  two 
operating keys, as per direction 
of the Engineer-in- Charge. 

32.00 Nos. 4,024.38 Each  128,780.16  

C-125 
P-445/108 

34 

Replacing  expanded  metal  
3/4"  x  2-1/2"  (19  mm  x 
64  mm)  mesh  12  gauge  (2.1  
mm)  of  approved quality   
including   replacing   the   
beading   where necessary with 
best quality deodar wood of 
existing design   and   section   
with   iron   screws   including 
dismantling expanded metal and 
removal of rubbish 

255.00 Sft 176.51 P.Sft  45,010.05  

C-125 
P-444/106 

35 

Replacing  G.I.  wire  gauze  of  
22  gauge  and  144 mesh  per  
Sq.inch  including  replacing  the  
beading where  necessary  with  
best  quality  deodar  wood  of 
existing    design    and    section    
with    iron    screw including  
dismantling  wire  gauze  etc.  
and  removal of rubbish as 
required . 

236.00 Sft 214.64 P.Sft  50,655.04  

C-124 
P-430/210 

36 

Providing  &  Fixing  Kitchen  
floor  cabinet  making  of shutter 
board box & 3/4" thick high gloss 
laminated lasani shetter, PVC 
beading, deodar wooden frame 
2.5"  x  1.25"  size  making  tray,  
drawer  of  approved design etc, 
fixed with rawal plugs, screws i/c 
cost of glue,  nails,  hinges,  
handles  etc  as  per  drawing, 
complete in all respect 

38.00 Sft 1,552.45 P.Sft  58,993.10  
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C-124P-
430/209 

37 

Providing  &  Fixing  Kitchen  
wall  cabinet  making  of shutter 
board box & 3/4" thick high gloss 
laminated lasani shutter, PVC 
beading, PVC sheet backing of 
approved design etc, fixed with 
rawal plugs, screws i/c  cost  of  
glue,  nails,  hinges,  handles  
etc  as  per drawing, complete in 
all respect 

36.00 Sft 1,582.87 P.Sft 56,983.32 

C-125 
P-450/167 

38 

Repainting  two  coats  with  
plastic  emulsion  paint  of (ICI)  
Dulux  make  and  shade  to  
walls  and  ceiling including  
cleaning,  and  sand  papering  
the  surface as directed by the 
Engineer-in-charge in any floor. 

3563.00 Sft 2,578.13 %Sft  91,859.00  

C-125 
P-453/196 

39 

French  polishing  two  renewal  
coats  of  approved make   to   
wood   work   including   
cleaning   the   old surface  as  
directed  by  the  Engineer-in-
Charge  in any floor. 

1800.00 Sft 5,478.13 %Sft  98,606.00  

C-122 
P-392/189 

40 

Applying   French   or   spirit   
polishing,   two   coat   of 
approved make on wood work at 
any height in any floor . 

2500.00 Sft 6,342.72 %  Sft 

 158,568.00  

C-125 
P-450/163 

41 

Repainting  two  coats  with  
enamel  paint  (Robialac) of 
approved make and shade to 
iron work including scraping and 
sand papering the surface as 
directed by the Engineer-in-
Charge in any floor. 

22639.00 Sft 2,750.00 %  Sft  622,573.00  

C-119 P-
285/17 

42 

Providing and fixing collapsible 
steel shutter or gate with  vertical  
channels,  flat  iron  diagonal  
top  and bottom rails with steel 
rollers of required size, T-iron 
bottom track rivetting the 
junctions, including locking 
arrangements   and   handles,   
cutting   and   making good  
damages  to  walls  etc.  painting  
two  coats  of red  oxide  paint,  
fixing  bottom  track  with  C.C.  
1:2:4 complete as required in 
any floor.. 

36.00 Sft 1,164.23 P.Sft 41,912.28 

C-123 
P-400/21 
+ 401/33 

43 

Dismantling lime terracing upto 
3" (76 mm) average thickness 
over roof in ground floor and 
disposing of the material as 
directed within three chains 
(91.5 m) 
. 
(A) GROUND FLOOR 

2256.00 Sft 1,137.50 %Sft  25,662.00  

(B) FIRST FLOOR 235.00 Sft 1,550.00 %Sft  3,643.00  
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C-108 
P-82/25 + 
83/37 

44 

Providing  and  laying  1:9  
cement  concrete  using 
screened  graded  bajri  3/4  inch  
(19  mm)  and  down gauge   In   
terracing   3   inches   (76   mm)   
average thickness to required 
slope in panels including form 
work,    consolidation,    
finishing,    curing    etc.    and 
painting  the  surface  with  
plastic  bitumen  No.  4  at the 
rate of 15 Ibs per hundred 
square feet (0.73 Kg per s.m) 
blinded with sand at the rate of 2 
cubic feet per   hundred   square   
feet   (0.06   Kg   per   s.m) 
complete"                                                                  
on 
(A) GROUND FLOOR 

1523.00 Sft 8,229.59 %Sft  125,337.00  

  

S.# 

(B) FIRST FLOOR 2360.00 Sft 9,070.84 %Sft  214,072.00  

C-125 P-
434/11 

1 Rubbing and polishing old 
mosaic floor, dado and skirting in 
any floors 

2366.00 Sft 952.50 %Sft 
 22,536.00  

C-125 P-
434/ 
12+13 45 

Cleaning and washing floor with 
caustic soda solution in  (A) 
GROUND FLOOR 

36952.00 Sft 289.25 %Sft 
 106,884.00  

(B) FIRST FLOOR 36523.00 Sft 339.25 %Sft  123,904.00  

C-125 
P-436/31 

+ 
438/53+54 

46 

Plastering   1-1/4"   (32   mm)   
thick   in   patches   in cement  
and  sand  mortar  1:4  including  
curing  and scraping old 
damaged portion in regular 
shape and removal  of  rubbish  
from  the  site  etc.  complete  as 
per    direction    of    Engineer-
in-Charge    in      
(A)  GROUND FLOOR 

12500.00 Sft 10,690.90 %Sft  1,336,363.00  

(B) FIRST FLOOR 13500.00 Sft 11,070.90 %Sft  1,494,572.00  

(C) 2ND FLOOR 2030.00 Sft 11,308.40 %Sft  229,561.00  

C-118/ P-
263/i-17 

47 

Providing and fixing 318 inches 
(9.5 mm) thick onyx tiles upto 36 
Sq. inches (232 Sq.cm) size fine 
dressed on the surface without 
windings in dado skirting and 
facing in ground floor over 112 
inch (13 mm) thick base of 
cement mortar 1:3 setting of tiles 
in slurry of grey cement over 
mortar base including filling the 
joints and washing the tiles with 
cement slurry of matching colour 
(by using white cement mixed 
with pigment) curing, finishing, 
cleaning and polishing etc. in 
internal work complete. 

2500.00 Sft 43,140.12 %Sft  1,078,503.00  
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C-118/ P-
267/i-23 

48 

Extra for every additional 1/8 
inches (3.2 mm) thickness upto 
3/4 inches (1923 mm) thick in 
item No. 17 upto 36 Sq. inches 
(232 Sq.cm) size. 

25.00 Sft 2,125.00 %Sft  531.00  

C-118/ P-
265/i-41 

49 

Providing and fixing 1/4 inch or 
6.4 mm (approx.) thick approved 
Pakistani make white I coloured 
glazed tiles from 1.5 Sq.It to 3 
Sit size in dado and skirting in 
ground floor over 1/2" (13 mm) 
thick base of cement mortar 1:3 
setting of tiles in slurry of grey 
cement over mortar base, 
including filling the joints and 
washing the tiles with white 
cement slurry curing and 
cleaning etc,  
complete. 

1863.00 Sft 31,498.72 %Sft  586,821.00  

C-118/ P-
269/i-88 

50 

Providing & Fixing Machine 
made Guttca brick tiles facing 1-
1/2" to 2" thick in88 cement 
marter 1:3 cement pointed in 
deep cut grooves and in any 
pattern asper direction of the 
Engineer including in any floor in 
any hight 

1650.00 Sft 29,713.48 %Sft  490,272.00  

C-108 
P-83/28 

51 

28 Water proofing of roof slab 
using Bituflex @ 12.5 Kg per % 
Sft in three coats and Hassien 
cloth, including the cost of 
removing, scraping mortar etc 
from the roofsurtace, disposing 
of scraped material/debries and 
removing the dust by washing 
with water and Removing the 
undulations and depressions 
with using Bituflex, sand mortar ( 
1: 2). Applying one primer coat 
over moist surtace using a mix of 
50% Bituflex and 50% water. 
Applying 1st pur coat of Bituflex, 
laying Hassien cloth with 2" 
overlap at the joints, saturating 
the hassien cloth with 2nd coat 
of Bituflex and sandblinding the 
surtace with sand. 

17000.00 Sft 4,467.90 %Sft  759,543.00  

SUB-HEAD-A:  CIVIL WORKS   22,473,583.48 

------- above/below Premium on scheduled items   

Total:   
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SUB-HEAD-B:  WATER SUPPLY & SANITARY INSTALLATION 

Page 
No 

S.No Description Quantity Rate Unit Amount 

C-301 
P-

556/27 

1 Providing  and  fixing  best  quality  white  
glazed earthen   ware.   One   piece   toilet   
(commode) coupled  with  flush  tank  (Porta  
or  equivalent) complete with i/c cost of plastic 
seat with buffers, with internal fittings 
complete. 

1 47750.00 Each  47,750.00  

C-301 
P-

556/28 

2 Providing  and  fixing  best  quality  squatting  
type earthen  ware  W.C  Pan  (Porta  or  
equivalent) complete  with  and  i/c  cost  of  
13.6  litre  best quality   low   level   plastic   
slushing   cistern   with internal   fittings   
complete.   PVC   flushing   pipe suitable  for  
squatting  type  with  extra  bends  and legth 
with fitting, PVC trap 4 inches (160mm) dia 
and  making  requisite  number  of  holes  in  
walls, plinths  &  floor  for  pipe  connection  
and  making good in cement concrete 1:2:4 

3 19665.00 Each  58,995.00  

C-301 
P-

555/21 

3 Providing  and  fixing  approved  quality  
stainless steel  sink  60”  x  20”  Pak  made  
(Atlas)  complete with  brass  oxidized  bolt  
kit/angle  iron  brackets built   into   walls   ½”   
dia   CP   sink   mixer   1-1/4” rubber plug and 
CP brass chain 1-1/4” CP brass waste  1-  1/4”  
dia  malleable  iron  or  CP  brass bottle  trap  
with  malleable  iron  or  brass  unions and  
making  requisite  number  of  holes  in  walls, 
plinth and floor for pipe connections and 
making good in cement concrete 1:2:4 

2 34495.00 Each  68,990.00  

C-301 
P-554/ 
8+10 

4 Providing and fixing 25 inches x 18 inches 
(635 mm  x  457  mm)  lavatory  basin  in  
white  glazed earthenware    (Pakistani)    
complete    with    and including the cost of 
Brass oxidized bolts kit built into  wall  /2  inch  
(15  mm)  dia.  Chrome  plated mixer  1-1/4"  
inches  (32mm)  rubber  plug  and chrome  
plated  brass  chain,  1-1/4  inches  (32 mm) 
dia brass waste of approved pattern, 1-1/4 
inches (32 mm) dia. Malleable iron or C.P. 
brass traps malleable iron or brass unions and 
making requisite number of holes in walls 
plinth and floor for pipe connections and 
making god in cement concrete 1:2:4 

2 18181.25 Each  36,362.50  

C-301 
P-

555/20 

5 Providing and fixing standing wall shower of 
CP brass 3 knobs of approved quality mixer 
unit and moveable shower head complete. 

2 6127.50 Each  12,255.00  

C-302 
P-

558/13 

6 Providing  &  fixing  chromium  plated  Muslim  
bib- cock   with   out   Muslim   Shower   of   
approved quality. 

6 3381.75 Each  20,290.50  

C-307 
P-
570/5 

7 Providing   and   fixing   4   inches   (100   mm)   
dia shower rose (with detachable lid).. 6 1134.72 Each  6,808.32  
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C-307 
P-
570/4 

8 Providing  and  fixing  1/2  inch  (13  mm)  dia  
C.P brass stop cocks.. 12 1230.40 Each  14,764.80  

C-307 
P-
570/2 

9 Providing  and  fixing  1/2  inches  (13  mm)  
dia brass bib cocks.... 20 1130.40 Each  22,608.00  

C-301 
P-

556/30 

10 Providing  and  Fixing  Multi  Floor  UPVC  
Floor Trap  of  approved   with  UPVC  grating   
including cutting  and  including   making  
requisite  numbers of   holes   in   walls,   
plinth   and   floor   for   pipe connection and 
making good in cement concrete 1:2:4. 

23 1459.43 Each  33,566.89  

A/R 11 
(A) 

Providing  and  Fixing  4  inches  dia  UPVC  
class "B" soil west and vent pipes including 
cutting and fitting  and  complete  with  end  i/c  
the  cost  of breaking through walls roof enf 
end making good the   damage   etc.   after   
clearing   the   pipe   and catrage within 16 
miles.  (4" INCH Dia) 

550 

631.54 P.  Rft  347,347.00  

A/R 11 
(B) 

(B) 3" inch dia 
350 

579.62 P.  Rft  202,867.00  

A/R 12 
(A) 

Providing   and   Fixing   4inches   x   4inches   
x 4inches  dia  UPVC  Equal  Tee  as  per  
approved manner with access door rubber 
washer 1/8 and catrage within 16 
miles.(4"INCH Dia) 

14 

1294.52 Each  18,123.28  

A/R 12 
(B) 

(B) 3" inch dia 
23 

1285.32 Each  29,562.36  

A/R 13 
(A) 

Providing and Fixing 4 inchesx4 inchesx4 
inches dia UPVC SingleY Tee as per 
approved manner with access door rubber 
washer 1/8  and catrage within                             
16                             miles. 
(4" INCH Dia) 

25 

1301.98 Each  32,549.50  

A/R 13 
(B) 

(B) 3" inch dia 
19 

1251.11 Each  23,771.09  

A/R 14 
(A) 

Providing and Fixing 4inches dia UPVC Elbow 
of the  required  degree  as  per  approved  
manner with access door, rubber washer 
1/8and cartage within16  miles.                                    
(A)  4"inch dia 

17 

1058.56 Each  21,171.00  

A/R 14 (B) 3" inch dia 16 969.52 Each  15,512.32  

A/R 15 Providing and Fixing UPVC Reducer 4"x3" of 
the required  degree  as  per  approved  
manner  with access  door,  rubber  washer  
1/8   and  cartage within 16 miles. 

23 

931.78 Each  21,430.94  

C-306 
P-

568/32 

16 Providing   and   fixing   PPRC   pipe   PN-20   
with specials   and   clamps   etc,   i/c   cutting   
&   fitting complete with and including the cost 
of breaking through  walls  and  roof  and  
making  good  etc., after cleaning the pipe and 
cartage with 10 miles (40 mm) dia. (A) 1-
1/2" inch  dia 

27 

433.66 P. Rft  11,708.82  
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C-306 
P-

567/31 

  (B) 1-1/4" inch dia 
250 320.26 P.  Rft  80,065.00  

C-306 
P-

567/30 

(C) 1" inch dia 
150 215.32 P.  Rft  32,298.00  

C-306 
P-

567/29 

(D) 3/4" inch dia 
450 153.45 P.  Rft  69,052.50  

C-302 
P-

557/11 

17 Providing     and     royal      fixing     bath     
room accessories  of  set  of  7  pieces  
consist  of  one csmatic  shelf,  one  towel  rod  
with  bracket,  one lesh ring, one soap dish, 
one tooth Brush holder with  glass,  one  
tissue  paper  holder  one  double hook  etc  
complete  of  approved  quality  as  per 
direction of Engineer in-charge. 

3 12687.50 Each  38,062.50  

C-302 
P-
557/6 

18 Providing and fixing 20 inches x 16 inches 
(508 mm x 406 mm) Looking mirror of  
Belgium glass complete   with   Plastic   frame   
and   C.P.   Brass screws. 

6 3045.74 Each  18,274.44  

C-314 
P-
588/1 

19 Providing and fixing 6" x 4" (150 mm x 100 
mm) cement  concrete  gully  trap  with  4  
inches  (100 mm)  outlet,  complete  with  4  
inches  (100  mm) thick  1:2:4  cement  
concrete  for  bed  and  kerb, 1/2 inch ("13 
mm) thick cement plaster 1:3 to the kerb, C.I. 
grating 6 inches x 6 inches (150 mm x 
150  mm)  and  C.I.  cover  and  frame  12"  x  
12" (305 mm x 305 mm) (inside) etc., 
complete.. 

36 2339.00 Each  84,204.00  

C-313 
P-
585/5 

20 Excavation  in  all  kinds  of  soil,  murum,  
hard, average or soft including lift up to 5 feet 
(1.52 m) and lead up to one chain (30.48 m).. 7500 1840.90 % Cft  138,068.00  

C-311 
P-
583/4 

21 Providing   and   layng   R.C.C.   sewer   pipe   
with collars   of   class   'B'   male/female   
jointing   with rubber ring and fixing in trench 
including cutting, fitting  and  back  filling  the  
excavated  material  in trench  and  surplus  
material  dispose  from  site including   testing   
with   water   to   head   of   as required  the  
top  of  the  highest  pipeand  cartage within 
10 miles, as per approved manufacture of 
(KW&SB). 
(A)  12"  INCHES  DIA 

450 548.16 P.Rft  246,672.00  

C-311 
P-
583/3 

(B) 9"  INCHES  DIA 

350 463.49 P.Rft 162,221.50 
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A/R 22 Providing  circular  manhole  comprised  on  
cylindrical and   conal   portions   as   per   
approved   design   and specifications   
complete   with   RCC   1:2:4   slab,   6" inches  
thick  C.C.1:3:6  situ  wall  9"  inches  thick  
with the deduction of pipe holes, C.C. 1:3:6 in 
foundation 6"  inches  thick  and  1:2:4  C.C  in  
benching  using sulphate   resting  cement  in  
all  C.C  works  including providing  and  fixing  
cast  iron  foot  rest  at  every  two feet   of   
depth   copltered   as   per   direction   of   the 
Engineer-in-Charge but excluding the cost 
excavated stuff, manhole cover and frame. 

15.00 545.90 P/Cft 8,188.50 

C-315 
P-

595/29 

23 Providing  &  laying  R.C.C  1:2:4  slab  cover  
3" thick  average  (precost  complete  with  
M.S  flat iron,  M.S  bars  embedded  in  
concrete)  of  any shape  including  the  cost  
of  reinforcement  and welding    etc.    as    
per    direction    of    Engineer Incharge. 

22 2274.73 P/Cft 50,044.06 

SUB-HEAD-B:  WATER SUPPLY & SANITARY INSTALLATION (Rs.) 1,973,584.82 

------- above/below Premium on scheduled items  

Total:  

 

 

 

 

Executive Engineer (Development)       Contractor 
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BL-1  

Appendix-L to Bid  

(INTEGRITY PACT) 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 

 Contract No.________________ Dated __________________ 

 Contract Value: ________________ 

 Contract Title: _________________ 

 

………………………………… [name of Supplier] hereby declares that it has not obtained or 

induced the procurement of any contract, right, interest, privilege or other obligation or benefit from 

Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any other 

entity owned or controlled by GoP through any corrupt business practice. 

 

 Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it 

has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or 

agreed to give and shall not give or agree to give to anyone within or outside Pakistan either 

directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, 

broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, 

gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, 

with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or 

other obligation or benefit in whatsoever form from GoP,  except that which has been expressly 

declared pursuant hereto. 

 

 [name of Supplier] certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoP and has not taken 

any action or will not take any action to circumvent the above declaration, representation or 

warranty. 

 

 [name of Supplier] accepts full responsibility and strict liability for making any false declaration, not 

making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 

declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 

obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights 

and remedies available to GoP under any law, contract or other instrument, be voidable at the option 

of GoP. 

 

 Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] agrees 

to indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices 

and further pay compensation to GoP in an amount equivalent to ten time the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid 

for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or 

other obligation or benefit in whatsoever form from GoP. 

 

 

 Name of Buyer: ………………  Name of Seller/Supplier: ………… 

 Signature: ……………………  Signature: ………………………… 

   [Seal]      [Seal]  
 


	Environmental Health & Safety/ Construction Safety



