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FOR

FOR

CONSTRUCTION OF WOMEN HOSTEL ALONG WITH INTERNAL ELECTRIFICATION, DATA & VOICE FACILITIES, BOUNDARY WALL & EXTERNAL DEVELOPMENT AT MUET, JAMSHORO.
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                                         “SAY NO TO CORRUPTION”
    

          



        No. & Dated: DD(Proc.)/MUET/JAM/-57, 16-03-2016

NOTICE INVITING TENDERS
All the interested Contractors / firms / parties meeting eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and services and registration with Pakistan Engineering Council as the case may be and are not black listed in any procuring agency or authority, are invited to participate on turnkey basis tender for the following work:

	S.#
	Name of Work
	Estimated Cost
	Tender Fee
	Completion Time
	Earnest Money
	Date of Purchase
	Date of Submission of Bids
	Purchase From

	1
	Construction of Women Hostel Along with Internal Electrification, Data & Voice Facilities,   Boundary Wall and External Development.
	106.20  (M)
	3,000/-
	14 Months
	5%
	24-03-2016

To            20-04-2016
	21-04-2016
	Executive Engineer (Works)


The terms and conditions are given as under:-
Applications from reputed Contractors / Firms license holders of Pakistan Engineering Council in Category C–02 (at least)
The Contractors / Firms experienced in the field & desirous are requested to submit the following information along with their applications.

1. Name & Address of Contractor / Firm.
2. Nature of ownership (Company / Sole proprietorship / Partnership) with copy of Memorandum and Article of Association and Partnership Deed.

3. Name, address and CNIC numbers of the Directors / Partners of the firms.

4. Valid Registration Certificate from Pakistan Engineering Council (PEC) and details of enlistment with other Government organizations / agencies.

5. Income Tax Registration Certificate, Income Tax Returns for the last three years and NTN of the firm / contractor.

6. List of Equipment / Tools, Plants including available construction equipment, machinery along with proof of ownership.

7. Financial status of the firm duly supported by the bank certificate.

8. List of technical staff with qualifications, experience including list of Graduate Engineer/ Diploma Engineers with their CVs and registration with PEC. 
9. List of Major similar nature works already executed during last five years with Completion Certificate from the Clients/ Consultants and completion cost of the project. 
10. List of major similar nature of works in hand in same conditions showing cost of work.
11. List of transport owned. 
12. An affidavit to the effect that the contractor / firm or any of it’s partners have not been black listed by any Government / Semi Government departments, autonomous or any other organizations. 
13. Details of disputes / litigations / arbitration cases, if any, in the last ten years with Govt./ Semi Govt. or any organizations / agencies against the firm / contractor showing extent and results of proceedings.

14. Any other relevant information.
15. Evaluation / Qualification shall be based on Marks / Score Criteria which is given in Bidding Documents.

16. The Method of Procurement is Single Stage Two Envelop Turnkey Basis.

17. The Firm / Company will present Methodology of work covering Structural, Architectural Plan, Electrical, External Development along with detail Drawings and 3D Model (five hard copies and soft copy) before Technical Committee. 

18. The tender documents can be had from office of the Executive Engineer (Works)   or can be downloaded from SPPRA website i.e. www.pprasindh.gov.pk and University website www.muet.edu.pk/tenders-notices on the payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed tender on prescribed proforma alongwith 5% earnest money of total bid in the form of Pay Order in favour of the Executive Engineer (Works) by 21-04-2016 upto 11.30 (A.M) and same will be opened on the same day @ 12.00 Noon in respective offices, in presence of the Contractors / Suppliers / representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be considered in the competition.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25” of said Rules.

Deputy Director (Procurement),

Mehran University of Engg. & Tech. Jamshoro,

Phone No. 022-2109010 Fax: 022-2771403

Email: nadeem.soomro@admin.muet.edu.pk

Evaluation Criteria: 

(A)
Company Profile. 







10 Marks 


Up to 5 years







02 Marks 

Up to 10 years 






05 Marks 

Above 10 years 






10 Marks 

(Attach PEC license for each year) 

 (B) 
General Experience Record 





15 Marks 

 
i. 
Projects of similar nature and complexity in hand. 


15 Marks 

(5 Marks for each project having cost 100 Million or above). 





(Attach copies of Work Orders / Completion Certificates)

(C)

Methodology of work 





45 Marks

(Presentation will be given by the Contractor/ representative regarding methodology of work with illustration/ drawings covering following details)

Structural Details






10 Marks
 Architectural Plan / 3D View





10 Marks
 Electrical Details






10 Marks
 External Development Details 




10 Marks


Plumbing Details






05 Marks 

(C) 
Personnel Capabilities required for this project 



10 Marks

Requirement of persons will vary from Project to Project.

Following factors may be used as a guideline:

	Sr. No.
	Description/Position with qualification & experience
	Number Required
	Marks Assigned
	Remarks

	1.
	BSc (Civil Engg.) /BE(Civil) Engineers registered with Pakistan Engineering Council

(PEC) with experience of

5 years or above.
	2 Nos.
	08
	02 Marks for experience of 5 to 10 years. 

04 Marks for above 10 years.

(Attach Tax payment challans showing at least 1 year continuous employment with firm.

1 additional Mark for MSc (Civil Engg:)/ M.E.(Civil)



	2.
	Diploma in Civil Engineering, with experience of 2years or

above.
	02
	02
	01 Marks for 02 years experience

02 Marks for above 02 years.


(D) 
Equipment Capability 







10 Marks

a) Critical equipment and number required for the Project shall be specified by the Procuring Agency.

b) High value equipment should be an option to own, lease or hire.



c) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.

(Details are to be provided in the attached form)

(E) 
Financial Soundness /Status 






10 Marks

For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other document which verifies their Financial Status. 

Where necessary, the Procuring Agency will make enquiries with the firm’s/contractor’s bankers.

Working Capital in hand for this project/work (Attach proof of Bank Statement/Credit Facilities)

i. Less than 15% of Estimated Cost of this Work 



02 Marks
ii. 16 - 25% of Estimated Cost of this Work 




04 Marks
iii. 26 - 40% of Estimated Cost of this Work 




08 Marks
iv. More than 40% of Estimated Cost of this Work 



10 Marks
Details of Area For Building & Boundary Wall Required

	SN.
	Description
	Quantity
	Area Per Person
	Total Area Required

	1.
	Rooms Plus Toilets
	90
	186
	14880

	2.
	Dining Facilities 
	
	12
	960

	3.
	Kitchen, Store & Cock Room
	
	10
	800

	4.
	Ante Room (Sitting & Game Rooms)
	
	22
	1760

	5.
	Corridor, Reception, Stairs & Stores etc.,
	
	70
	5600

	Total Area
	24000

	Add 35% Circulation area for Thickness of Walls & Entrances etc.,
	8640

	Grand Total Area
	32640

	Boundary Wall RFT
	1200


General Conditions 

General Provisions 

1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and B, and these General Conditions, the following words and expressions shall have the meanings stated. Words indicating persons or parties include corporations and other legal entities, except where the context requires otherwise. 

A. “Employer” means the Mehran University solely represented by the vice Chancellor of Mehran University.
B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the Employer and includes Contractors representative, successors and permitted assignees. 

C. “Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents, will provide consulting services to the Employer during construction.

D. “Executive Engineer (Works)” means the authorized Officer of the University, who possess the role of Controlling and Co-ordination between University, Consultants and Contractor.
E. “Works” means all the works and things to be executed, supplied or done in accordance with the contract.
F. “University”:
means Mehran University of Engineering & Technology, Jamshoro.
1.1.1 The Contract 

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any) which are listed in the Contract Agreement or in the Letter of Acceptance. 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 [ Contract Agreement ]. 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the Procuring Agency, of the Letter of Tender, including any annexed memoranda comprising agreements between and signed by both Parties. If there is no such letter of acceptance, the expression “Letter of Acceptance” means the Contract Agreement and the date of issuing or receiving the Letter of Acceptance means the date of signing the Contract Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, which was completed by the Contractor and includes the signed offer to the Procuring Agency for the Works. 

1.1.1.5 “Specification” means the document entitled specification, as included in the Contract, and any additions and modifications to the specification in accordance with the Contract. Such document specifies the Works. 
1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings issued by (or on behalf of) the Procuring Agency in accordance with the Contract. 
1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Letter of Tender, as included in the Contract. Such document may include the Bill of Quantities, data, lists, and schedules of rates and/or prices. 
1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor submitted with the Letter of Tender, as included in the Contract. 
1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the documents so named (if any) which are comprised in the Schedules. 
1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled contract data which constitute Part A of the Particular Conditions. 
1.1.2 Parties and Persons 
1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context requires. 
1.1.2.2 “Procuring Agency” means the person named as employer in the Contract Data and the legal successors in title to this person. 
1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the Employer and the legal successors in title to this person(s). 
1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as the Engineer for the purposes of the Contract and named in the Contract Data, or other person appointed from time to time by the Employer and notified to the Contractor under Sub-Clause 3.4 [ Replacement of the Engineer ]. 
1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in the Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 [ Contractor’s Representative ], who acts on behalf of the Contractor. 
1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and other employees of the Engineer and of the Procuring Agency; and any other personnel notified to the Contractor, by the Procuring Agency or the Engineer, as Procuring Agency’s Personnel. 
1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all personnel whom the Contractor utilizes on Site, who may include the staff, labour and other employees of the Contractor and of each Subcontractor; and any other personnel assisting the Contractor in the execution of the Works. 
1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a subcontractor, for a part of the Works; and the legal successors in title to each of these persons. 
1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 [ Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on the Composition of the Dispute Board ]. 
1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the international federation of consulting engineers. 
1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data. 
1.1.2.12 “Borrower” means the person (if any) named as the borrower in the Contract Data. 
1.1.3 Dates, Tests, Periods
and Completion
1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission and completion of the Tender. 
1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      [ Commencement of Works ]. 
1.1.3.3 “Time for Completion” means the time for completing the Works or a Section (as the case may be) under Sub-Clause 8.2 [ Time for Completion ], as stated in the Contract Data (with any extension under Sub-Clause 8.4 [ Extension of Time for Completion ]), calculated from the Commencement Date. 
1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties or instructed as a Variation, and which are carried out under Clause 9 [ Tests on Completion ] before the Works or a Section (as the case may be) are taken over by the Procuring Agency.
1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10       [Procuring Agency’s Taking Over ]. 
1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring Agency. 
1.1.3.7 “Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of Outstanding Work and Remedying Defects ], which extends over twelve months except if otherwise stated in the Contract Data (with any extension under Sub-Clause 11.3 [Extension of Defects Notification Period ]), calculated from the date on which the Works or Section is completed as certified under Sub-Clause 10.1 [ Taking Over of the Works and Sections ]. 
1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 11.9 [ Performance Certificate ]. 
1.1.3.9 “day” means a calendar day and “year” means 365 days. 
1.1.4 Money and Payments 
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and completion of the works and the remedying of any defects. 
1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The Contract Price ] , and includes adjustments in accordance with the Contract. 
1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, including overhead and similar charges, but does not include profit. 
1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [ Issue of Final Payment Certificate ]. 
1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11         [ Application for Final Payment Certificate ]. 
1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract Price is payable, but not the Local Currency. 
1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under Clause 14 [ Contract Price and Payment ], other than the Final Payment Certificate. 
1.1.4.8 “Local Currency” means the currency of the Country. 
1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 [ Contract Price and Payment]. 
1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [ Provisional Sums ]. 
1.1.4.11 “Retention Money” means the accumulated retention moneys which the Procuring Agency retains under Sub-Clause 14.3 [ Application for Interim Payment Certificates ] and pays under Sub-Clause 14.9 [ Payment of Retention Money ]. 
1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [ Contract Price and Payment ], for a payment certificate.
1.1.5 Works and Goods 
1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other things required for the execution and completion of the Works and the remedying of any defects. However, Contractor’s Equipment excludes Temporary Works, Procuring Agency’s Equipment (if any), Plant, Materials and any other things intended to form or forming part of the Permanent Works. 
1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 
1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 
1.1.5.4 “Permanent Works” means the permanent works to be executed by the Contractor under the Contract.
1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or forming part of the Permanent Works, including vehicles purchased for the Procuring Agency and relating to the construction or operation of the Works. 
1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a Section (if any). 
1.1.5.7 “Temporary Works” means all temporary works of every kind (other than Contractor’s Equipment) required on Site for the execution and completion of the Permanent Works and the remedying of any defects. 
1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate. 
1.1.6 Other Definitions
1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and other software, drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the Contract. 
1.1.6.2 “Country” means the country in which the Site (or most of it) is located, where the Permanent Works are to be executed. 
1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and vehicles (if any) made available by the Employer for the use of the Contractor in the execution of the Works, as stated in the Specification; but does not include Plant which has not been taken over by the Employer. 
1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ]. 
1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations and by-laws of any legally constituted public authority. 
1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [ Performance Security ]. 
1.1.6.7 “Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming part of the Site. 
1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 
1.1.6.9 “Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 [ Variations and Adjustments ]. 
1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
(a) 
words indicating one gender include all genders; 
(b) 
words indicating the singular also include the plural and words indicating the plural also include the singular; 
(c) 
provisions including the word “agree”, “agreed” or “agreement” require the agreement to be record in writing; 
(d) 
“written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a permanent record; and 
(e) 
the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” and the words “tender documents” with “bidding documents". 
The marginal words and other headings shall not be taken into consideration in the interpretation of these Conditions.
In these Conditions, provisions including the expression “Cost plus profit” require this profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the Contract Data. 
1.3 Communications 
Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, notices, requests and discharges, these communications shall be: 
(a) 
in writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of the agreed systems of electronic transmission as stated in the Contract Data; and 
(b) 
delivered, sent or transmitted to the address for the recipient’s communications as stated in the Contract Data. However: 
(i) 
if the recipient gives notice of another address, communications shall thereafter be delivered accordingly; and 
(ii) 
if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the address from which the request was  issued. Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as the case may be. 
1.4 Law and Language 
The Contract shall be governed by the law of the country or other jurisdiction stated in the Contract Data.
The ruling language of the Contract shall be that stated in the Contract Data. 
The language for communications shall be that stated in the Contract Data. If no language is stated there, the language for communications shall be the ruling language of the Contract. 
1.5 Priority of Documents
The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of interpretation, the priority of the documents shall be in accordance with the following sequence: 
(a) 
the Contract Agreement (if any), 
(b) 
the Letter of Acceptance, 
(c) 
the Tender, 
(d)
 the Particular Conditions - Part A, 
(e) 
the Particular Conditions - Part B, 
(f) 
these General Conditions, 
(g) 
the Specification, 
(h) 
the Drawings, and 
(i) 
the Schedules and any other documents forming part of the Contract. 
If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary clarification or instruction. 
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT 

1.1 Definitions 

1.1.1.4 
“Form of Bid” is synonymous with “Letter of Tender”.

1.1.1.5
 “Bid” is synonymous with “Tender”. 
1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added:
1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance 
with Sub-Clause 8.3 and any approved revisions thereto. 
1.12.2 
“Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is synonymous 
with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 days in ICB. 
1.1.3.7 
“Defects notification Period” is synonymous with “Defects liability Period”. 
1.15 
Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause with or without changes, in case of contracts under Project, Bank and donor’s programme.



Not Applicable. 
3.1 Engineer’s Duties and Authority. 
The following paragraph is added after duties:
 Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976) 
4.3 
Contractor’s Representative
The following text is to be added after last line: 
The contractor’s authorized representative and his other professional engineers working at site shall register themselves with the Pakistan Engineering Council. 
6.10 Records of Contractor’s Personnel and Equipment
 The following paragraph is added: 
The Contractor shall, upon request by the Engineer at any time in relation to any item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of the Owner of the equipment and shall certify that the agreement for the hire thereof contains a provision in accordance with the requirements set forth above. 
The following sub-clause 7.9 is added in (GCC): 
7.9 
Use of Pakistani Materials and Services 
The contractor shall, so far as may be consistent with the contract, make the maximum use of materials, supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and services, available in Pakistan provided such materials, supplies, plant, equipment and services shall be of required standard. 
8.1 Commencement of Works 
The last para is deleted and substituted with the following: The contractor shall commence the works on site within the period named in Appendix-A to Bid from the date of receipt by him from the Engineer of a written Notice to Commence. Thereafter, the contractor shall proceed with the works with due expedition and without delay. 
8.2 
Prolonged Suspension 
Replace 84 days by 120 days. 
8.3 Programme 
The following text is to be added after [Commencement of Works] The programme shall be submitted in the either form of Bar Chart identifying the critical activities. 
 13.1 
Right to vary 
In the last line of Para, after the word “Variation", the word “in writing” is added. 
13.3 Variation procedure 
In the tenth line, after the words “as soon as practicable” following is added: “and within a period not exceeding one-eighth of the completion time” 
13.8 Adjustment for changes in cost 
Not applicable 
Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly 

14.1 
The Contract Price 

Sub-para (d) is deleted. 

14.2 Advance Payment 

See Special Conditions.
Mobilization Advance/Advance Payment 

See Special Conditions.
14.5 
Plants and Materials intended for Works 

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :- 

(I) The Contractor shall be entitled to receive from the procuring agency Secured Advance against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the Engineer may consider proper in respect of non-perishable materials brought at the site but not yet incorporated in the Permanent Works provided that: 

(i) The materials are in accordance with the specifications for the permanent works; 

(ii) Such materials have been delivered to the site and are properly stored and protected against loss or damage or deterioration to the satisfaction and verification of the Engineer/Assistant Engineer but at the risk and cost of the Contractor; 

(iii) The Contractor’s records of the requirements, orders, receipts and use of materials are kept in a form approved by the Engineer, and such records shall be available for inspection by the Engineer; 

(iv) The Contractor shall submit with his monthly statement the estimated value of the materials on site together with such documents as may be required by the Engineer for the purpose of valuation of materials and providing evidence of ownership and payment therefore; 
BIDDING
DATA
Contract/Bidding Data
The following specific data for the works to be tendered shall complement, amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instructions to Bidders. 

Instructions to Bidders 

Clause Reference 
1.1 Name and address of the procuring agency: 
Mehran University of Engg. & Technology, 








Jamshoro.
1.2 Name of the Project and Summary of the works:
Construction of Women Hostel Along with Internal Electrification, Data & Voice Facilities, Boundary Wall & External Development at MUET, Jamshoro.
2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;  
-------------------
2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds.  106.20 (Million).
8.1 Time limit for clarification: 05 days.
10.1 Bid language: English
11.1 (a) Prequalification Information to be updated (where applicable): 
Already pre qualified contractors at MUET, Jamshoro.
11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in single stage single envelope: N/A.
The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the bid in meeting requirements for timely completion of the works.  

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency they require, if applicable. N/A.
14.1 Period of Bid Validity: 90 days.
15.1 
Amount of Bid Security: 10%
(5% at the time of Bid Submission and 5% deductible from the running bills).
17.1 Venue, time, and date of the pre-Bid meeting: N/A.
18.4 Number of copies of the bid to be completed and returned: N/A. 
19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Executive Engineer (Works), MUET, Jamshoro.
(b) Name and Identification Number of the Contract: 
Construction of Women Hostel Along with Internal Electrification, Data & Voice Facilities, Boundary Wall & External Development at MUET, Jamshoro.
20.1 (a) Deadline for submission of bids: 21-04-2016 upto 11:30 A.M.
 (b) Venue, time, and date of bid opening:   Office of the Executive Engineer (Works), MUET, 
          Jamshoro on 21-04-2016 at 12:00 Noon.
32.1 Standard form and amount of Performance Security 2% acceptable to the procuring agency: Bank Guarantee.
32.3 Stamp duty:
0.30% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty. 
FORM OF BID

AND

APPENDICES TO BID

FB-1

FORM OF BID
Bid Reference No. Construction of Women Hostel Along with Internal Electrification, Data & Voice Facilities, Boundary Wall & External Development at MUET, Jamshoro.
To: 

_______________________________


_______________________________ 

_______________________________ 

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _________________________________ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. _______________________________________________________ (Rupees __________________________________________________________) or such other sum as may be ascertained in accordance with the said conditions. 

2. 
We/I understand that all the Appendices attached hereto form part of this bid. 

3. 
As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees ________________ 

(Rs. ______________________) drawn in your favour or made payable to procuring agency and valid for a period of ___________days beginning from the date, bid is opened. 

4. 
We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid. 

5. 
We/I agree to abide by this bid for the period of ______ days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period. 

6. 
Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us. 

7. 
We do hereby declare that the bid is made without any collusion, comparison of 

figures or arrangement with any other bidder for the works. 

We understand that you are not bound to accept the lowest or any bid you may receive. 

9. 
We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract. 

10. 
We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution of the joint venture shall not be altered without the prior consent of the procuring agency. (Please delete this in case of Bid form a single bidder) 
in the capacity of _______duly authorized to sign Bids for and on behalf of 

Dated this ___________day of________________20______ 

Signature: ________________________ 

_____________________________________________________ 

(Name of Bidder in Block Capitals) 

(Seal) 

Address:___________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

Witness: 

Signature: _____________________________ 

Name: ________________________________ 

Address: __________________________________________________________ 

____________________________________________________________ 

Occupation:________________________________________________________ 

.
Appendix-A to Bid 
SPECIAL STIPULATIONS

Clause

Conditions of Contract

	1. 
	Engineer representing Consulting Firm hired by the procuring agency to issue variation in case of emergency. 

	3.1 
	Up to 2% of the contract price stated in the Letter of Acceptance. 

	2. 
	Amount of Performance Security 


	4.2 
	Up to 10% of contract price. 


	3. 
	Time for Furnishing Program 
	8.3 
	Within 07 days from the date of receipt of Letter of Acceptance. 


	4. 
	Minimum amount of Third Party Insurance 
	18.3 
	Rs. _________ per occurrence with number of occurrences unlimited. N/A.


	5. 
	Time for Commencement 
	8.1 
	Within 07 days from the date of receipt of Engineer’s Notice to Commence, this shall be issued within fourteen (14) days after signing of Contract Agreement. 


	6. 
	Time for Completion (works & sections) 
	8.2 & 

10.2 
	14 Months from the date of receipt of Engineer’s Notice to Commence.  


	7. 
	Amount of Liquidity Damages/Delay Damages/Penalties 
	8.7 
	0.05% Damages per day but total amount will not be more than 10% of contract Price. 


	8. 
	Defects Liability Period 
	11.1 
	180 days from the effective date of Taking Over Certificate. 


	9. 
	Percentage of Retention Money 
	14.2 
	5% of the amount of Interim/Running Payment Certificate. 


	10. 
	Limit of Retention Money 
	14.2 
	10% of Contract Price stated in the Letter of Acceptance. 


	11. 
	Minimum amount of Interim/Running Payment Certificates 

	14.2 
	Rs. __________________  N/A.

	12. 
	Time of Payment from delivery of Engineer’s Interim/Running Payment Certificate to the procuring agency. 

	14.7 
	30 days. 

	13. 
	Mobilization Advance. 
	14.2 
	10% of Contract Price stated in the Letter of Acceptance. 



	14.
	Escalation N/A
	
	Escalation shall be paid separately as per Notifications issued by Govt. of Sindh from time to time after the opening date.



	15
	Action when whole of the security deposit is forfeited:


	Clause- 1.


	In any case in which under any clause or clauses of this contract the Contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit ( whether paid in one sum or deducting by installment) I or in the case of abandonment of the work owing to the serious illness or death of the Contractor or any other case, the Executive Engineer (Works), on behalf of the Mehran University of Engineering, & Technology, Jamshoro, shall have power to adopt any of the following courses, as he may deem best suited to the interests of University.

(a)
To rescind the contract ( of which rescission notice in writing to the contractor under the hand of the Executive Engineer (Works) shall be conclusive evidence ) and in that case the security deposit of the Contractor shall stand forfeited and absolutely at the disposal of University.

(b)
To employ labour paid by the University to carry out the work, or any part of the work, debiting the Contractor with the cost of the labour ( as to the correctness of which cost and price the certificate of Executive Engineer (Works) shall be final and conclusive against the Contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the Contractor under the terms of his contract; and in that case the certificate of the Executive Engineer (Works) as to the value of the work done shall be final and conclusive against the Contractor.

(c)
To measure up the work of the Contractor and to take such part thereof as shall be unexpected out of his hands, and to give it to another Contractor to complete it, in which case any expenses which may be incurred in excess of the sum which would have been paid to the original Contractor if the whole work had been executed by him ( as to the amount of which excess expenses the certificates in writing of the Executive Engineer (Works) shall be final and conclusive ) shall be borne and paid by the original Contractor and shall be deducted from any money due to him by University under the contractor or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer (Works) Contractor shall have no claim to compensation for any loss sustained by him-by reason of his having purchased or procured any materials, or entered into any engagements, or made any advance on account of or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the Contractor shall not be entitled to recover or be paid any sum for any work therefore actually performed by him under this contract unless and until the Executive Engineer (Works) shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

	16
	Action when the progress of any particular position of the work is unsatisfactory:

	Clause-2
	If the progress of any particular portion of the work is unsatisfactory. Executive Engineer (Works) on recommendation of Engineer, shall not withstanding that the general progress of the work is in accordance with the conditions, be entitled to take action under clause 1 (b) after giving the Contractor 10 days notice in writing. The Contractor will have no claim for compensation; for any loss sustained by him owing to such no claim for compensation, for any loss sustained by him owing to such action.

	17
	Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

power to take possession of or required removal of or sell contractor's plant


	Clause-3
	In any case in which any of the power conferred upon the Executive Engineer (Works) by clause 1 and 2 hereof shall have become exercisable and the same shall not have been exercised the non-exercised thereof shall not constitute a waiver of any of the conditions hereof and -such powers shall notwithstanding be exercisable in the event of any future case of default by the Contractor for which under any clause or clauses hereof he is declared liable to any compensation amounting if the whole of his security deposit and the liability of the Contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer (Works) taking action under sub-clause (a) or (c) of clause 1, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, of the site thereof or belonging to the Contractor or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rate, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer (Works) whose certificate thereof shall be final. In the alternative, the Executive Engineer (Works) may, after giving notice in writing to the Contractor or his clerk of the work foreman or other authorized agent, required him to remove such tools, plant materials, or stores from the premises within a time to be specified in such notice, and in the event of the Contractor is failing to comply with any such requisition, the Executive Engineer (Works) may remove them at the Contractor's expense or sell them by auction or private sale on account of the Contractor and at his risk in all respects, and the certificate of the Executive Engineer (Works) as to the expense of any such removal and the amount of the proceeds and expense of any such sale shall be final and conclusive against the Contractor.

	18
	Extension Of Time


	Clause-4
	If the Contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidable hindered in its execution or on any other ground, he shall apply in writing to the Executive Engineer (Works) within 30 days from the date of which the execution of the work, was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work and the Executive Engineer (Works) may, if in his opinion, there are reasonable grounds for granting an extension, grant such extension as he thinks necessary or proper. The decision of the Executive Engineer (Works) in this matter shall be final.

Provided that where the Contractor is hindered in the execution of the work on account of any act or omission on the part of the University or its authorized officers, the Executive Engineer (Works) may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

	19
	Final Certificate


	Clause-5
	On completion of the work the Contractor shall be furnished with a certificate by the Engineer of such completion, but no such certificate shall be given nor shall the work be considered to be complete until the Contractor shall have removed from premises on which the work shall have been executed all scaffolding surplus materials and rubbish and shall have cleaned the site of work in and around the structures / works completed and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, nor until the work shall have been measured by the Engineer or where the measurements have been taken by his subordinate until they have received the approval of the Executive Engineer (Works), the said measurements being binding and conclusive against the Contractor If the Contractor shall fail to comply with the requirements of this clause is to the removal of scaffolding, surplus materials and rubbish and shall have cleared the site of work in and around the structures/works completed and dispose of the same as he thinks fit and clean of such dirt as aforesaid; and the contracts shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any such actually realized by the sale thereof.

	20
	Payment Of Intermediate Certificate To Be Regarded As Advance


	Clause-6
	No payment shall be made for any work, estimated to cost less than rupees ten thousand till after the whole of the work shall have been completed and a certificate of completion given. But in the case of work estimated to cost more than rupees ten thousands, the Contractor shall on submitting bill therefore, as provided in Clause-10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer and Executive Engineer (Works), whose certificate such approval and passing of the sum so payable shall be final and conclusive against the Contractor. All such intermediate payments shall be regarded as payments by way of advance against the final payments only and not as payment for work actually done and completed, and .shall not preclude the Engineer and Executive Engineer (Works) from requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed, or re-erected, nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the occurring of any claims; nor shall it conclude, determine, or affect in any other way the powers of the Executive Engineer (Works) as to the final settlement and adjustment of the accounts or otherwise, or in any way very or effect the contract. The final bill shall be submitted y the Contractor within one month of the date fixed for the completion of the work otherwise Engineers certificate of the measurements and of the total amount payable for the work shall be final and binding on all parties.

	21
	payment at reduced rates of account of item  of work not accepted as completed to be at the discretion of the Executive Engineer (Works)

	Caluse-7
	The rates for several items of works estimated to cost more than 1,000.00, agreed to within shall be valid only when the item concerned is accepted as having been completed fully in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer may certify payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

	22
	Bills to be submitted monthly


	Clause-8
	A bill shall be submitted by the Contractor as frequently the progress of the work may justify for all the work executed and not included in any previous bill and the Engineer shall take or cause to be taken the; requisite measurements for the purpose of having the same verified and the claims, as far as admissible, adjusted, if possible before the expiry of 21 days from the presentation of the bill at any time depute a subordinate to measure up the said work in the presence of the Contractor or his authorized agent, whose counter signature to the measurement list will be sufficient warrant and the Executive Engineer (Works) may prepare a bill from such list which shall be binding on tilted Contractor in all respects. In case the Contractor or his authorized agent is not present at the site of work at the time fixed for recording measurements, or being present, does not counter sign the measurement list, the measurements recorded by the Engineer or his authorized subordinate shall be treated by the Engineer or his authorized subordinate shall be treated as correct and binding on the Contractor unless the Contractor within seven days of date of recording such measurements submit to the Executive Engineer (Works) a detailed letter pointing out the errors or omissions in the record measurements. In case of such disagreement, the Executive Engineer (Works) shall held or cause to be hold the site investigations and give his decision. The decision of the Executive Engineer (Works) shall be final.

	23
	Bills to Be Printed On Forms


	Clause-9
	The Contractor shall submit all bills on his own primed forms. The bills shall be submitted to the Engineer in triplicate who will then scrutinize these bills and forward two copies to the Executive Engineer (Works) and retain one copy in their office. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

	24
	Store Supplied By University


	Clause-10
	If the specification or estimate of the work provides for the use of an' special description of materials to be supplied from the store of the University or if it is required that the Contractor shall use certain stores to be provided by the Executive Engineer (Works) such material and stores, and the prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the Contractor but not so as any way to control the meaning of effect of this contract specified in the schedule or memorandum hereto annexed, required from time to time to be used by him for the purpose of the contract only and the value of the full quantity of the materials and stores so supplied shall be sent off or deducted from any sums then due, or thereafter to become due to the Contractor under the contract, otherwise, or from the security deposits, or the proceed of sale thereof, if the security deposit as held in Government securities the same or a sufficient portion  hereof shall in that case be sold for the absolute property of University and shall on no account remove from the site of the work, and shall at all times be open to inspection by the Executive Engineer (Works). Any such materials unused and perfectly good condition at the time of completion or determination of the contracts shall be returned to the University Stores, if the Executive Engineer (Works) so requires by a notice in writing under his hand, but the Contractor shall not be entitled to return any such materials except with the consent of the Executive Engineer (Works) and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for, any, wastage in or damage to any such materials.

	25
	Works to be executed in accordance with specifications. Drawings. Orders etc.

	Clause-11
	The Contractor shall execute the whole and every part of the work in he most substantial and workmanlike manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer (Works) and initialed by the parties, the said specification being a part of the contract. The contractor shall also conform exactly, fully and faithfully to the designs, drawings and instruction in writing relating to the work signed by the Executive Engineer (Works) and lodged in his office and to which the Contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the Contractor shall if he so requires, be entitled at his own expenses to make or cause to be made copies of the specifications, and of all such designs drawings and instructions as aforesaid

	26
	Alterations in specifications and design. Not to invalidate contracts

	Clause-12
	The Executive Engineer (Works) on the recommendation of Engineer shall have power to make any alterations in, or additions to the original specifications, drawings, designs and instructions that may appear to him to be necessary or advisable during the progress of the work and the  contractor shall be bound to carry out of the work, in accordance with any instructions in this connection which may be given to him in writing by the Executive Engineer (Works) and such alterations shall, not invalidate the contract; and any altered or additional work which the Contractor may be directed to do in the mentioned above specified subject to the limit laid down in clause 37 below as part of the work shall be carried out by the Contractor on the same conditions in all respects on which he agreed to do the main work and at the same rate as re specified in the tender for the main work. The time for completion of the work shall be extended in the proportion that the additional work bears to the original contract work, and the certificate of the Executive Engineer (Works) as to such proportion shall be conclusive. And if the altered or additional work includes any class of work for which no rate is specified in its contract, then such class of work shall be paid for at (     ) percent below/above the rates shown for such work in the Government of Sind Schedule of rates 2004, as amended from time to time and if such last mentioned class of work is not entered in the Government of Sind Schedule of Rates 2004 as of the date of receipt by him of the order to carry out the work, inform the Executive Engineer (Works) through the Consultants of the rate which it is his intention to charge for such class of work, and if the Executive Engineer (Works) and the Consultants are satisfied with the rate analysis, then he shall allow him that rate, but if the Owner does not agree to this rate, he shall be notified in writing be at liberty to cancel his order to carry out such class of work, and arrange to carry it out in such manner as he may consider advisable, provided always that if the Contractor shall commence work or incur any expenditure in regard thereto before the rates shall have been detonated as lastly hereinbefore mentioned then in such case he shall only be entitled to be paid in respect of the work carried out for expenditure incurred by him prior the work carried out for expenditure incurred by him prior to the date of the determination of the rate as aforesaid according to such rate or rates as shall be fixed by the Owner. In the event of a dispute, the decision of the Project Director will be final, conclusive and binding.


	27
	No Claim To Any Payment Or Compensation For Alteration In Or Restriction Of Work
	Clause-13
	If at any time after the execution of the contract documents the Executive Engineer (Works) shall for any reason whatsoever in the tender to be carried out at all or carried out in part by the Contractor, he shall give notice in writing of the fact to the Contractor, who shall thereupon have no claim to any payment of compensation whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full but which he did not so derive in consequence of the full amount of the work not having been carried out, neither shall he have any claim for compensation by reason of any alterations, having been made in the original specifications, drawings, designs, and instruction, which may involve any curtailment of the work as original contemplated. Where materials have already been collected at site of the work before the receipt of the said notice to stop or curtail the work, the Contractor shall be paid for such materials at the rates determined by the Executive Engineer (Works) provided they are not in excess of requirements and are of approved quality.

	28
	Time Limit for Unforeseen Claims


	Clause-14
	Under no circumstances whatsoever shall the contractor be entitled to any compensation from Authority on any account unless the Contractor shall have submitted a claim in writing to the Executive Engineer (Works) within one month of the cause of such claim occurring. The Contractor shall give full details of such claim, indicating the part of the work is the subject matter of such claim, the reasons giving rise to the said claim and submit as far as possible, documentary evidence in support of the reasons and the calculations for such claim. The claim shall not be considered as valid or payable unless it has been scrutinized & accepted by the Engineer and Executive Engineer (Works) & will become payable only to the extent upto which it has been accepted by the Project Director.

	29
	Action and Compensation In Case Of Bad Work


	Clause-15
	If at any time before the security deposit is refunded to the Contractor, it shall appear to the Executive Engineer (Works) or his subordinate-Incharge of the work, that any work lies been executed with unsound, imperfect of unskilled workmanship or with materials of inferior quality, or that any materials or articles provided by him for the execution office work are unsound, or of quality inferior to that contracted for, or are otherwise not in accordance with the contract, shall be lawful for the Executive Engineer (Works) to intimate this fact in writing to the Contractor and then notwithstanding the fact that the work, materials or articles complained of any have been inadvertently passed, certified and paid for the Contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or if so required shall remove the materials or articles, and provide other proper and suitable materials or articles at his own proper charge and cost; and in the event of his failing to do so within a period to be specified by the Executive Engineer (Works) in the writing intimation aforesaid, the Contractor shall be liable to pay compensation at the rate of one percent, on the amount of the estimate for every day not exceeding ten days, during which the failure so continues, and in the case of any such failure the Executive Engineer (Works) may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be as the risk and expense in all respects of the Contractor. Should the Executive Engineer (Works) consider that any such inferior work or materials as described above may be accepted or made use of it shall be within the discretion to accept the same at such reduced rates as he may fix thereof.

	30
	Work To Be Open To Inspection  Contractor Or Responsible Agent To Be Present

	Clause-16
	All works under or in course of execution or executed in pursuance  of the contract shall at all times be open to the inspection and supervision of the Engineer and Executive Engineer (Works) or his subordinates, and the Contractor shall all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer and Executive Engineer (Works) or his subordinate to visit the work shall have been given to the Contractor, either himself be present to receive orders and instructions, or have responsible agent duly accredited in writing present for that purpose. Orders given to the Contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the Contractor himself.

	31
	Notice To Be Given Before Work Is Covered Up


	Clause-17
	The Contractor shall give not less than five days notice in writing to the Engineer and Executive Engineer (Works) or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of check, inspection & measurement any work in order that the same may be verified, checked, inspected and measured, and correct dimensions thereof taken before the same is so covered up or planned beyond the reach of verification check, inspection & measurement, and shall not cover up or place beyond the reach of verification, check, inspection and measurement any work without the consent in writing of the Engineer and Executive Engineer (Works) or his subordinate-Incharge of the work, and if any work shall be covered up or placed beyond the reach of verification, check, inspection & measurement any work without the consent in writing of the Executive Engineer (Works) or his subordinates Incharge of the work, and if any work shall be covered up or placed beyond the reach of verification, check inspection & measurement without such notice having been given to consent obtained, the same shall be uncovered at the Contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

	32
	Contractor Liable For Damage Done And For Imperfections For Three Months After Certificate


	Clause-18
	If the Contractor or his workmen, or servants shall break, deface, destroy any part of a building in which they may be working, or any building, road, fence, enclosure or overhead or underground service lines of water supply, sewerage, electricity, telephone, gas etc. or grass land or cultivated ground continuous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any part thereof in being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Executive Engineer (Works), the Contractor shall make good the same his own expense, or in default the Executive Engineer (Works) may cause the same to be made   good by other workmen, and deduct the expenses of ( which the certificate of the Executive Engineer (Works) shall be final ) from any sums that may then be due or may thereafter become due to the Contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof or any of his dues available against other works with the University or as arrears of land revenue in case no dues are available or the amount available falls short of the total recoveries.

	33
	Contractor to supply plant ladders. Scaffolding etc. And is liable for damages arising on provision of lights. Fencing etc.

	Clause-19
	The Contractor shall supply at his own cost all materials, plant, tools, appliances, implement, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specification, or other documents, forming part of the contract or referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Executive Engineer (Works) as to any matters as to which under these conditions he is entitled to be satisfied or which he is entitled to require together with carriage therefore to and from the work. The Contractor shall also supply without charge the requisite number of persons with the means and materials necessary for the purpose of setting out works, and counting, weighing and assisting in the measurement or examination at any time and from time to time of the work or the materials. Failing this the same may be provided by the Executive Engineer (Works) at the expense of the Contractor and the expenses may be deducted from any money due to the Contractor under the contract, or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The Contract or shall provide all necessary fencing and lights required to protect the public from accident, and shall also be bound to bear the expenses of defense of every suit, action or other legal proceedings, that may be brought by any person for injury sustained owing to neglect of the above; precautions, and to pay any damages and costs which maybe awarded in any such, suit action or proceeding to any such person, or which may with the consent of the Contractor be paid for comprising any claim by any such person.

	34
	Measure For Prevention Of Fire


	Clause-20
	The Contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer (Works).

When such permit is given, and also all cases when destroying cut or dug up trees, brushwood, grass etc., by fire; the Contractor shall take necessary measures to prevent such fire spreading to otherwise damaging surrounding property.

The Contractor shall make his own arrangements at his cost and expense for providing drinking water and water for domestic use of his labour employed in connection with the execution of the works as also for the use of his labour employed in connection with the execution of the works as also for use on the works itself. However, in case the Contractor is not able to make his own arrangements for water, the same could at the discretion of the Executive Engineer (Works) be supplied by the owner in which case the recovery against the water charges at 2% of the cost of these items of work on which the water is used in the construction shall be made from the bills of the Contractor.

	35
	Liability Of Contractor For Any Damage Done In Or Outside Work Area


	Clause-21
	Compensation for all damage done intentionally or unintentionally by Contractor's labour whether in or beyond the limits of University property including any damage, caused by the spreading of fire mentioned in clause 22 shall be estimated by the Executive Engineer (Works) or such other officer as he may appoint and the estimates of the Executive Engineer (Works) shall be final and the Contractor shall be bound to pay the  amount of the assessed compensation on demand failing which the same will be recovered from the Contractor as damages in the manner prescribed in clause 1 or deducted by the Executive Engineer (Works) from any sums that may be due or become due from University of the Contractor under this contract or otherwise.

The Contractor shall bear the expenses of defending any action or other legal proceedings that maybe brought by any person, party or authority for  injury sustained "by him owing to neglect of precaution to prevent the spread of fire and he shall pay any damages and cost that may be awarded by the court in consequence.

	36
	Employment Of Female Labour


	Clause-22
	The employment of female labour on works in the neighborhood of soldiers' barracks should be avoided as for as possible.

	37
	Work On Sunday


	Clause-23
	No work shall be done on a Sunday or a public holiday without the prior sanction in writing of the Executive Engineer (Works).

	38
	Work not be sublet. Contractor may be rescinded & security deposit forfeited for subletting it without approval"


	Clause-24
	The Contractor shall not be assigned or sub-let without the written approval of the Executive Engineer (Works). And if the Contractor shall assign or sublet his contract, or attempt to do, or become insolvent or make any composition with his creditors or attempt to do, the Executive Engineer (Works) may, by notice in writing rescind the contract.

The Contractor shall keep full and true accounts in respect of the contract works in the regular course of business and shall whenever called upon by the Executive Engineer (Works) by notice in writing, produce them for inspection by him or by any officer appointed by him in that behalf. Also if any bribe, gratuity, gifts, loan, reward or advantage pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the Contractor or any of his servants or agents to any public officer or person in the employment of University in any way relating to his office or employment or if any such officer or person shall become in any way directly or indirectly interested in the contract or if the Contractor does not keep account or fails to produce them as aforesaid, the Executive Engineer (Works) may give notice in writing rescind the contract. In the event of a Contract being rescinded the security deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of University and the same consequences shall ensure as if the contract had been rescind under clause 3 hereof and in addition the Contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

	39
	Sum Payable By Way Of Compensation To Be Considered As Reasonable Compensation Without Reference To Actual Loss


	Clause-25
	All sums payable by a Contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of University without reference to the actual loss or damage sustained and whether any damage has or has not been sustained.

	40
	Changes In The Constitution Of Firm To Be Notified


	Clause-26
	In the cases of a tender by partners any change in the constitution of a firm shall be forthwith notified by the Contractor to the Executive Engineer (Works) for his information.

	41
	Work To Be Under Direction Of Engineer, Consultant And Executive Engineer (Works)

	Clause-27
	All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Engineer and Executive Engineer (Works) for the time being, who shall be entitled to direct at what point or points and in what-manner they are to be commenced, and from time to time carried on.

	42
	Decision Of Project Director To Be Final


	Clause-28
	Except where otherwise specified in the contract and subject to The powers delegated to him by authority under the Code rules then in force, the decision of the Project Director shall be final, conclusive, and binding on all parties to the contract upon all questions relating to the meaning of the specifications, design, drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work, or as to any other question claim, right, matter or the thing whatsoever in any way arising out of, or relating to the contract, design, drawings, specifications, estimates, instructions, orders of these conditions, or otherwise considering the works, or the execution, or failure to execute the same, whether arising, during the progress or the work, or after the completion on abandonment thereof.

	43
	Lump Sum In Estimates


	Clause-29
	When the estimate on which a tender is based includes one or more items with lump sum rates or lump sum amount the Contractor shall be entitled to payment in respect of such items on the rates entered in this contract with the detailed specifications and the analysis of the rates on which the contract price is calculated. Where part of the work is done or the specifications are altered the Contractor will submit his own rate and payment shall be controlled in the same way as if the item of work was done outside the current Government Schedule of Rates applicable in the case in accordance with the procedure laid down in Clause 14.
Provided always that in case of the percent Rate tenders, no premium as quoted for the main tender as also that quoted in clause 14 ( which will be the same premium as for the main tender) shall be payable for any items of work including the lump   sum items or market rates which are outside the Current Government Schedule of Rates.

	44
	Action Where No Specification


	Clause-30
	In the case of any class of work for which there is no such specification as is mentioned in Rule I such work shall be carried out in accordance with the Sind P.W.D. specifications and in the event of there being no Sind P.W.D. specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Executive Engineer (Works). The payment for such items of work shall be made in accordance with the procedure laid down in Clause 14 for items of work outside the Current Government Schedule of Rates.

	45
	Contractors Percentage Whether Applied To Net Or Gross Amount Of Bill


	Clause-31
	The percentage referred to in the tender shall be deducted from/added to the gross amount of the bill before deduction the value of any stock issued.

	46
	Refund Of Quarry Fees And Royalties


	Clause-32
	All quarry fees; royalist, octroi, dues, ground rents, local and Government taxes and Rates etc. relating directly or indirectly to the execution of the works under this contract shall be paid by the contractor as a final charge and no refund on this account shall be allowed by the University.

	47
	Compensation under the workmen's compensation act.


	Clause-33
	The Contractor shall be responsible for and shall pay any compensation Act, 1923 (VIII of 1923), (hereinafter called the said Act) as amended upto date for injuries caused to the workmen. If such compensation is paid by University as principal under sub-section (1) of section 12 of the said Act on behalf of the Contractor; it shall be recoverable by University from the Contractor under sub-section (2) of the said section such, compensation shall be recovered in the manner laid down in Clause above. The contractor shall also discharge all other liabilities in relation to the current Government or local legislation with respect. to the Labour Laws and other Fringe benefits like Health and Insurance cover. Old Age Benefits etc. for all his labour including the administrative and supervisory staff.

	48
	Claim For Quantities As Per Scope Of Work Shown On Drawings


	Clause-34A
	The quantities of different items of work shown in the schedule B attached to this tender, are only approximate The actual quantities of different items as done at Site will be controlled by the detailed drawings and the actual requirements at site of work. No claim whatsoever will be entertained on account of excess or reduction in the scope of work as shown on the drawings. 

	49
	----- do----
	Clause-34B
	Where due to the change of specification or scope or work or due to additions in size and quantum of the work the total cost of the work increases upto 30% at the cost as shown in the MEMORANDUM ( Excluding those case there the total cost the increased due to any claim of the contractor or the escalation in the rates/cost subject to its sanction ) the Contractor shall be bound to car y out the same at the same rates and under the same conditions as for the same at the same rates and under the same conditions as for the main tender. In case where the total cost is likely to increase beyond 30% of the amount shown in the MEMORANDUM it will be optional for the Contractor to decline to take up the additional work provided always that no work shall be left in incomplete or in unfinished shape irrespective of the total Cost of the work. Where, however, the Contractor agrees to take up the additional work, there shall be no financial limit to it and that the entire work shall be done at the same rates and under the same terms and conditions as the main tender.

	50
	Employment Of Feminine Labour


	Clause-35
	The Contractor shall employ any feminine; convict or other labour of a particular kind of class if ordered in writing to do so by the Executive Engineer (Works).

	51
	Claim For Compensation For Delay In The Execution Of Work

	Clause-36
	No compensation shall be allowed for any delay caused in the starting of the work on account of acquisition of land or, in the case of clearance works on account of any delay in accordance with the sanction to estimates.

	52
	
	Clause-37
	No compensation shall be allowed for any delay in the execution of the work on account of water standing in borrow pits or compartments or on the land or the approach road etc. The rates are inclusive of hard or cracked soil, excavation mud, subsoil water or water standing in borrow pits and no claim for an extra rate shall be entertained, unless otherwise expressly specified.

	53
	Entering Upon Or Commencing Any Portion Of Work


	Clasue-38
	The Contractor shall not enter upon or commence any portion of work except with the written authority and instructions of the Executive Engineer (Works) or of his subordinate- Incharge of the work. Failing such authority the contractor shall have not claim to ask for measurements of or payment for work.

	54
	Minimum age of persons employed. The employment of donkeys or other animals

	Clasue-39
	(i)
No contractor shall employ any person who is under the .age of 12 years.

(ii)
No contractor shall employ donkeys or other animals with breeching of string or   thin rope. The breeching must be at least thread should be of tape (Nawar).

(iii)
No animal suffering from sores, lameness or emaciation or which is immature shall be employed or the work.

(iv)
The Contractor shall not employ any labour who has any contagious disease or is a habitual narcotic user or is as sick and unfit for manual labour as to create a hazard for his health or life.

(v)
The Executive Engineer (Works) or his subordinate is authorized to remove from the work any person or animal found working which does not satisfy these conditions and no responsibility shall be accepted by the University for any delay caused in the completion of the work by such removal.

Any Contractor who does not accept these conditions shall not be allowed to tender for works and his name shall be removed from the list of Contractors.

	54
	Pakistan Timber To Be Used


	Clause-40
	As for as possible Pakistan Timbers shall be used and where for any reason this is not practicable preference shall be given to imported timber of approved origin and quality.

	55
	Certificate For Concessionary Freight Of Charges From The Railway

	Clause-41
	If any materials are required to be conveyed by rail, the Contractors will be granted certificates by the Executive Engineer (Works) to the effect that the materials are required for University works thereby enabling them to have the benefit as allowed under the rules from the railway. In case, however, such a concession is withdrawn by the railway at any time', no claim shall be made against University on this account.

	56
	Recovery Of Dues From Contractor As Arrears Of As Land Revenue
	Clause-42
	Any sum due to the University by the Contractor shall be liable for recovery as arrears of Land Revenue.

	57
	Partnership Of M.L.As Is Forbidden


	Clause-43
	The Contractor shall certify that no member of Legislative Assembly is in partnership with him and that University will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly or Parliament is a partner in the Contract.

	58
	Payment Of Taxes


	Clasue-44
	The contractor firmly holds himself responsible to get himself registered under Income Tax and Sales Tax Rules and to pay these and all other Government and local taxes due to him from time to time in accordance with the Government instructions.

	59
	Interest Or Share Of University Servant In The Work


	Clause-45
	The Contractor shall certify that no University Servant, Government servants or a servant of a Corporate Body directly controlled by the Government has directly or indirectly any share or interest in this work. 

	60
	
	Clause-46
	The Contractor will not be allowed to withdraw his tender and ask For the return of earnest money before expiry of the period of three months, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

	61
	
	Clause-47
	Notwithstanding anything contained in any clause of this contract and further notwithstanding the fact that the final completion Certificate has been awarded to the Contractor and his 50% Security deposit refunded, the liability of the Contractor for the purpose of" Defect Liability" shall extend for the period of 12 months from the date of issue of the completion Certificate for removal including replacement of any defect found in the works due to construction or any other cause directly attributed to and a result of defective work or negligence in carrying out the work. The remaining 50% security deposit will be refunded after 12 months after removal of defects, if any.

	62
	
	Clause-48
	The Contractor shall employ at his cost at the site of work for effective planning, supervision and control of the work, adequate, full time Project Director Engineering staff and trained and experience licensed electricians and mechanics of respective trade in addition to the usual team of following scales:

Work costing upto Rs. 15.0 lacs         :

A Diploma holder.

Work costing over Rs. 15.0 Lacs         :

A Professional Engineer 

Registered with Pakistan

Engineering Council.

Such persons work on the job shall be deemed to the authorized agents at site of the Contractor and shall receive all orders & instructions of the Executive Engineer (Works), Engineer and Consultants or their authorized representatives and shall also be responsible to maintain a work-order book and other registers at Site and shall forth with take actions to carry out the orders and instructions.

	63
	
	Clause-49
	If any question, difference or objection whatsoever shall arise in any way contracted with or arising out of this instrument or the meaning or objections of any part thereof, the rights, duties or liabilities of either party, then save in so far as the decision of any such matter is hereinbefore provide for as has been so decided, every such matter including whether its decisions has been otherwise provided for and or regards the right of and obligations of the parties as the result of such termination shall be referred for arbitration to such person or a board with the mutual consent of the Executive Engineer (Works) and the Contractor and his decision shall be final and binding and where the matter involves a claim for or the payment recovery or deduction of money, only the amount, if any awarded in such arbitration shall be payable or recoverable in respect of the matter so referred.

	64
	Force Majeure


	Clause-50
	The parties shall not be considered to be at default in the execution of their contractual obligations or any of them to the extent that the execution of such obligations or any of them is delayed or omitted by cause of force Majeure. Each part will advise the other party by written notice within 30 days of the occurrence of any such case force Majeure employed therein shall mean acts of the Public enemy wars (whether declared or not) hostilities, revolutions, civil disturbances, epidemics, fires, floods, earth quakes, weather causes of similarly nature which render the performance of this agreement unfeasible and inspite of the exercise is unable to overcome.

	65
	Mobilization Advance
	Clause-51
	Mobilization Advance up to 10 % of the Contract Price stated in the Letter of

Acceptance shall be paid by the Procuring Agency to the Contractor on the on following conditions:
(i) on submission by the Contractor of a Mobilization Advance Guarantee

for the full amount of the Advance in the specified form from a

Scheduled Bank in Pakistan to the Procuring Agency;

(ii) Contractor will pay interest on the mobilization advance at the rate of

10% per annum on the advance; and

(iii) This Advance including the interest shall be recovered in 5 equal

installments from the five (05) R.A bills and in case the number of bills

is less than five (05) then 1/5th of the advance inclusive of the interest

thereon shall be recovered from each bill and the balance together with

interest be recovered from the final bill. It may be insured that there is

sufficient amount in the final bill to enable recovery of the

Mobilization Advance.


CLAUSE - 52

Environmental Health & Safety/ Construction Safety
Construction and renovation activities that could be classified as construction include building renovations, excavation and trenching operations, painting, masonry, and certain activities associated with building systems such as HVAC, plumbing, and electrical supply.

Construction work can be particularly hazardous. The use of personal protective equipment, fall protection, fire safety, electrical safety, and other precautions are essential for safe construction work. 
The following rules apply to construction sites:

· Heed all warning signs that have been posted.

· Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block, or otherwise secure the load as soon as possible.

· Avoid placing unusual strain on equipment or materials.

· Be prepared for unexpected hazards. BE ALERT!

· Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that doesn't require as much precision. Never let too little sleep jeopardize your safety.

· If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know what you are doing, what the risks are, and how to protect yourself.

· Think of safety as one of your most important job responsibilities. Before starting each job, plan it out. Think about tools, materials, and protective equipment you will need and the procedures you will follow.

· Keep your work area clear of potential hazards such as items that you could trip over or bump into, materials that could catch fire, or chemicals that could spill.

· Never ignore a safety hazard. Either fix it or report it.

· Report all incidents and near misses to your supervisor and the Office of Safety.

· Know what to do in an emergency. There isn't time to review procedures when an emergency situation occurs. If you are unsure, ask your supervisor before you begin the job.

CLAUSE - 53
The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and as per actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates Committee, Government of Sindh from time to time.

	 Item
	Rate provided in Schedule of Rates
	Unit
	Rate Allowed
w.e.f

01-07-2011
	Cost Difference payable/ recoverable w.e.f.
	Remarks

	M.S. Bars (Tor) 
	
	
	
	
	

	Cement (OPC)
	
	
	
	
	

	Bricks 

9”x4 ½”x3” (First Class)
	
	
	
	
	

	Deodar Wood (First Quality) 
	
	
	
	
	

	Partal Wood
	
	
	
	
	

	Bitumen
	
	
	
	
	

	Any other item if notified by Standing Rates Committee, Government of Sindh
	
	
	
	
	


Any change in the above price by Standing Rates Committee Government of Sindh during the currency of contract, the difference will be payable to or, as the case may be recoverable from the contractor. The effect of the revision of the prices will be confined to the quantity of the items which is actually consumed after the date of such revision.                     

Not Applicable (N/A)
CLAUSE - 54
The electric and water connection will be provided at one point respectively near the site of work. The Contractor will be responsible for further distribution where ever required including making complete arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which water is used. 

CONTRACTOR.




ENGINEER.

Witness.





Witness

1.  ________________



1.  _________________

2.  ________________



2.  _________________

Executive Engineer (Works)
Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it has been correctly prepared/executed.

BB-1 

Appendix-B to Bid 
FOREIGN CURRENCY REQUIREMENTS

1. 
The bidder may indicate herein below his requirements of foreign currency (if any), with reference to various inputs to the works. 

2. 
Foreign Currency Requirement as percentage of the bid price excluding Provisional Sums _______%. 

	3.         Table of Exchange Rates 
Unit of Currency 
	Equivalent in Pak. Rupees 



	Australian Dollar 
	-------------------------- 



	Euro 
	-------------------------- 



	Japanese Yen 
	-------------------------- 



	U.K. Pound 
	-------------------------- 



	U.S. Dollars 
	-------------------------- 



	--------------------------- 
	-------------------------- 



	--------------------------- 
	-------------------------- 


Not Applicable
BC-1 
Appendix-C to Bid 
PRICE ADJUSTMENT UNDER CLAUSE 70/13.8
OF CONDITIONS OF CONTRACT
A. Weight ages or coefficients are used for price adjustment. 

The source of indices and the weight ages or coefficients for use in the adjustment formula under Clause 13.8 shall be as follows: 

(To be filled by the procuring agency)

	Cost

Element
	Description
	Weight ages
	Applicable index

	1
	2
	3
	4

	(i)
	Fixed Portion
	0.350
	

	(ii)
	Local Labor
	
	Government of Pakistan (GoP) Federal Bureau of Statistics (FBS) Monthly Statistical Bulletin.

	(iii)
	Cement – in bags
	
	“                  “                   “ 

	(iv)
	Reinforcing Steel
	
	“                  “                   “

	(v)
	High Speed Diesel (HSD)
	
	“                  “                   “

	(vi)
	Bricks
	
	“                  “                   “

	(vii)
	Bitumen
	
	

	(viii)
	
	
	

	
	Total
	1.000
	


	Not Applicable.

 
	
	
	


Notes: 

1) 
Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau of Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those applying 15 days prior to the latest day for submission of bids. Current indices or prices shall be those applying 28 days prior to the last day of the billing period. 

2) 
Any fluctuation in the indices or prices of materials other than those given above shall not be subject to adjustment of the Contract Price. 

3) 
Fixed portion shown here is for typical road project, procuring agency to determine the weight age of Fixed Portion considering only those cost elements having cost impact of seven (7) percent or more on his specific project.
B 
When Escalation is allowed on the materials only. 

Price adjustment on following items shall be allowed:

	Cost
Element
	Description
	Weight ages
	Applicable index

	1
	2
	3
	4

	(i)
	Cement – in bags
	
	Government of Pakistan (GoP) Federal Bureau of Statistics (FBS) Monthly Statistical Bulletin. “      “ 



	(ii)
	Reinforcing Steel
	
	“                  “                   “ 



	(iii)
	Bricks 
	
	“                  “                   “ 



	(iv)
	Bitumen 
	
	“                  “                   “ 



	(v)
	Wood (Composite item)
	
	“                  “                   “ 



	
	Total five items


	
	


Not Applicable
Appendix-D to Bid 
BILL OF QUANTITIES
A. 
Preamble 

1. 
The Bill of Quantities shall be read in conjunction with the Conditions of Contract, Specifications and Drawings. 

2. 
The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a common basis for bidding. The basis of payment will be the actual quantities of work executed and measured by the Contractor and verified by the Engineer and valued at the rates and prices entered in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the Engineer may fix as per the Contract ( in case of item not mentioned in Bill of Quantities). 

3. 
The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise provided under the contract include all costs of contractor’s plant, labour, supervision, materials, execution, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out or implied in the contract. Furthermore all duties, taxes and other levies payable by the contractor under the contract, or for any other cause, as on the date 14 days prior to deadline for submission of Bids in case of ICB/NCB respectively, shall be included in the rates and prices and the total bid price submitted by the bidder. 

4. 
A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or not. The cost of items against which the contractor will have failed to enter a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of Quantities and shall not be paid separately. 

5. 
The whole cost of complying with the provisions of the Contract shall be included in the items provided in the priced Bill of Quantities, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the works. 

6. 
General directions and description of work and materials are not necessarily repeated nor summarized in the Bill of Quantities. References to the relevant sections of the bidding documents shall be made before entering prices against each item in the priced Bill of Quantities. 

7. 
Provisional sums included and so designated in the Bill of Quantities shall be expended in whole or in part at the direction and discretion of the Engineer in accordance with sub-clause 13.5 of Part I, General Conditions of Contract. 
Not Applicable

BD-10 

Appendix-D to Bid 
BILL OF QUANTITIES
C. 
Day work Schedule 
General 

1. 
Reference is made to Sub-Clause 13.6 of the General Conditions of Contract. Work shall not be executed on a day work basis except by written order of the Engineer. Bidders shall enter basic rates for day work items in the Schedules, which rates shall apply to any quantity of day work ordered by the Engineer. Nominal quantities have been indicated against each item of day work, and the extended total for day work shall be carried forward to the bid price. 

Day work Labour 

2. 
In calculating payments due to the contractor for the execution of day work, the actual time of classes of labour directly doing the day work ordered by the Engineer and for which they are competent to perform will be measured excluding meal breaks and rest periods. The time of gangers (charge hands) actually doing work with the gang will also be measured but not the time of foreman or other supervisory personnel. 

3. 
The contractor shall be entitled to payment in respect of the total time that labour is employed on day work, calculated at the basic rates entered by him in the Schedule of day work Rates for labour together with an additional percentage, payment on basic rates representing the contractor’s profit, overheads, etc., as described below: 

a) the basic rates for labour shall cover all direct costs to the contractor, including (but not limited to) the amount of wages paid to such labour, transportation time, overtime, subsistence allowances and any sums paid to or on behalf of such labour for social benefits in accordance with Pakistan law. The basic rates will be payable in local currency only; and 
b) the additional percentage payment to be quoted by the bidder and applied to costs incurred under (a) above shall be deemed to cover the Contractor’s profit, overheads, superintendence, liabilities and insurances and allowances to labour timekeeping and clerical and office work; the use of consumable stores, water, lighting and power; the use and repair of staging‟s, scaffolding, workshops and stores, portable power tools, manual plant and tools; supervision by the Contractor’s staff, foremen and other supervisory personnel; and charges incidental to the foregoing.  
Not Applicable
MEHRAN UNIVERISTY OF ENGINEERING & TECHNOLOGY, JAMSHORO

	SCHEDULE-B

	BILL OF QUANTITIES


SUMMARY OF COST FOR
CONSTRUCTION OF WOMEN HOSTEL ALONG WITH INTERNAL ELECTRIFICATION, DATA & VOICE FACILITIES, BOUNDARY WALL & EXTERNAL DEVELOPMENT AT MUET, JAMSHORO.
GENERAL ABSTRACT

	PART-A, CIVIL WORK:

	

	PART-B, ELECTRICAL WORK:

	

	PART-C, BOUNDARY WALL:

	

	PART-D, EXTERNAL DEVELOPMENT:


	

	TOTAL AMOUNT
	

	TOTAL IN MILLIONS
	

	Note:  The quoted cost shall include 1% Consultancy Charges. 
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	Contractor

	Executive Engineer (Works)
	


MEHRAN UNIVERISTY OF ENGINEERING & TECHNOLOGY, JAMSHORO

	SCHEDULE-B

	BILL OF QUANTITIES


ABSTRACT

PART-A CIVIL WORK
	S.No.
	Items/ Description
	Amount

	1
	PART-I,
	CIVIL WORK (SCHEDULE ITEMS)
	

	2
	PART-II,
	CIVIL WORK, SCHEDULE ITEMS (STEEL)
	

	3
	PART-III,
	CIVIL WORK, SCHEDULE ITEMS (DOORS & TILES)
	

	4
	PART-IV,
	CIVIL WORK (NON-SCHEDULE ITEMS)
	

	5
	PART-V,
	PLUMBING WORKS (SCHEDULE ITEMS)
	

	6
	PART-VI,
	PLUMBING WORKS, SCHEDULE ITEMS (RCC PIPE)
	

	7
	PART-VII,
	PLUMBING WORKS (NON-SCHEDULE ITEMS)
	

	 
	 
	 
	 
	 
	 
	 
	TOTAL AMOUNT RS.

	

	
	
	
	
	
	
	
	TOTAL AMOUNT IN MILLIONS


	


Contractor 
Executive Engineer (Works)
SCHEDULE-B
BILL OF QUANTITIES
	S.#.
	Items/ Description
	Unit
	Qty.
	Rate
	Amount

	 
	PART-I, CIVIL WORK (SCHEDULE ITEMS):
	 
	 
	 

	1
	EXCAVATION FOR FOUNDATION:
	
	
	 
	 

	 
	i) Excavation in foundation of building, bridges and other structure including degbelling dressing, refilling around structures with excavated earth water and ramming lead upto 5 feet (i) In ordinary soil.
	%0Cft.
	
	3,176.25 
	

	2
	ii) Excavation in foundation of building, bridges and other structure including degbelling dressing, refilling around structures with excavated earth water and ramming lead upto 5 feet. (ii) In hard soil or soft murum.
	%0Cft.
	
	3,554.38 
	

	3
	EARTH FILLING:
	 
	
	 
	

	 
	i) Filling, watering and ramming earth in floors with surplus earth from foundations lead upto one chain and lift up to 5 feet.
	%0Cft.
	
	1,512.50 
	

	4
	P.C.C. (1:4:8):
	 
	
	 
	

	 
	Cement concrete plain (1:4:8) using sulphate resitant cement type (v) including placing, compacting, finishing, curing, screening and washing of stone aggregate without shuttering.

	%Cft.
	
	11,288.75 
	

	5
	BRICK MASONARY IN FOUNDATION & PLINTH:
	 
	
	 
	

	 
	Pacca brick work in foundation & plinth in cement sand mortar 1:6 using sulphate resistant cement type (v) . 

	%Cft.
	
	11,948.36 
	

	6
	REINFORCED CEMENT CONCRETE(S.R. Cement):
	 
	 
	 
	 

	 
	Reinforced cement concrete ( 1:2:4 ) using sulphate resistant cement type (v) or more rich to provide 6"x12" cylinder strength of 3000 psi at 28 days age (equivalent cube strength = 3750 psi) including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing exposed surface including screening and washing of stone aggregate.

	P.Cft.
	   
	          337.00 
	


	7
	REINFORCED CEMENT CONCRETE (S.R Cement):
	 
	 
	 
	 

	 
	Reinforced cement concrete   (1:1½:3 ) using sulphate resistant cement type (v) or more rich to provide 6"x12" cylinder strength of 4000 psi at 28 days age (equivalent cube strength = 4500 psi) including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing exposed surface including screening and washing of stone aggregate.
a) Coumn upto plinth.
	P.Cft.
	
	349.00 
	           

	8
	C.I MAN HOLE COVER AND FRAME
	 
	 
	 
	 

	 
	Providing and fixing C.I Manhole Cover with frame i/c cost of material frame i/c cost of material.
	 
	 
	 
	 

	 
	Item F(I) Page-23
	Each
	
	6,985.00 
	

	9
	P.V.C WATER STOPPER
	 
	
	 
	

	 
	Providing "Expansion Joint "in concrete work of 9" wide corugated PVC water stopper with bulb i c soldering cost of material and labour etc. complete.

	P.Rft.
	
	86.00 
	

	10
	HI BOND PRE-PACKAGED POLYMER MODIFIED MORTOR (DHPMM)
	 
	
	 
	

	 
	Extra cost due to use of Hi Bond Pre-packaged Polymer Modified mortar (DHPMM) as an admixture in concrete mix for increasing durability, to be used in concreting, flooring, block/brick stone masonry or plastering as % by weight of cement. (For O-H Tank) 
	 
	
	 
	

	 
	a) Over head tank
	 
	
	 
	

	 
	Item 7(b) Page 20
	P.Kg.
	
	459.80 
	

	11
	Preparing the surface and applying rock wall / shield (Natural wall texture) coating to  provide durable crust to wall, thickness b/w 2mm to 32mm (1/8") with acrylic co-polymer emulsion, selected marble chips, adhesive and bactericdes, water resistance and fire and termite resistance (Upto 20' -0 height).  (S.I.No. 43, Page No. 56).

	P.Sft.
	
	45.04 
	

	12
	Extra for Cement Plaster 1/2" thick. (S.I. No. 53/29)
	%Sft.
	
	280.00 
	

	13
	Extra for Cement Plaster 3/8" thick. (S.I. No. 53/29)
	%Sft.
	
	280.00 
	

	14
	Extra labour for lifting of Steel . (S.I. No. 18/29)
	P.Cwt.
	
	151.25 
	

	15
	Extra labour for 3" C.C Topping
	%Sft.
	
	453.76 
	

	16
	Chapter 1, Page 5, Item  21 
	
	 
	 
	 

	 
	Filling, watering and ramming earth under floor with surples earthf rom foundations, lead upto one chain and lift upto 5 ft.
	
	 
	 
	 

	 
	i. Ordinary soil

	%0Cft.
	
	         1,512.50 
	

	17
	Chapter 1, Page 5, Item  22
	
	
	 
	

	 
	Filling, watering and ramming earth under floor with new earth excavate from outside lead upto one chain and lift upto 5 ft.

	%0Cft.
	
	         3,630.00 
	


	18
	Chapter 4, Page 18, Item  5 
	
	 
	 
	 

	 
	Providing and laying plain cement concrete under tile flooring including mixing and laying, curing complete
	
	 
	 
	 

	 
	a-iii) leveling screed (1:2:4)

	%Cft.
	
	       14,429.25 
	           

	19
	Brick Masonry works in Super Strucrture (above plinth level) Chapter No.5, Page No. 21 Item -5 Ic & 6 (Where required).
	 
	 
	 
	 

	 
	i) Providing and laying approved first class burnt brick masonry in super structure walls at any height and any floor, laid and jointed with cement and approved source sand machine mixed mortar, masonry to be laid in course true to line, level and plumbg, protected and properly cured including scaffoldoing and providing deep joints to receive rendering. All work to be completed as per drawings and specifications, including P/F specified anchorage with concrete members and directed by the Engineer

Internal Walls
i) Ground Floor (where required)
9" thick and above internal/external walls in (1:6) CSM.

	%Cft.
	   
	12,674.36 
	

	 
	ii) First Floor
	 
	 
	 
	

	 
	9"thick and above internal/external walls in (1:6) CSM
	%Cft.
	
	13,112.99 
	

	20
	ii) 4-1/2" tick internal/external wall in (1:4) CS including water proofing protection wall of under ground water tank
a) Ground Floor.

	%Cft.
	
	13,227.41 
	

	 
	c)  Second Floor/mumty (roof above)
	%Cft.
	
	14,240.79 
	

	21
	Suppling and Filling sand of approved quality under floor or where required including compaction.

	%Cft.
	
	1,141.25 
	

	22
	Roof Treatment, Chapter No.8, Page 42, Item No. 16-d & Chapter No.7, Page 38, Item No.41.
	P.Sft.
	
	              98.82 
	

	 
	Providing and lying 3" average thickness screed (1:2:4) laid in slope and divided in pannels (fnished smooth) over felt paper of 60 lbs with bitumen coat @ 34 lbs/100 sft. and layingof felt paper with 10% over laps and 6" turn all perephery over 3/4" thick cement sand plaster 1:3 over cleaned surface
	
	
	
	

	 
	i) On Roof

	
	
	
	

	23
	Plain Cement Sand Wall Plastering, Chapter No.9, Page 52
	 
	 
	 
	 

	 
	Providing and applying 3/4" thick plaster at any floor or aty any height using approved quality sand preferably machine mixed mortar, including all bends, corners, recessess including scaffoloding and hacking the concrete surfaces, arching the masonry joints and providing 8" wide GI wire mesh of 17 SWG 1"x1" size fixed with GI staples on masonry joints, concrete joints. All plaster to be finishes smooth with steel float in true to level, line and plumb and properly cured, complete as per drawings, specifications and as directed by the Engineer.
	
	
	
	

	 
	i) Ground Floor, Item No. 13 c
	
	
	
	

	 
	Internal walls/columns plaster 3/4" thick in 1:6 CSM
	
	
	
	

	 
	a) Ground Floor
	
	
	
	

	 
	ii) Ground Floor+First Floor, , Item No. 11 (b).
	 
	 
	 
	 

	 
	External Surfaces 1/2" thick 1:4 CSM on walls/upstand/ down stand beam projection.
	 
	 
	 
	 

	 
	a) Ground Floor

	%Sft.
	
	         2,283.93 
	

	 
	b) First Floor
	%Sft.
	
	         2,580.84 
	

	24
	Chpater 9, Page 60, Item 24 B,C
	 
	
	 
	

	 
	Preparing surface and painting 3 coats with venyle emulsion paint over one coat of primer

	%Sft.
	
	         2,123.55 
	

	25
	Chapter 9, Page 61, Item 36 A+B
	 
	
	 
	

	 
	Preparing surface and painting with matt finished enamel paint to walls / ceiling including rubbing the surface, applying primer, filling making the surface smooth and then paiting 3 coats with matt finished of approved make/shade, compelte (new surface)

	%Sft.
	
	         3,444.38 
	

	26
	Chapter 9, Page 61, Item 38 A+B
	 
	 
	 
	 

	 
	Preparing surface and painting with weather coat including rubbing the surface, filling and painting with  weather coat of approved make, complete (new surface)

	 
	 
	 
	 

	 
	a)  Plaster surface
	 
	 
	 
	 

	 
	b)  Cement concrete jail

	%Sft.
	
	         2,567.95 
	

	27
	Chapter 9, Page 62, Item 40 A+B
	 
	
	 
	

	 
	Preparing surface and painting with plastic emulsion, paint of approved make, including rubbing the surface with sand paper, filling with putty and then painting compelte (new surface)

	 
	
	 
	

	 
	b)  Walls/columns

	%Sft.
	
	         2,237.95 
	

	28
	Chapter 9, Page 62, Item 42 
	 
	 
	 
	

	 
	Extra labour for external surface for weather coat above 20'-0" height using long ladder or jhola for three coat ( foer every 10'-0" additional height)

	%Sft.
	
	            228.09 
	

	29
	Chapter 9, Page 61, Item 35
	 
	
	 
	

	 
	Extra labour for making cement plaster pattas where required width not less than 6" width fine finishing as directed by the Engineer Incharge.

	P.Rft.
	
	              19.36 
	

	30
	Chapter No.11, Page 77, Item No.5 c i. & ii
	 
	
	 
	

	 
	Providing and applying three coats of enamel painting (Mat finish/all rounder including cleaning, approved make premixed putty filling, sand papering and a coat of primer complete as per manufacturers standards and as directed by the Engineer
	 
	
	 
	

	 
	i) On wood surface /steel chowket
	%Sft.
	
	         2,116.41 
	

	31
	Aluminum Doors/ Windows/ Ventilators, Chapter No. 18, Page 108, Item No. 83b, 84b & 85b.
	 
	 
	 
	 

	 
	Providing and fixing 2mm sectional thickness 101 mm wide of approved colour aluminum doors / windows / ventilators  including 5mm thick approved glass fixed to concrete or masonry surfaces by means of plastic fisher plugs, screws for windows and expansion bolt for door etc. inclusive but not limited to hinges, Matex Japan rollers, sliding lock having press buttons, handles, stays, PVC glazing gasket, caulking compound etc., complete as per drawings and as directed by the Engineer

i) Door -item 83-B
	P.Sft.
	
	         1,507.66 
	

	 
	ii) Window  partially fixed and partially sliding with fly screen  Item -84 B
	P.Sft.
	
	         1,647.69 
	

	 
	iii) Fixed windows / fly screen and  fixed fan lights   Item -85 B
	P.Sft.
	
	         1,449.69 
	

	32
	POLYTHENE SHEET
	
	
	
	

	 
	Providing and laying under floors or where required black low density flexible polythene sheet of single thickness not less than 0.46mm and weighing approximately 0.48 KG per SQ.M or in two layers having matching weight including the side and end laps of 4" width turning 4" on walls and sealing all the joints with masking tape etc., complete as per drawings, specifications and as directed by the Engineer
	
	
	
	

	 i)
	On Top Roof
	% Sft.
	
	364.00
	

	33
	DAMP PROOF COURSE (2" thick) (S.R Cement)
	
	
	
	

	
	Damp proof course with cement sand & shingle/crush concrete (1:2:4) using Sulphate resistant cement type (v) including 2 coats of asphaltic mixture. (Over Walls) 
	% Sft.
	
	3,912.85
	

	34
	Providing and fixing approved quality mortice lock.
	Each
	
	1,786.13
	

	35
	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P% Sft.
	% Sft.
	
	1,887.40
	

	36
	Providing Ani-termmite treatment by spraying/ sprinkling/ spreading Neptachlar 0.5% Emulsion as an over all pre-construction treatment in slab type construction under the slab and along attached perches or entrances etc. complete as per directions of Engineer Incharge
	P.Sft.
	
	9.74 
	

	37
	Cement Plaster 1:4 upto 12' height.
a) 3/8" thick in (1:4) Ground Floor  (S.I# 11(a), Page # 52)
	% Sft.
	
	2,197.52 
	

	38
	Cement Plaster 1:4 upto 12' height.
b) Mumty
	% Sft.
	
	2,449.20 
	

	39
	Cement Plaster 1:4 upto 12' height.
a) 3/8" thick in (1:4) First Floor. (S.I#. 11(a), Page # 52)
	% Sft.
	
	2,299.76 
	

	40
	Providing & Laying 2" thick topping cement concrete (1:2:4) including Surface finishing and dividing into Panels:
c) 2" thick, Ground Floor (Plinth Portion). (S.I# 16(c), Page # 42)
	% Sft.
	
	3,275.50 
	

	41
	Providing & Laying 2" thick topping cement concrete (1:2:4) including Surface finishing and dividing into Panels:
c) 2" thick, First Floor (Plinth Portion). (S.I# 16(c), Page # 42)
	% Sft.
	
	3,502.38 
	

	42
	Extra labour for each storey above ground for mosiac, conglomerate or tilies, sotne and wooden floor. (S.I# 18, Page # 42)
	% Sft.
	     
	226.88 
	             

	 
	Sub-Total:
	

	 
	Premium           %  Above/ Below on Schedule Items
	

	 
	Total (Part-I)
	

	 
	PART-II, CIVIL WORK, SCHEDULE ITEMS (STEEL):
	
	
	 
	 

	 
	REINFORCED CEMENT CONCRETE:
	 
	 
	 
	 

	 
	STEEL REINFORCEMENT
	 
	 
	 
	 

	1
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints fastenings, including cost of binding wire also includes removal of rust from bars. iii) (Tor Steel)-Grade 60
	P.Cwt.
	
	5,001.70 
	

	2
	Providing and fixing Iron Steel grill using solid square bars of size 1/2" x 1/2" placed at 4" i/c and frame of flat iron patti of 3/4" x 3/4" i/c circle shape at 1-0 apart equivalent fitted with screws are pins i/c painting 3 coats with 1st coat of red oxide paint etc. (S.I# 30, P # 94)

	P.Sft.
	
	194.16 
	

	3
	Making & fixing steel grated doors complete with locking arrangement angle iron frame 2" x 2" 3/8"and 3/4" sq: bars 4" centre to centre.  (S.I. No. 24, Page No. 92).

	P.Sft.
	
	726.72 
	

	4
	Providing and fixing iron collapsible  gate with channel framing of section 3/4" x 5/16" at 4" I/c revitted with 3/4" x 1/8" flat iron patti placed diagonally and provided with top & bottom T- section 1" x 1" 1/8" along with rollers also I/c locking arrangement and fixing in floor/ceiling or wall etc: completed. (S.I.No. 32, Page No. 94).

	P.Sft.
	
	387.04 
	

	5
	Chapter 17, Page 93, Item 29
	P.Rft.
	       
	            228.90 
	

	 
	Providing and fixing G.I. frame/chowket of size 7"x2" Or 4"x 3"(moulded as shown on drawings) using 20 guage GI sheet including fabrication weldinghinges, fixing with GI hold fasts filling with cement sand slurry (1:6) / or cement concrete 1:2:4, inlcuding reparing the jambs, tranportation and fixing in position.

	
	
	
	

	 
	Sub-Total:
	 

	 
	Premium           %  Above/ Below on Schedule Items 
	

	 
	Total (Part-II)
	

	 
	PART-III, CIVIL WORK, SCHEDULE ITEMS (DOORS & TILES):
	 
	 

	1
	Glazed Ceramic Tiles Dado (Master make), Chapter No.8, Page 45, Item No. 38
	%Sft.
	 
	       28,299.30 
	        

	 
	Providing and fixing glazed ceramic tiles of size as below of approved make and texture shade in dado set over cement slurry and filling the joints with neat white cement with matching pigments including 3/4" thick base plaster of cement, sand (1:4) with curing and cleaning etc., complete as per drawings, specifications and as directed by the Engineer

	
	       
	
	

	 
	i) Ground Floor + First Floor  
	
	 
	
	

	 
	a)   12"x12"
	
	 
	
	

	2
	Non Skid Ceramic Flooring Tile (Chapter No.8, Page 43, Item No. 25)
	%Sft.
	 
	       27,747.06 
	

	 
	Providing and laying non skid ceramic tiles 12"x12" in floor of approved shade with cement slurry laid in slope towards floor drain and including filling the joints in neat white pigment to match the colour of tiles in floors etc.k, complete as per drawings, specifications and as directed by the Egnineer
	
	
	
	

	 
	i) Ground Floor + First Floor

	
	
	
	

	3
	First class deodar wood wrought, joinery in doors and windows etc., fixed in position including chowkats hold fasts hinges, iron tower bolts, chocks, cleats, handles and cords with hooks, etc., deodar pannelled or panelled and galazed, or fully glazed.
b) 1 3/4" thick (S.I.#7(b), Page-58).

	P.Sft.
	
	         1,273.76 
	

	 
	Sub-Total:

	   

	 
	Premium           %  Above/ Below on Schedule Items 

	

	 
	Total (Part-III)

	

	 
	PART-IV, CIVIL WORK (NON-SCHEDULE ITEMS):
	 
	 

	1
	Porcelain Floor Tiles

	
	
	 
	 

	 
	Providing and laying imported matt finish  Porcelain tile in size 24''x24'' of approved make, colour, and shade with  patches/borders pattern, laid on cement paste having addition of tile bond at 15% by weight of cement laid over 1" thick 1:3 cement sand base mortor, over existing PCC 1:2:4 (cost excluded) complete as per  detail shown on the drawing, specifications, and as directed by the Engineer
	 
	 
	 
	 

	 
	Same as above but 16"x16" size at any floor

	P.Sft.
	
	
	

	 
	a)  With 2" wide strip patterned


	
	
	
	

	 
	Without Strip.

	P.Sft.
	
	
	

	2
	Porcelain Skirting Tiles
	 P.Rft. 
	       
	
	

	 
	Providing and fixing of  imported porcelain skirting 4"high and 18" lenght in size of approved make,colour and shade fixed with cement paste having addition of tile bond at 15% by wieght of cement and filling the joints with neat white cement slurry with matching colour pigment including 3/4" thick base plaster of cement sand (1:4) with curing and cleaning etc, complete as shown on the drawing, specifications and as directed by the Engineer. 

	
	
	
	

	 3
	Lasbella Bouticsena Cream Colour Marble Tiles
	 
	 
	 
	 

	
	Providing and laying Lasbella Boutescena Cream (without streak)colour marble as per detail shown on the drawing counters / stair steps steps including landing and risers set over and including average 1" thick (1:3)CSM with cement slurry and grouting the joint with neat white cement mixed with colour pigment to match the marble colour including curing,grinding and chemical polishing etc, complete as per specifications,drawings and as directed by the Engineer.
	
	
	
	

	 
	
	 
	 
	 
	 

	 
	        On Treads with bull nozing 3/4" thick     
	 
	 
	 
	 

	 
	        i) dito but straight size  6'x13"

	 P.Sft. 
	
	
	

	 
	B)    Skirting

	 P.Sft. 
	
	
	

	4
	Water Proof Plaster
	P.Sft.
	
	
	

	 
	Providing and laying 3/4" thick (1:3) cement sand plaster mixed with pudlo or other similar approved material mixed with cement @ 2.5 kg per bag of cement, including all bends, corners, recesses and also including hacking the concrete surfaces, all plaster to be finished smooth with a coat of cement slurry with steel float in true level, line and completed as per drawings, specifications and as directed by the Engineer
	
	
	
	

	 
	i) On internal sides of overhead water tank

	
	
	
	

	5
	Hydraulic Door Closer
	 
	
	 
	 

	 
	Providing and fixing Japan made locally available New Star Japan made hydraulic door closer to wood or aluminum door etc., complete as per drawings, specifications and as directed by the Engineer

	Each
	
	
	

	6
	CARPENTRY AND JOINERY
	
	
	
	

	a.
	Providing and laying single action flush door shutter with   commercial ply 3mm thick both sides, deodar wooden shutter  frame of 4" wide 1-1/4" thick styles and rails bottom rail 6" wide, mild steel (galvanized)  20 gauge size 2"x6" door frame fixed with hold fasts with approved quality brass fittings and double action hinges concrete (1:2:4) or cement sand mortar (1:6) filled in door frame including 3 coats of paint of approved quality, complete in respect
	P.Sft.
	
	
	

	b.
	Providing and fixing first class deodar wood 1-1/2" thick paneled shutters with 4" wide stile, bottom rail 6" side and top and lock rail 4" wide and  20 gauge 2"x6" GI mild steel moulded sheet frame and fixing in position with concrete or CSM filling in frame  including 2"x5/8" and 5/8"x5/8" deodar wood architrave beading at wall / frame joints on both sides, complete with panel of 3/4" deodar wood plank and deodar wood stopper 1/2" x2"( excluding matt finish enamel paint), approved iron hinges, door stoppers, CP brass fittings, handles,  approved quality lock. Complete as per drawings, specifications and as directed by the Engineer 
	P.Sft.
	
	
	

	7
	Stair Case Railing
	 
	 
	 
	 

	 
	Providing and laying stainless steel circular stair case hand railing of 14 SWG 2-1/2" dia rail fixed to 2-3/4" high SS blusters 1-1/2" dia and 3 nos. runners of 3/4" dia SS 14 SWG fixed with SS brackets. Blusters fixed at alternate steps with 4"x4" SS plate 3/8" thick. Complete inlcuded farbication, fixing, polishing and as per instruction of Engineer Incharge
	P.Rft.
	
	
	

	8
	STAIR CASE WALL BRACKET RAILING (Type-II)
	
	
	
	

	
	Providing making and fixing stair case wall bracket railing consisting of 38 mm x 200mm solid deodar wood decorative hand rail having grooves on either sides fixed with rough wood block of size 38x75x100mm at 3'-0" c/c fixed over all, including lacqure polishing. Complete all as shown on the drawing and as directed by the Engineer
	P.Rft.
	
	
	

	9
	Providing and fixing GI MS ties @ 3'-0" c/c horizontally @ 1'-6" vertically in cavity wall laid in staggred position of size 15"x1" x1/8" thickness with nailing /screwing  fixed to wall at any floor
	P.Sft.
	
	
	

	10
	Making Mottif at top coloumn as per given drawing including material at any height.

	 
	 
	
	

	11
	THERMOPORE SHEET.
	 
	 
	
	

	 
	Providing and fixing thermopore sheet 2" thick (density 35kg/m³) around water tank walls for heat insulation.
	P.Sft.
	
	
	

	12
	Design in RCC Slab.
	P.Rft.
	
	
	

	13
	Mineral fiber acoustical tile false ceiling
	
	
	
	

	
	15 mm minimum thick  Revealed 2`x2` mineral fiber acoustical false ceiling tile with surface pattern/ design/ texture,  OWA Germany Made   with adjustable GI hanger and imported T Section Frame accessories in approved colour to exposed surfaces, complete in all respects. 
	P.Sft.
	
	
	

	14
	Facing brick
	
	
	
	

	 
	Fair face Masonry in brick work of external 4 1/2" and above  walls (fair faced full sized brick from Lahore matching the characteristic of commonly known facing bricks as Gutka) in 1:4 cement sand mortar, with reinforcing ties where ever required including 1: 2 deep struck pointing  cement and bake powder slurry
	P.Cft.
	
	
	

	15
	Glass Partition
	
	
	
	

	 
	Providing and fixing glass partition of approved make including 12mm thick best quality imported tinted/clear glass and Aluminum fitting coated, lugs cutting holes and making good damages to wall etc. complete as required in any floor as directed by Engineer Incharge.
	P.Sft.
	
	
	

	16
	Glass Door
	
	
	
	

	 
	Providing and fixing glass doors of approved make including 12mm thick best quality imported tinted/clear glass and Aluminum fittings top and bottom and making good damages to wall including floor concealed stainless door machine Japan/ Malaysia Made, door Lock , handle, patch fitting and all hardware fitting etc. complete as required in any floor as directed by Engineer Incharge. 
	P.Sft.
	
	
	

	17
	Same as above but MS ties @ 3'-0" c/c horizontally @ 1'-6" vertically in cavity wall staggered.
	
	
	
	

	 
	a)  Ground Floor and first floor
	P.Sft.
	
	
	

	18
	Difference of S.R.Cement.
	P.Bag.
	
	
	

	
	Total (Part-IV)

	

	 
	PART-V, PLUMBING WORKS (SCHEDULE ITEMS):
	 
	 
	 

	1
	Excavation for pipe line.
	%0Cft.
	
	3,600.00 
	

	2
	Construction of Manhole.
	Each
	
	14,748.00 
	

	3

	Providing & fixing European type white glazed earthenware wash down W.C. pan complete with and including the cost of white/black-plastic seat (Best quality) and lid with C.P. brass hinges and buffers, 3 gallons white glazed earthenware low level flushing cistern with siphon fittings, 1-1/2" dia. white porcelain enameled flush bend, 3/4" dia and making requisite No. of holes in walls, plinth & floor for pipe connection and making good in cement concrete 1:2:4 (Foreign quality) (item No.5, chapter-1)
	Each
	
	5,044.60 
	

	4
	Providing & fixing a squatting type white glazed earthenware W.C. pan with including the cost of flushing Cistern with internal fittings and flush pipe with bends & making requisite number of holes in wall, plinth and floor for pipe connection and making good in cement concrete 1:2:4.
a: With 4" dia white glazed earthen ware trap & plastic thumble (item no. 1 chapter-1).
	Each
	
	11,477.40 
	

	5
	Providing & fixing 24" x 18" lavatory basin in white glazed  earthenware complete with and incuding the cost of W.I. Or C.I. Cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of 1/2" dia chrome plated pillar taps, 1-1/2"  dia rubber plug and chrome plated brass chain, 1-1/4" dia malleable iron or brass, brass unions making requisite number of hole in walls, plinth and floor for pipe connection and making good in cement concrete 1:2:4, standard pattern including earthen ware glazed padestal (Item No.8, chapter-1)
	Each
	
	4,253.70 
	

	6
	Providing and fixing c.p. brass toilet paper holder of standard size with chrome plated brass brackets complete (superior quality) (item No.2b, chapter-2)
	Each
	
	1,071.40 
	

	7
	Towel Railing
	Each
	
	1,082.95 
	

	8
	Soap Tray.
	Each
	
	497.20 
	

	9
	Providing & fixing 24" x 18" bavelled edge mirror of Belgium glass complete with 1/8" thick hardboard and c.p brass screw fixed to wooden pleat with glass shelves.
	Each
	
	2,376.00 
	

	10
	Supplying & fixing in position 1/2" dia. C.P. bib cocks standard pattern. (Item No. 4b, chapter-2).
	Each
	
	150.92 
	

	11
	Supplying & fixing in position 1/2" dia tee stop of superior quality with C.P. head (item No.2b, chapter-2).
	Each
	
	889.46 
	

	12
	Providing & fixing handle valves (China). (Item No. 7, chapter-6)
i) 1/2" dai.
	Each
	
	200.42 
	

	 
	ii) 3/4" dia
	Each
	
	271.92 
	

	 
	iii) 1" dia
	Each
	
	365.42 
	

	 
	v) 1-1/2" dia
	Each
	
	640.42 
	

	13
	Providing & fixing 6"x2" or 6"x3" C.I. Floor trap of approved self cleaning design with a C.I. Screwed down grating with or without a vent arm complete with and i/c, making requisite No. of holes in walls, plinth and floor for making pipe connection and making good in cement concrete 1:2:4 (item No. 20,chapter-1).
	Each
	
	2,042.43 
	

	14
	Supplying and fixing  cold and hot water basin mixer of superior quality with c.p head etc., complete (item No.16 (b) b, chapter-6).
	Each
	
	4,598.00 
	

	15
	Supplying and fixing of Sink mixer of superior quality CP haed etc complete.
	Each
	
	2,745.60 
	

	16
	Supplying and fixing of CP Muslim shower with double bib cock and ring pipe etc complete.
	Each
	
	3,432.00 
	

	17
	Stop Cock.
	Each
	
	509.74 
	

	
	Sub-Total
	

	 
	Premium           %  Above/ Below on Schedule Items
	

	 
	Total (Part-V)

	

	 
	PART-VI, PLUMBING WORKS, SCHEDULE ITEMS (RCC PIPE):
	 
	 
	 

	1
	Providing G.I. Pipes, specials and clamps etc., I/c, fixing cutting and fitting complete with and including the cost of breaking through walls and roof, making good etc., painting two coats after cleaning  the pipe etc., with white zinc paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling  (item No.1, chapter-4)
i) 1/2" dia.
	Each
	
	64.88 
	

	 
	ii) 3/4" dia.
	Each
	
	86.36 
	

	 
	iii) 1" dia.
	Each
	
	116.20 
	

	 
	v) 1-1/2" dia.
	Each
	
	183.58 
	

	2
	Providing and laying R.C.C. pipe class 'B' with collar.
	 
	
	 
	

	 
	i) 6" dia
	P.Rft.
	
	199.25 
	

	
	ii) 9" dia
	P.Rft.
	
	250.60
	

	
	Sub-Total

	

	 
	Premium           %  Above/ Below on Schedule Items

	

	 
	Total (Part-VI)

	

	 
	PART-VII, PLUMBING WORKS (NON-SCHEDULE ITEMS)
	 
	 
	 
	 

	1
	Providing and installation of Bath Mixer with shower complete, Model CP-2410, make "Master" or Equivalent.
	Each
	
	
	

	2
	Sink Bowl
	Each
	
	
	

	3
	Floor Jalli
	Each
	
	
	

	4
	uPVC Pipe 3" dia
	P.Rft.
	
	
	

	5
	uPVC Pipe 4" dia
	P.Rft.
	
	
	

	6
	uPVC Tee 4" dia
	Each
	
	
	

	7
	uPVC plain Elbow 4" dia
	Each
	
	
	

	8
	uPVC Y-Tee 
	Each
	
	
	

	9
	uPVC Plug Elbow 4" dia
	Each
	
	
	

	10
	uPVC Plug Tee 4" dia
	Each
	
	
	

	11
	Cowel 
	Each
	
	
	

	12
	Table Top
	Each
	
	
	

	
	Total (Part-VII)
	


Contractor 
Executive Engineer (Works)
SCHEDULE-B
BILL OF QUANTITIES
PART-B Electrical Work:
	S.No.
	Items/ Description
	Amount

	1
	Section-1, 
	Internal Electrification (Schedule Items)
	

	2
	Section-2, 
	Internal Electrification (Non-Schedule Items)
	

	3
	Section-3
	Light, Fittings & Fixtures (Schedule Items)
	

	4
	Section-4
	Light, Fittings & Fixtures (Non-Schedule Items)
	

	5
	Section-5
	Power Distribution Boards (Schedule Items)
	

	6
	Section-6
	Power Distribution Boards (Non-Schedule Items)
	

	7
	Section-7
	Main Feeders & Cables (Non-Schedule Items)
	

	8
	Section-8
	Distribution Boards & Feeders (Schedule Items)
	

	9
	Section-9
	Distribution Boards & Feeders (Non-Schedule Items)
	

	10
	Section-10
	Earthing (Non-Schedule Items)
	

	11
	Section-11
	Voice System (Non-Schedule Items)
	

	12
	Section-12
	External Electrification (Schedule Items)
	

	13
	Section-13
	External Electrification (Non-Schedule Items)
	

	14
	Section-14
	External Electrification (Schedule Rate Items)
	

	15
	Section-15
	External Electrification (Non-Schedule Rate Items)
	

	16
	Section-16
	Light, Fittings & Fixtures (Non-Schedule Items)
	

	17
	Section-17
	Computer Data System (Schedule Rate Items)
	

	18
	Section-18
	Computer Data System (Non-Schedule Rate Items)
	

	19
	Section-19
	Distribution Boards (Schedule Items)
	

	20
	Section-20
	Distribution Boards (Non-Schedule Items)
	

	21
	Section-21
	Wiring for A/C Units (Schedule Items)
	

	22
	Section-22
	Wiring for A/C Units (Non-Schedule Items)
	

	23
	Section-23
	Distribution Boards & Feeders (Schedule Items)
	

	 
	 
	 
	 
	 
	 
	 
	TOTAL AMOUNT RS.

	

	 
	 
	 
	 
	 
	 
	 
	TOTAL AMOUNT IN MILLIONS
	


Contractor 
Executive Engineer (Works)
SCHEDULE-B
BILL OF QUANTITIES
PART-B,  Electrical Work:

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-1, Internal Electrification (Schedule Items)
	 
	 
	 
	 

	Item No. 01: Providing and Laying  for light or fan point with 3/0.029  PVC insulated copper wire in 20mm (¾") PVC conduit recessed in wall or column as required.(ESI # 124, P # 15).

	P.Point
	       950.00 
	
	

	Item No. 02: Providing and Laying  for plug point with 2-3/0.029 PVC insulated copper wire in 20mm (¾") PVC conduit recessed in the wall or column as required. (ESI # 126, P # 15).

	P.Point
	       985.00 
	
	

	Item No. 03: Providing and Laying  for call bell point with 2-3/0.029 PVC insulated copper wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (ESI # 128, P # 15).

	P.Point
	   1,764.00 
	
	

	Item No. 04: Providing and Laying (for main or sub-main) with 2-7/0.029 S/C, PVC insulated copper wire in 20mm (¾") PVC conduit recessed in the wall or as required. (Lighting Circuit to DB) (ESI # 10, P # 2) (Approx length.)

	P.Mtr.
	       182.00 
	
	

	Item No. 05: Providing and Laying  (for main or sub-main) with 2-7/0.036 S/C, PVC insulated copper wire in 20mm (¾") dia PVC conduit recessed in the wall or as required.(Power Circuit) (ESI # 11, P # 2) (Approx length.)

	P.Mtr.
	       252.00 
	
	

	Item No. 06:  Providing and Laying  (for main or sub-main) with 2-7/0.044 S/C, PVC insulated copper wire in 20mm (¾") dia PVC conduit recessed in the wall or as required.(Power Circuit) (ESI # 12, P # 2) (Approx length.)

	P.Mtr.
	       311.00 
	
	

	Item No. 07:  Providing & fixing of one way, S.P., 5A, flush type. switches (ESI # 219, P # 33)

	Each
	         54.00 
	
	

	Item No. 09:  Providing & fixing of two way, S.P., 5A, flush type switches. (ESI # 220, P # 33)

	Each
	         55.00 
	
	

	Item No. 10: Providing and fixing of 2/3 pin (flate type), 5 Amps, S.P., plug & socket. (ESI # 223, P # 33)
	Each
	         91.00 
	
	

	Item No. 11:  Providing, fixing and connecting 3 pin (round), 15A, S.P., plug & socket, flush type. (ESI # 227, P # 33)

	Each
	       162.00 
	
	

	SUB-TOTAL SECTION-1
	

	Premium           %  Above/ Below on Schedule Items

	

	TOTAL COST OF SECTION-1 (Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-2, Internal Electrification (Non-Schedule Items)
	
	
	
	

	Item No. 01: Providing & fixing of Call Bell, installed at the marked  places in the drawings. (Call Bell of M/s Opal/Clipsal or equivalent quality, approved by EI)
	Each
	
	
	

	Item No. 02: Providing & fixing of Bell Press on a given prepared board (Bell Press of M/s Opal/Clipsal or equivalent quality approved by EI).
	Each
	
	
	

	Item No. 03: Providing and fixing of Plastic Back Box, recessed in the wall or columns and covered with socket sheet to house plug-socket switch or regulator etc.
	 
	
	
	

	a) Size: 145mm × 80mm × 56mm (LxWxD)
	Each
	
	
	

	b) Size: 78mm × 83mm × 56mm (LxWxD)
	Each
	
	
	

	Item No. 04: Providing and fixing of Plastic Back Box, to accommodate mains or sub mains switches, plug socket units etc., recessed in the wall, as required.
	 
	
	
	

	a) Size: 78mm × 83mm × 56mm (LxWxD)
	Each
	
	
	

	Item No. 05: Providing and fixing of Plastic Back Box, to accommodate Bell Press, recessed in the wall, as required.
	 
	
	 
	 

	a) Size:  78mm × 83mm × 56mm (LxWxD)
	Each
	         
	
	

	TOTAL COST OF SECTION-2 (Non-Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-3, Light Fittings & Fixtures (Scheduled Items)
	
	
	
	

	Item No. 01: Providing, installing and connecting of following fans:
	
	
	
	

	1.1) Millat/Asia/Pak make or equivalent 56" sweep ceiling fan complete with fan dimmer, canopy, down rod, etc. including fixing of fan dimmers in the given and making holes on both sides of down rod and Providing and Laying  it with 1.5mm² twin core., 450/750V grade PVC/PVC and also providing of 16mm dia mild steel fan hook on R. C. C. roof or beam as required. Complete in all respect with all accessories. (ESI # 235, P # 34) 
	Each
	   3,185.00 
	
	

	1.2) Provinding & fixing Brass Bracket Fan 18" (good quality). (ESI # 236, P # 34)
	Each
	   2,968.00 
	
	

	1.3) Providing & fixing Baklite Ceiling Rose with two terminals. (ESI # 228, P # 33)
	Each
	         72.00 
	
	

	1.4) Providing & fixing bracket Lamp Holder suitable for 15 mm (5/8") dia Bracket. (ESI # 231 , P # 33)
	Each
	         72.00 
	
	

	SUB-TOTAL SECTION-3
	      

	Premium           %  Above/ Below on Schedule Items

	

	TOTAL COST OF SECTION-3 (Schedule Items)

	


	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-4, Light Fittings & Fixtures (Non-Schedule Items)
	
	
	
	

	Item No. 01: Providing, installing, fixing and connecting of following light fixtures with lamps, chokes, starters, capacitors etc., complete with all internal connections and all fixing and mounting accessories. Jobs includes rod and Providing and Laying  as given in drawing.
	
	
	
	

	1.1) Philips make recessed light fitting TBS-299/288, 2×28W T5 Base Solution, Post Painted Sheet Steel, High Putrity Pre-Anodized Aluminum.
	Each
	
	
	

	1.2) Philips make TMS-140 or equivalent fluorescent light fixture with 1x36W TL'D' Lamp.
	Each
	
	
	

	1.3) Philips make TMS-120 or equivalent fluorescent light fixture with 1x18W TL'D' Lamp. (Mirror light)
	Each
	
	
	

	1.4) Philips make FCS-120 (Lunar Surface Mounted) or equivalent Down lighter with 24W-E27 220-240V CFL lamp. Complete in all respect with all accessories.
	Each
	
	
	

	1.5) Philips make CFL Tornado 24W CDL E27 220-240V 1PF.
	Each
	
	
	

	Item No. 02: Providing, installing and connecting of following fans:
	 
	 
	 
	 

	2.1) Millat/Asia/Pak make or equivalent 12" sweep exhaust fan, complete with capacitors including making of hole in wall to accommodate the fan & repairing good the damages. Complete in all respect with all accessories.
	Each
	
	
	

	Item No. 03: Providing & Installing of plastic Fan Box for supply of wiring for fan with Steel Hook for supporting the fan and plastic cover to cover the fan box, complete in all respect.
	Each
	
	
	

	TOTAL COST OF SECTION-4 (Non-Schedule Items)

	      

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-5, Power Distribution Boards (Schedule Items)
	
	
	
	

	Item No. 01: Providing of Main D.B fabricated of 14 SWG sheet steel clad, free standing, floor mounting type for 3 phase, 500 volts, 50 Hz, A.C. Power supply and having the following configurations. (All equipment to be rated minimum 25 kA short circuit rating and 50°C ambient temperature at 415V). Panel enclosure to comply with IP-50.
	
	
	
	

	1.1) Main Distribution Board
	
	
	
	

	Incoming
	
	
	
	

	01- 400A, T.P., M.C.C.B (250-400 Amp Adjustable) (XS-400CJ) (ESI # 210, P # 31)
	Each
	  39,401.00 
	
	

	03- Providing & Fixing Current Transformer rating 400/5amp (round) RLC-50 as required & as per instruction of EI. (ESI # 274, P # 39)
	Each
	  1,851.00 
	
	

	01- Providing & fixing voltmeter size 96/96mm 500volt as required & as per instruction of EI. (ESI # 285, P # 41)
	Each
	       999.00 
	
	

	Outgoing
	
	
	
	

	02- 30 A, T.P., M.C.C.B (XS-80NS[NB]) (ESI # 205, P # 31) 
	Each
	    5,301.00 
	
	

	02- 20 A, T.P., M.C.C.B (XS-80NS[NB] (ESI # 205, P # 31)
	Each
	    5,301.00 
	
	

	01 - 20 A, T.P., M.C.C.B (XS-100NS)  (ESI # 207, P # 31)
	Each
	    9,261.00 
	
	

	01 - 30 A, T.P., M.C.C.B (XS-100NS)  (ESI # 207, P # 31)
	Each
	    9,261.00 
	
	

	05 - 40 A, T.P., M.C.C.B (XS-100NS)  (ESI # 207, P # 31)
	Each
	    9,261.00 
	
	

	02 - 60 A, T.P., M.C.C.B (XS-100NS)  (ESI # 207, P # 31)
	Each
	    9,261.00 
	
	

	01 - 75 A, T.P., M.C.C.B (XS-100NS)  (ESI # 207, P # 31)
	Each
	    9,261.00 
	
	

	SUB-TOTAL SECTION-5
	      

	Premium           %  Above/ Below on Schedule Items

	

	TOTAL COST OF SECTION-5 (Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-6, Power Distribution Boards (Non-Schedule Items)
	
	
	
	

	Item No. 01:  Providing of Main D.B fabricated of 14 SWG sheet steel clad, free standing, floor mounting type for 3 phase, 500 volts, 50 Hz, A.C Power supply and having the following configurations. (All equipment to be rated minimum 25 kA short circuit rating and 50°C ambient temperature at 415V). Panel enclosure to comply with IP-50. Size: W800 × H1500 × D250 mm

	
	
	
	

	1.1) Main Distribution Board
	 
	 
	 
	 

	Incoming
	Each
	
	
	

	02 - ON/OFF Indication Lights (Green, Red), 220V, Model 8LP2T ILM, Make Lovato Italy or equivalent, approved by Enginreer Incharge.

	Each
	
	
	

	01 - Three Phase Digital Multimeter & Electrical Analyzer (C.T operated), Make Lovato - Italy (or equivalent, approved by EI)
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent, approved by EI.

	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent, approved by EI.

	Each
	
	
	

	TOTAL COST OF SECTION-6 (Non-Schedule Items)

	      

	Section-7, Main Feeders & Cables (Non-Schedule Items)
	
	
	
	

	Item No. 01: Providing, laying & connecting of 1x 300 mm², 4 Core, PVC/XLPE/PVC from Substation to Main Distribution Board laid in ground in 3" PVC pipe including digging of earth and making of C.C Manholes with covers at required distance for pulling of cables job also involves refilling of Earth and providing cable markers for route of L.T cable as per specifications.

	P.Mtr.
	
	
	

	TOTAL COST OF SECTION-7 (Non-Schedule Items)

	


	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-8, Distribution Boards & Feeders (Scheduled Items)
	
	
	
	

	Item No. 01: Providing, installing, connecting & commissioning   of the following Distribution Boards (DBs) fabricated of 14 SWG steel clad, cubical design with hinged door cover, wall (recessed) mounted, factory assembled, suitable for 3 phase, 4 wire, 500 volts, 50 Hz A.C. Power Supply complete with copper cable lugs, glands, neutral link, earth block, terminal block etc., & having following configurations. (All equipment rated to 7.5 kA short circuit rating and 50°C ambient temperature at 415V). Panel enclosure to comply with IP-22.
	
	
	
	

	1.1) DB - G1 (GROUND FLOOR)
	 
	 
	 
	 

	Incoming
	 
	 
	 
	 

	01 - 30 A, T.P., M.C.C.B (ESI # 205, P # 31) 
	Each
	5,301.00
	
	

	01- Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P # 41)
	Each
	1,054.00
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	
	

	Outgoing
	 
	
	
	

	18 - 10 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	
	

	1.2) DB - G2 (GROUND FLOOR)
	 
	
	
	

	Incoming
	 
	
	
	

	01 - 30 A, T.P., M.C.C.B (ESI # 205, P # 31)
	Each
	5,301.00
	
	

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Icharge (EI) (ESI # 284, P # 41)
	Each
	1,054.00
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Icharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	
	

	Outgoing
	 
	 
	
	

	16 - 10 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	
	

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P # 41)
	Each
	1,054.00
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	
	

	1.3) DB - F1 (FIRST FLOOR)
	 
	
	 
	 

	Incoming
	 
	 
	 
	 

	01 - 20 A, T.P., M.C.C.B (ESI # 205, P # 31)
	Each
	   5,301.00 
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	
	

	Outgoing
	 
	 
	
	

	12 - 10 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	
	

	1.4) DB - F2 (FIRST FLOOR)
	 
	 
	
	

	Incoming
	 
	 
	
	

	01 - 20 A, T.P., M.C.C.B (ESI # 205, P # 31)
	Each
	5,301.00
	
	

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P # 41)
	Each
	   1,054.00 
	
	

	01 -Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	
	

	Outgoing
	 
	 
	
	

	02 - 15 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	
	

	09 - 10 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	
	

	1.5) PDB - G1 (GROUND FLOOR)
	 
	
	
	

	Incoming
	 
	
	
	

	01 - 40 A, T.P., M.C.C.B (XS-100NS) (ESI # 207, P # 31)
	Each
	9,261.00
	
	

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P # 41)
	Each
	1,054.00
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	
	

	Outgoing
	 
	
	
	

	18 - 20 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	
	

	1.6) PDB - G2 (GROUND FLOOR)
	 
	
	
	

	Incoming
	 
	
	
	

	01 - 40 A, T.P., M.C.C.B (XS-100NS) (ESI # 207, P # 31)
	Each
	9,261.00
	
	

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P # 41)
	Each
	1,054.00
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	
	

	Outgoing
	 
	
	 
	 

	03 - 15 A, S.P., M.C.B.s (TB-5S) (ESI # 203 P # 31)
	Each
	916.00
	
	

	15 - 20 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	
	

	1.7) PDB - G3 (GROUND FLOOR)
	 
	 
	
	

	Incoming
	 
	 
	
	

	01 - 30 A, T.P., M.C.C.B (XS-100NS) (ESI # 207, P # 31)
	Each
	9,261.00
	
	

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P # 41)
	Each
	1,054.00
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	
	

	Outgoing
	 
	
	
	

	11 - 15 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	
	

	03 - 20 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	
	

	1.8) PDB - F1 (FIRST FLOOR)
	 
	 
	 
	 

	Incoming
	 
	 
	 
	 

	01 - 40 A, T.P., M.C.C.B (XS-100NS) (ESI # 207, P # 31)
	Each
	   9,261.00 
	
	

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P # 41)
	Each
	1,054.00
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	
	

	Outgoing
	 
	
	
	

	16 - 20 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	16
	        14,656.00 

	1.9) PDB - F2 (FIRST FLOOR)
	 
	
	 
	 

	Incoming
	 
	
	 
	 

	01 - 40 A, T.P., M.C.C.B (XS-100NS) (ESI # 207, P # 31)
	Each
	9,261.00
	1
	          9,261.00 

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P # 41)
	Each
	1,054.00
	1
	          1,054.00 

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	1
	             999.00 

	Outgoing
	 
	
	 
	 

	03 - 15 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	3
	          2,748.00 

	12 - 20 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	12
	        10,992.00 

	1.10) PDB - F3 (FIRST FLOOR)
	 
	
	 
	 

	Incoming
	 
	
	 
	 

	01 - 20 A, T.P., M.C.C.B (XS-100NS) (ESI # 207, P # 31)
	Each
	9,261.00
	1
	          9,261.00 

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P # 41)
	Each
	1,054.00
	1
	          1,054.00 

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P # 41)
	Each
	999.00
	1
	             999.00 

	Outgoing
	 
	 
	 
	 

	03 - 15 A, S.P., M.C.B.s (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	3
	          2,748.00 

	02 - 20 A, S.P., M.C.B.s  (TB-5S) (ESI # 203, P # 31)
	Each
	916.00
	2
	          1,832.00 

	Item No. 02: Providing, layig & commissioning of PVC/PVC, 600/1000V, grade conductor cable from Main Distribution Board (MBD) to the respective Distribution Boards (DBs), recessed in the RCC or on surface/ concealed in wall or column as required, complete in all respect with all fixing and termination accessories and entire satisfication of Consultant/ Owner.
	 
	
	 
	 

	2.1) DB-G1
	 
	
	 
	 

	Providing & laying PVC insultated with size 4-7/0.44 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 40, P # 6).
	P.Met.
	613.00
	11
	          6,743.00 

	2.2) DB-G2
	 
	
	 
	 

	Providing & laying PVC insultated with size 4-7/0.44 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 40, P # 6).

	P.Met.
	613.00
	23
	        14,099.00 

	2.3) DB-F1
	 
	 
	 
	 

	Providing & laying PVC insultated with size 4-7/0.44 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 40, P # 6).

	P.Met.
	613.00
	11
	          6,743.00 

	2.4) DB-F2
	 
	
	 
	 

	Providing & laying PVC insultated with size 4-7/0.44 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 40, P # 6).
	P.Met.
	613.00
	24
	        14,712.00 

	2.5) DB-G1
	 
	
	 
	 

	Providing & laying PVC insultated with size 4-7/0.052 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 41, P # 6).
	P.Met.
	858.00
	
	

	2.6) DB-G2
	 
	
	
	

	Providing & laying PVC insultated with size 4-7/0.052 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 41, P # 6).
	P.Met.
	858.00
	
	

	2.7) DB-G3
	 
	
	
	

	Providing & laying PVC insultated with size 4-7/0.44 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 40, P # 6).
	P.Met.
	613.00
	
	

	2.8) DB-F1
	 
	
	
	

	Providing & laying PVC insultated with size 4-7/0.052 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 41, P # 6).
	P.Met.
	858.00
	
	

	2.9) DB-F2
	 
	
	
	

	Providing & laying PVC insultated with size 4-7/0.052 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 41, P # 6).
	P.Met.
	858.00
	
	

	2.10) DB-F3
	 
	
	 
	 

	Providing & laying PVC insultated with size 4-7/0.44 copper conductor in 1 1/2" dia PVC conduit recessed in wall or column as required (approx length) (ESI # 41, P # 6).
	P.Met.
	613.00
	
	

	SUB-TOTAL SECTION-8
	      

	Premium           %  Above/ Below on Schedule Items

	

	TOTAL COST OF SECTION-8 (Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-9, Distribution Boards & Feeders (Non-Scheduled Items)
	
	
	
	

	Item No. 01: Providing, installing, connecting & commissioning of the following Distribution Boards (DBs) fabricated of 14 SWG steel clad, cubical design with hinged door cover, wall (recessed) mounted, factory assembled, suitable for 3 phase, 4 wire, 500 volts, 50 Hz A.C. Power Supply complete with copper cable lugs, glands, neutral link, earth block, terminal block etc., & having following configurations. (All equipment rated to 7.5 kA short circuit rating and 50°C ambient temperature at 415V). Panel enclosure to comply with IP-22.
	
	
	
	

	1.1) DB - G1 (GROUND FLOOR)
	
	
	
	

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent as per instruction of EI.
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent as per instruction of EI.
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	

	1.2) DB - G2 (GROUND FLOOR)
	
	
	
	

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	

	1.3) DB - F1 (GROUND FLOOR)
	
	
	
	

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	

	1.4) DB -  F2 (FIRST FLOOR)
	
	
	
	

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent (approved by EI).
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent (approved by EI).
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand) or equivalent (approved by EI).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	

	1.5) PDB -  G1 (GROUND FLOOR)
	
	
	
	

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent (approved by EI).
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	

	1.6) PDB -  G2 (GROUND FLOOR)
	
	
	
	

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	          

	1.7) PDB -  G3 (GROUND FLOOR)
	
	
	
	

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	

	1.8) PDB -  F1 (FIRST FLOOR)
	 
	
	
	

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	

	1.9) PDB -  F2 (FIRST FLOOR)
	 
	 
	
	 

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	

	1.10) PDB -  F3 (FIRST FLOOR)
	 
	
	
	

	Incoming
	Each
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (New Zealand).
	Each
	
	
	

	01 - Ampere Selector switch 4 step
	Each
	
	
	

	Item No. 02: Providing, laying & connecting of hard drawn copper wire from Main Distribution Boards (MDB) to the Distribution Board (DBs) in PVC conduit of detail below recessed in the RCC or on surface/ concealed in wall or column as required. Complete in all respect and entire satisfaction of Consultant/ Owner.
	 
	 
	
	 

	2.1) DB-G1
	 
	 
	
	 

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-G1 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.

	P.Met.
	
	
	

	2.2) DB-G2
	 
	
	
	

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-G2 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.

	P.Met.
	
	
	

	2.3) DB-F1
	 
	
	 
	

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-F1 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.

	P.Met.
	
	
	

	2.4) DB-F2
	 
	
	
	

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-F2 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.

	P.Met.
	
	
	

	2.5) DB-G1
	 
	
	
	

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-G1 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.
	P.Met.
	
	
	

	2.6) DB-G2
	 
	
	
	

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-G2 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.

	P.Met.
	
	
	

	2.7) DB-G3
	 
	
	
	

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-G3 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.
	P.Met.
	
	
	

	2.8) DB-F1
	 
	 
	
	 

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-F1 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.

	P.Met.
	
	
	

	2.9) DB-F2
	 
	
	 
	

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-F2 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.

	P.Met.
	
	
	

	2.10) DB-F3
	 
	
	
	

	Providing & laying of hard drawn copper wire 4mm2 as ECC with wring of DB-F3 in 1 1/2" dia rigid PVC conduit recessed in wall or column as required from MDB.

	P.Met.
	
	
	

	TOTAL COST OF SECTION-9 (Non-Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-10, Earthing (Non-Scheduled Items)
	
	
	
	

	Item No. 01: Providing, making and testing of earth points with 2' x 2' x 1/8" thick copper plate buried 5 meter deep or to the depth of permanent water level whichever is less covered with charcoal and lime in specified ratio confirming to specification and drawing.
	P.Job
	
	
	

	Item No. 02: Providing, drawing, connecting & testing of 1 - 70 mm² bare copper conductor as earthing leads in 32mm dia G.I. pipe buried in ground or connected in R.C.C. or masonry as required from Panel Board to the earth plate including making of 18" x 18" cement concrete chamber duly plastered and cover with R.C.C. Slab, including, providing & fixing  of plug for watering, complete with all accessories and fasteners and as per drawing & specifications.
	P.Job
	
	
	

	Item No. 03: Providing, fixing and connecting of 200 x 200 x 5 mm thick copper earth terminal blocks.
	P.Job
	
	
	

	Item No. 04: Providing and Laying of PVC copper wire 1.5 mm² as Earth Continuity Conductor (ECC) with every 7/0.029 cable for general wiring, including metallic electrical accessories. (Approx. Length)
	P.Met.
	
	
	

	Item No. 05: Providing and Laying of PVC copper wire 2.5 mm² as Earth Continuity Conductor (ECC) with every 7/0.036 cable for general Power. (Approx. Length)
	P.Met.
	
	
	

	Item No. 06: Providing and Laying of PVC copper wire 4 mm² as Earth Continuity Conductor (ECC) with every 7/0.044 cable for general wiring, including metallic electrical accessories. (Approx. Length)
	P.Met.
	
	
	

	TOTAL COST OF SECTION-10 (Non-Schedule Items)

	      

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-11, Vocie System (Non-Scheduled Items)
	
	
	
	

	Item No. 01: Providing installing and connection of Voice Face Plate with back box recessed on wall complete with all accessories. (Amount of Voice Face Plate has been covered with Multi-Outlet Boxes in the Computer Networking Section "A(b)",  S # 9)

	
	
	
	

	Item No. 02: Providing & installing of Schneider Actassi 4-Pair, CAT-6, UTP cable in 25 mm dia, PVC conduit concealed in RCC or masonary as required from Switch Panel to the Multi-Outlet Boxes, including termination of CAT-6 cable, complelte in all respects

	P.Met.
	
	
	

	Item No. 03: Providing Schneider Actassi Katt-RJ45 Voice Patch Cord (3 Meter each).

	Each
	
	
	

	Item No. 04: Providing & Installing Telephone Junction Box 50 Pair with Krone Strips with Tag Blocks.

	Each
	
	
	

	TOTAL COST OF SECTION-11 (Non-Schedule Items)

	        

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section No. 12, External Electrification (Schedule Items)
	
	
	
	

	01) Providing, installing and connecting of 30 Amps, .S.P, 240 volts, MCB as ON/OFF switch for Water Pump Motors on 18 SWG sheet steel surface mounted box. (ESI # 203, P # 31)
	Each
	         916.00 
	
	          

	02) Providing & laying (MAIN or SUB MAIN) PVC insulated with size 2-7/0.044" copper conductor in ¾" dia PVC conduit recessed in wall or column as required for 2 HP Water Pump Motor (ESI # 12, P # 2).
	P.Mtr.
	         341.00 
	
	        

	SUB-TOTAL SECTION-12
	        

	Premium           %  Above/ Below on Schedule Items

	

	TOTAL COST OF SECTION-12 (Schedule Items)

	        

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-13, External Electrification (Non-Schedule Items)
	
	
	
	

	01) Providing and Fixing 2 HP, Single Phase, Mono Block Centrifugal Pump Motor 220V , 50 Hz or equivalent approved by EI.
	Each
	
	
	

	02) Providing and installing  18 SWG sheet steel surface mounted box, anti-rust treated and painted, complete with ON/OFF indication lamps and all other accessories required.
	Each
	
	
	

	03) Providing & laying of 4 mm² Copper Conductor as ECC with wiring of Motors  in ¾" dia PVC conduit recessed in wall or column as required, Complete in all respects.
	P.Mtr.
	
	
	

	TOTAL COST OF SECTION-13 (Non-Schedule Items)

	        

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-14, External Electrification (Schedule Rate Items)
	
	
	
	

	01) Providing and Laying  for light or fan point with 2-3/0.029  PVC insulated copper wire in 20mm (3/4") PVC conduit recessed in wall or column as required.(ESI # 124, Page # 15)
	P.Point
	      1,130.00 
	
	

	02) Providing and Laying  for plug point with 2-3/0.029 PVC insulated copper wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (ESI # 126, P # 15).
	p
	         985.00 
	
	

	03) Providing and Laying (for main or sub-main) with 2-2.5mm² (7/0.029) S/C, PVC insulated copper wire in 20mm (¾") PVC conduit recessed in the wall or as required. (Lighting Circuit to DB) (ESI # 10, P # 2) ( Approx. length)
	P.Mtr.
	         222.00 
	
	

	04) Providing & fixing of one way, S.P., 5A, flush type switch (ESI # 219, P # 33)
	Each
	           54.00 
	
	

	05) Providing & fixing two pin 5 amp plug & socket. (ESI # 222, P # 33)
	Each
	           80.00 
	
	

	SUB-TOTAL SECTION-14
	      

	Premium           %  Above/ Below on Schedule Items

	

	TOTAL COST OF SECTION-14 (Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-15, External Electrification (Non-Schedule Rate Items)
	
	
	
	

	01) Providing and fixing of Plastic board, recessed in the wall or columns and covered with socket sheet to house plug-socket switch or regulator etc.
	
	
	
	

	a) Size 145×80×56 mm (LxW×D)
	Each
	
	
	

	TOTAL COST OF SECTION-15 (Non-Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-16, Light Fittings & Fixtures (Non- Schedule Rate Items)
	
	
	
	

	Item No. 01: Providing, installing, fixing and connecting of following light fixtures with lamps, chokes, starters, capacitors etc., complete with all internal connections and all fixing and mounting accessories. Jobs includes concrete foundation for Landscape Lighting and Providing and Laying as given in drawing.
	
	
	
	

	1.1) Phillips make or equivalent Wall- Bracket FCW-098 Mini Vandalite with 24W CFL lamp (warm white). Complete in all respects with accessories
	Each
	
	
	

	1.2) Philips LED Bollard II Type: BCP151 (0.8m version) Land scape lighting Fixture with 8W LED Lamps (Neutral white 4000K). Complete in all respects. Aluminum body as per international specs.

	Each
	
	
	                   -   

	1.3) Philips make or equivalent Flood Light Tango3 with BSN.

	Each
	
	
	

	TOTAL COST OF SECTION-16 (Non-Schedule Items)

	

	Section-17, Computer Data Sysetm (Schedule Items)
	
	
	
	

	Item No. 01: Providing & Laying wiring for mains with 2-7/0.029", S/C, PVC insulated wire in 20 mm (¾") PVC conduit recessed in the wall or as required. (ESI # 10, P # 2) (Approx. length)

	P.Met.
	       222.00 
	
	

	SUB-TOTAL SECTION-17
	

	Premium           %  Above/ Below on Schedule Items

	                   -   

	TOTAL COST OF SECTION-17 (Schedule Items)

	      

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-18, Computer Data System (Non-Schedule Items)
	
	
	
	

	Item No. 01: Providing & laying copper 1.5 mm² Copper Conductor as ECC with wiring of Multi-Outlet Boxes as required. Complete in all respects.
	P.Met.
	
	
	

	Item No. 02: Supply & Installing of Fibre Panel (16 Way) to Connect the Patch Panels to the main Fibre Cable.
	P.Met.
	
	
	

	Item No. 03: Supply and Installation of Schneider Actassi 24 - Port CAT-6 UTP Patch Panel Built-in Rear Cable Management, Complete in all respect.
	Each
	
	
	

	Item No. 04: Supply and Installation of Arkite 15U Communication Rack 600×800 mm with PDU, Complete in all respect.
	Each
	
	
	

	Item No. 05: Supply & installation of Schneider Actassi front cable organizer.
	Each
	
	
	

	Item No. 06: Supply and installation of CAT-6 (AT&T / IBM Compatible) cable in already laid PVC conduit from Switch / Patch Panel to the respective Outlet Boxes, including termination of CAT-6 cable, complete in all respect.
	P.Met.
	
	
	

	Item No. 07: Schneider Actassi 4-Pair CAT-6 UTP Patch Cord (3 Meter Each)
	Each
	
	
	

	Item No. 08: Providing and laying of the following 25 mm dia PVC conduits concealed in wall / ceiling as required from the switch  or  patch panel to computer outlets. Complete in all respect with all required accessories.
	P.Met.
	
	
	

	Item No. 09: Providing and installing of following Multi-outlet boxes on Floor/Wall/Column of appropriate size for Power for Telephone & Computer Data outlets.
	 
	
	
	

	a) Multi-Outlet Box "Type-A"
	Each
	
	
	

	b) Multi-Outlet Box "Type-B"
	 
	
	
	

	Item No. 10: Providing and fixing of Plastic board to accommodate Multi-Outlet Boxes for power, Voice and Data outlets, recessed in the wall, as required.
	 
	 
	
	 

	a) Size 145mm × 83mm × 56mm (L×W×D)
	Each
	
	
	

	b) Size 78mm × 83mm × 56mm (L×W×D)
	Each
	
	
	

	TOTAL COST OF SECTION-18 (Non-Schedule Items)

	      

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-19, Distribution Boards (Schedule Items)
	
	
	
	

	01) Providing, installing, connecting & commissioning   of the following Distribution Boards (DBs) fabricated of 14 SWG steel clad, cubical design with hinged door cover, wall (recessed) mounted, factory assembled, suitable for 3 phase, 4 wire, 500 volts, 50 Hz A.C. Power Supply complete with copper cable lugs, glands, neutral link, earth block, terminal block etc., & having following configurations. (All equipment rated to 7.5 kA short circuit rating and 50°C ambient temperature at 415V). Panel enclosure to comply with IP-22.
	
	
	
	

	1.1) PDB - C1 (COMPUTER)
	 
	 
	 
	 

	Incoming
	 
	 
	 
	 

	01 - 40 A, T.P., M.C.C.B (XS-100NS) (Sr-207 P-31)
	Each
	      9,261.00 
	
	

	Outgoing
	 
	 
	
	

	15 - 10 A, S.P., M.C.B.s (Sr-203 P-31)
	Each
	         916.00 
	
	

	01- Providing & fixing ammeter size 96/96mm Direct 40A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P# 41).

	Each
	      1,054.00 
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P# 41)
	Each
	         999.00 
	
	

	1.2) PDB - C2 (COMPUTER)
	 
	 
	 
	 

	Incoming
	 
	 
	 
	 

	01 - 60 A, T.P., M.C.C.B (XS-100NS) (ESI # 207, P # 31)
	Each
	      9,261.00 
	
	

	Outgoing
	 
	 
	 
	 

	22  - 10 A, S.P., M.C.B.s (ESI # 203, P # 31)
	Each
	         916.00 
	
	

	01- Providing & fixing ammeter size 96/96mm Direct 60A as required & as per instruction of Engineer Incharge (EI) (ESI # 284, P# 41)
	Each
	      1,054.00 
	
	

	01- Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Incharge (EI) (ESI # 285, P# 41)
	Each
	         999.00 
	
	

	02) Providing, laying & connecting of PVC/PVC 600/1000V grade copper conductor cable from Main Distribution Board (MDB) to the respective Distribution Boards (DBs), recessed in the RCC or on surface / concealed in wall or column as required, complete in all respect with all fixing and termination accessories and entire satisfaction of Consultant / Owner.
	 
	 
	
	

	2.1) PDB-C1 (COMPUTER)
	 
	 
	
	

	Providing & laying PVC insulated with size 4-7/0.052 copper conductor in 1½" dia PVC conduit recessed in wall or column as required. (Approx. Length)  (ESI # 41, P # 6)
	Each
	         858.00 
	
	

	2.2) PDB-C2 (COMPUTER)
	 
	 
	 
	 

	Providing & laying PVC insulated with size 4-7/0.064 copper conductor in 1½" dia PVC conduit recessed in wall or column as required. (Approx. Length)  (ESI # 42, P # 6)
	Each
	      1,213.00 
	
	

	SUB-TOTAL SECTION-19
	        

	Premium           %  Above/ Below on Schedule Items

	

	TOTAL COST OF SECTION-19 (Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-20, Distribution Boards (Non-Schedule Items)
	
	
	
	

	01) Providing, installing, connecting & commissioning   of the following Distribution Boards (DBs) fabricated of 14 SWG steel clad, cubical design with hinged door cover, wall (recessed) mounted, factory assembled, suitable for 3 phase, 4 wire, 500 volts, 50 Hz A.C. Power Supply complete with copper cable lugs, glands, neutral link, earth block, terminal block etc., & having following configurations. (All equipment rated to 7.5 kA short circuit rating and 50°C ambient temperature at 415V). Panel enclosure to comply with IP-22.
	
	
	
	

	1.1) PDB - C1 (COMPUTER)
	Each
	
	
	

	Incoming
	 
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent (approved by EI).
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent (approved by EI).
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (Newzealand) or equivalent (approved by EI).
	Each
	
	
	

	01 - Ammeter Selector switch 4 step
	Each
	
	
	

	1.2) PDB - C2 (COMPUTER) (Cost of PDB-1)
	Each
	
	
	

	Incoming
	 
	
	
	

	03 - Phase (R.Y.B) indication lamps 220V Model 8LP2T1LM, Make Lovato (Italy) or equivalent (approved by EI).
	Each
	
	
	

	03 - Control fuse with base 2/32A Model T-0+ PM-F Make DF (Spain) or equivalent (approved by EI).
	Each
	
	
	

	01 - Voltmeter selector switch (7 Steps), PK9054E Make K&N (Newzealand) or equivalent (approved by EI).
	Each
	
	
	

	01 - Ammeter Selector switch 4 step
	Each
	
	
	

	02) Providing, laying & connecting of copper wire from Main Distribution Boards( MDB) to the Distribution Board (DBs) in PVC conduite of detail below recessed in the RCC or on surface / concealed in wall or column as required, complete in all respect and entire satisfaction of Consultant / Owner.
	 
	 
	
	 

	2.1) DB-C1 (Computer)
	 
	 
	
	 

	Providing & Laying of hard drawn bare copper wire 6 mm²  as ECC with wiring  in 1½" dia rigid PVC conduit in ground/floor /wall as required from MDB.
	P.Met.
	
	
	

	2.2) DB-C2 (Computer)
	 
	
	
	

	Providing & Laying of hard drawn bare copper wire 10 mm² as ECC with wiring in 1½" dia rigid PVC conduit in ground/floor/wall as required from MDB.
	P.Met.
	
	
	

	03) Providing & Laying of 75 mm (3") dia PVC Conduit in Ground Before Final Flooring for Computer Data & Voice System Cable Incoming From Main Communication System of MUET to the Fibre Patch Panel and TJB respectively.
	P.Met.
	
	
	

	TOTAL COST OF SECTION-20 (Schedule Items)

	        

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-21, Wiring for A/C Units (Schedule Items)
	
	
	
	

	01) Wiring for mains with 2-7/0.044, S/C, PVC insulated   cable  in 20mm (¾") dia PVC conduit recessed in the wall or as required. (ESI # 12, P # 2) (Approx. Length)

	P.Met.
	         341.00 
	
	

	02) Providing and fixing of S.P MCBs as ON/OFF switch for A/C of following ratings:
	 
	 
	
	

	a) 20A, S.P, M.C.B. (ESI # 203, P # 31)

	Each
	         916.00 
	
	

	b) 15A, S.P, M.C.B. (ESI # 203, P # 31)

	Each
	         916.00 
	
	

	c) 10A, S.P, M.C.B. (ESI # 203, P # 31)
	Each
	         916.00 
	
	

	SUB-TOTAL SECTION-22
	      

	Premium           %  Above/ Below on Schedule Items

	

	TOTAL COST OF SECTION-22 (Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-22, Wiring for A/C Units (Non-Schedule Items)
	
	
	
	

	01) Providing & Laying of PVC insulated copper wire 4 mm² as ECC with wiring of A/C Units  in 25 mm dia rigid PVC conduit in ground / floor as required from Main Distribution Board.
	P.Met.
	
	
	

	02) Providing and fixing of Plastic Board recessed in the wall or columns as required and covered with plastic sheet to house MCB's used for A/C as a switch of following size.
	 
	
	 
	

	a) Size 78 mm x 83 mm x 56 mm (LxWxD)
	Each
	
	
	

	TOTAL COST OF SECTION-23 (Non-Schedule Items)

	

	Items/ Description
	Unit
	Rate
	Qty.
	Amount

	Section-23, Distribution Boards & Feeders (Schedule Items)
	
	
	
	

	01) Providing, installing, connecting & commissioning   of the following Distribution Boards (DBs) fabricated of 14 SWG steel clad, cubical design with hinged door cover, wall (recessed) mounted, factory assembled, suitable for 3 phase, 4 wire, 500 volts, 50 Hz A.C. Power Supply complete with copper cable lugs, glands, neutral link, earth block, terminal block etc., & having following configurations. (All equipment rated to 5 kA short circuit rating and 50°C ambient temperature at 415V). Panel enclosure to comply with IP-50.
	
	
	
	

	1.1) DB-A/C-G1 (GROUND FLOOR)
	 
	 
	 
	 

	Incoming
	 
	 
	 
	 

	01 - 40 A, T.P., M.C.C.B (Sr-207 P-31)  
	Each
	      9,261.00 
	
	

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Icharge (EI) (ESI # 284, P# 41)
	Each
	      1,054.00 
	
	

	02 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Icharge (EI) (ESI # 285, P# 41)
	Each
	         999.00 
	
	

	Outgoing
	 
	 
	
	

	04 - 15 A, S.P., M.C.B (ESI # 203, P # 31) 
	Each
	         916.00 
	
	

	01 - 10 A, S.P., M.C.B (Sr # 203 P # 31) 
	Each
	         916.00 
	
	

	1.2) DB-A/C-F1 (FIRST FLOOR)
	 
	 
	 
	 

	Incoming
	 
	 
	 
	 

	01 - 60 A, T.P., M.C.C.B (ESI # 207, P # 31) 
	Each
	      9,261.00 
	
	

	01 - Providing & fixing ammeter size 96/96mm Direct 30A as required & as per instruction of Engineer Icharge (EI) (ESI # 284, P# 41)

	Each
	      1,054.00 
	
	

	01 - Providing & fixing Voltmeter size 96/96mm 500 V as required & as per instruction of Engineer Icharge (EI) (ESI # 285, P# 41)
	Each
	         999.00 
	
	

	Outgoing
	 
	 
	
	

	06 - 20 A, S.P., M.C.B.s (Sr-203 P-31) 

	Each
	         916.00 
	
	

	02) Providing, laying & connecting of PVC/PVC 600/1000V grade copper conductor cable from Main Distribution Board (MDB) to the respective Distribution Boards (DBs), recessed in the RCC or on surface / concealed in wall or column as required, complete in all respect with all fixing and termination accessories and entire satisfaction of Consultant / Owner.
	 
	 
	 
	 

	2.1) DB-A/C G1
	 
	 
	 
	 

	Providing & laying PVC insulated with size 4-7/0.052 copper conductor in 1½" dia PVC conduit recessed in wall or column as required.(approximate length)  (ESI # 41, P # 6)
	P.Met.
	         858.00 
	
	

	2.2) DB-A/C F1
	 
	 
	 
	 

	Providing & laying PVC insulated with size 4-7/0.064 copper conductor in 1½" dia PVC conduit recessed in wall or column as required.(approximate length)  (ESI # 42, P # 6)
	P.Met.
	      1,213.00 
	
	        

	SUB-TOTAL SECTION-24
	        

	Premium           %  Above/ Below on Schedule Items

	

	TOTAL COST OF SECTION-24 (Schedule Items)

	



Contractor 

Executive Engineer (Works)
BILL OF QUANTITIES
	ABSTRACT
PART-C BOUNDARY WALL 


	S.#
	Description
	Amount

	1.
	Part- I Civil Work Schedule Items
	

	2.
	Part- II Civil Work Schedule Items (RCC)
	

	3.
	Part- III Civil Work Schedule Items (Steel)
	

	4.
	Part- IV Civil Work Non Schedule Items
	

	 

Grand Total

	

	In Millions

	



Contractor 

Executive Engineer (Works)
BILL OF QUANTITIES
PART-C: BOUNDARY WALL
	S.#
	ITEM
	UNIT
	QTY
	RATE
	AMOUNT
	
	

	BOUNDARY WALL 
	
	

	Part- I Civil Work (Schedule Items)
	
	

	1
	Excavation in rock, dressed to designed section, grades and profiles, excavated material disposed off within 100 ft. lift upto 5 ft.(b) Medium hard rock requiring occasional blasting. (S.I#6(b), P-2)
	%0Cft
	
	10133.00
	
	
	

	2
	Excavation in hard rock requiring blasting and disposal of excavated material (blasted material) upto 50 ft. lead (including dressing and levelling to designed section etc,, complete. (f) Grade VI 
	%0Cft
	
	12968.00
	
	
	

	3
	Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate without shuttering ratio 1:4:8 (S.I # 5 (i) P-16)
	%Cft
	
	11288.75
	
	
	

	4
	Pacca brick work in foundation & plinth in cement sand mortar ratio 1:6 (S I # 4 (1-E) P-21)
	% Cft
	
	11948.36
	
	
	

	5
	Pacca brick work in ground floor in cement sand mortar ratio 1:6 (S I # 5(1-E) P-21)
	% Cft
	
	12674.36
	
	
	

	6
	Cement Plaster 1:6 upto 12' height (b) 3/8" thick.
	% Sft
	
	2197.52
	
	
	

	7
	2" Stucco cement plaster 1:2: 4 (Cement sand and Shingle.)
	% Sft.
	
	4178.02
	
	
	

	 
	Sub-Total ….. =
	
	
	

	Premium           %  Above/ Below on Schedule Items
	
	
	

	Total …… =
	
	
	

	Part- II Civil Work Schedule Items (RCC)
	
	

	1
	Reinforced cement concrete work i/c the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface laid in position complete in all respects Ratio 1:2:4. 90 lbs cement 2cft sand 4cft shingle 1/8" to 1/4" gauge (S.I # 6 (a) P-16 & 17)


	P.Cft
	
	337.00
	
	
	

	 
	Sub-Total ….. =
	
	
	Rs. 2,158,343.75

	Premium           %  Above/ Below on Schedule Items

	
	
	

	Total …… =
	
	
	

	Part- III Civil Work Schedule Items (Steel)
	
	

	1
	Fabrication of tor steel reinforcement for cement concrete including cutting bending, laying in position malting joints and fastening including cost of binding wire (also includes removable dust from bars. (b) Using Tor bars. (S.I.No: 8(b)  P-17).

	P. Cwt
	
	5001.70
	
	
	

	 
	Sub-Total ….. =
	
	
	

	Premium           %  Above/ Below on Schedule Items

	
	
	

	Total …… =
	
	
	

	Part- IV Civil Work (Non Schedule Items)
	
	

	1
	Providing & Fixing and making the ornamental pipe grill gate size of 2 ft height.
	P-Rft
	
	
	
	
	

	2
	Providing & Fixing and making the ornamental iron steel grill using solid square bars size of 1 ft height.
	P-Rft
	
	
	
	
	

	 
	Total ….. =
    
	
	
	


Contractor 

Executive Engineer (Works)
BILL OF QUANTITIES
	ABSTRACT
PART-D EXTERNAL DEVELOPMENT



	S.#
	Description
	Amount

	1.
	Part-I, External Schedule Items
	

	2.
	Part-II, Main Drainage & Sewerage System:
	

	3.
	Part-III, Horticulture.
	

	Grand Total

	

	In Millions

	



Contractor 

Executive Engineer (Works)
BILL OF QUANTITIES
ABSTRACT
	S.#
	ITEM
	UNIT
	QTY
	RATE
	AMOUNT

	Part-I, External Schedule Items


	
	
	
	

	

1
	SAND FILLING
	
	
	
	

	
	Sand filling under floor foot path /plinth protection and where required including laying, leveling, dressing compacting and complete
	
	
	
	

	
	a)  under Plinth Protection and floor 
	P.Cft.
	
	11.41
	

	2
	PAVING BLOCKS
	
	
	
	

	
	Providing and fixing cement paving blocks flooring having size of 197x97x60  (mm) of city/quddra/cobble shape with pigment and  having strength b/w 5000 psi to 8500 psi filling the joints with hill sand and laying specified manner /pattern and design etc. (over 2" sand cushion, complete.
	P.Sft
	
	223.97
	

	3
	PLAINT CEMENT SAND WALL PLASTERING
	
	
	
	

	
	Providing and applying 3/4" thick plaster at any floor or at any height using approved quality sand preferably machine mixed mortar, including all bends, corners, recesses including scaffolding and hacking the concrete surfaces, arching the masonry joints and providing 8" wide GI wire mesh of 17 SWG 1"x1" size fixed with GI staples on masonry joints, concrete joints. All plaster to be finishes smooth with steel float in true to level, line and plumb and properly cured, complete as per drawings, specifications and as directed by the Engineer.
	
	
	
	

	ii)
	Ground Floor + First Floor, Item No. 11 (c)
	
	
	
	

	
	External Surfaces 1/2" thick 1:4 CSM on walls/up stand/down stand beam projection.
	%Sft.
	
	2283.93
	

	4.
	ANTI TERMITE TREATMENT
	
	
	
	

	
	Providing Ani-termite treatment by spraying / sprinkling / spreading Neptachlar 0.5% Emulsion as an ever all pre-construction treatment in slab type construction under the slab and along attached perches or entrances etc. complete as per directions of Engineer Incharge
	P.Sft.
	
	4.16
	

	Sub-Total ….. =
	

	Premium           %  Above/ Below on Schedule Items

	

	Total …… =
	


	S.#
	ITEM
	UNIT
	QTY
	RATE
	AMOUNT

	Part-II, Main Drainage & Sewerage System: (Schedule Items)
	
	
	
	

	1.
	RCC Pipe 6” dia i/c lying charges with excavation
	P.Rft.
	
	110.00
	

	2.
	RCC Pipe 9” dia i/c lying charges with excavation
	P.Rft.
	
	165.00
	

	3.
	Main Hole in depth of 3.5’, 7.00’ & 12.00’ with brick masonry and C.I cove
	Each
	
	10,000.00
	

	Sub-Total ….. =
	

	Premium           %  Above/ Below on Schedule Items

	

	Total …… =
	


	S.#
	ITEM
	UNIT
	QTY
	RATE
	AMOUNT

	S.#
	ITEM
	UNIT
	QTY
	RATE
	AMOUNT

	Part-III, Horticulture:
	
	
	
	

	1.
	Excavation in Medium rock
	P.Cft.
	
	
	

	2.
	Cutting hard rock
	P.Cft.
	
	
	

	3.
	River sand
	P.Cft.
	
	
	

	4.
	Manure
	P.Cart.
	
	
	

	5.
	Raising of Lawns
	P.Sft.
	
	
	

	6.
	Ornamental trees
	Each
	
	
	

	7.
	Ornamental shrubs
	Each
	
	
	

	8.
	G.I. Pipe ¾” dia
	P.Rft.
	
	
	

	9.
	Rubber Pipe ¾” dia 
	P.Rft.
	
	
	

	10.
	Pavements, cemented benches etc.,
	Each
	
	
	

	11.
	Earthen pots
	Each
	
	
	

	Total ….. =
	



Contractor 

Executive Engineer (Works)

BD-11
Appendix-D to Bid 
SCHEDULE OF DAYWORK RATES

I. 
Labour

	Item

No.
	Description
	Unit
	Nominal Quantity
	Rate (Rs)
in Figure
	Rate (Rs)
in Words
	Extended Amount (Rs.)

	1
	2
	3
	4
	5
	6
	7

	D101 
	Ganger 
	Hr
	500 
	
	
	

	D102 
	Labourer 
	Hr
	5,000 
	
	
	

	D103 
	Brick layer 
	Hr
	500 
	
	
	

	D104 
	Mason 
	Hr
	500 
	
	
	

	D105 
	Carpenter 
	Hr
	500 
	
	
	

	D106 
	Steel work Erector 
	Hr
	500 
	
	
	

	
	------etc------- 
	Hr
	500 
	
	
	

	D113 
	Driver for vehicle up to 10 tons 
	Hr
	1,000 
	
	
	

	D114 
	Operator for excavator, dragline, shovel or crane 
	Hr
	500 
	
	
	

	D115 
	Operator for tractor, (tracked) with dozer blade or ripper 
	Hr
	500 
	
	
	

	D122
	Sub-Total

Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc, in accordance with Paragraph 3(b) of Day work Schedule ________________________ 
Total for Day work: Labour :                                        __________________ 

(Carried forward to Day work Summary) 


	
	
	
	
	 
	 
	

	
	
	
	
	
	
	

	(Not Applicable)


	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


BD-12

Appendix-D to Bid

Day work Material

4. 
The contractor shall be entitled to payment in respect of materials used for day work (except for materials for which the cost is included in the percentage addition to labour costs as detailed heretofore), at the basic rates entered by him in the Schedule of Day work Rates for materials together with an additional percentage payment on the basic rates to cover overhead charges and profit, as follows: 

a) the basic rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling expenses, damage, losses, etc., and shall provide for delivery to store for stockpiling at the site. The basic rates shall be stated in local currency but payment will be made in the currency or currencies expended upon presentation of supporting documentation; 

b) the additional percentage payment shall be quoted by the bidder and applied to the equivalent local currency payments made under Sub-Para(a) above; and 
c) the cost of hauling materials used on work ordered to be carried out as Day work from the store or stockpile on the site to the place where it is to be use d will be paid in accordance with the terms for Labour and Constructional Plant in this Schedule.

(Not Applicable)
BD-13 

Appendix-D to Bid 
SCHEDULE OF DAYWORK RATES

II. 
Materials

	Item

No.
	Description
	Unit
	Nominal Quantity
	Rate (Rs)
in Figure
	Rate (Rs)
in Words
	Extended Amount (Rs.)

	1
	2
	3
	4
	5
	6
	7

	D201 
	Cement, ordinary Portland or equivalent in bags 
	M: Ton
	200 
	
	
	

	D202 
	Mild Steel reinforcing bar up to 16mm diameter to BS 4449 or equivalent 
	M: Ton
	100 
	
	
	

	D203 
	Fine aggregate for concrete as specified in Clause____________
	Cu: M
	1,000
	
	
	

	D204 
	-------etc--------
	
	
	
	
	

	D222
	Gelignite (Noble Special Gelatine 60 % or equivalent) including caps, fuse, wire and requisite accessories 
	M: Ton
	10
	
	
	

	D223
	Sub-Total

Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc., in accordance with Paragraph 4(b) of Day work Schedule        ____________ 

Total for Day work: Materials                                        _____________ 

(Carried forward to Day work Summary)  


	
	
	
	
	 
	 
	

	
	
	
	
	
	
	

	(Not Applicable)


	
	
	


	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	


BD-14 

Appendix-D to Bid 
Day Work Constructional Plant 

5. 
The contractor shall be entitled to payments in respect of constructional plant already on site and employed on Day work at the basic rental rates entered by him in the Schedule of Day work Rates for constructional plant. The said rates shall be deemed to include complete allowance for depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all overhead, profit and administrative costs related to the use of such equipment. The cost of drivers, operators and assistants will be paid for separately as described under the section on Day work Labour. 

6. 
In calculating the payment due to the Contractor for constructional plant employed on Day work, only the actual number of working hours will be eligible for payment, except that where applicable and agreed with the Engineer, the travelling time from the part of the site where the constructional plant was located when ordered by the Engineer to be employed on Day work and the time for return journey thereto shall be included for payment. 

7. 
The basic rental rates for constructional plant employed on Day work shall be stated in Pakistani Rupees.
(Not Applicable)
BD-15 

Appendix-D to Bid 
SCHEDULE OF DAYWORK RATES

III. 
Constructional Plant

	Item

 No.
	Description
	Unit
	Nominal Quantity
	Rate (Rs.)
in Figure
	Rate Rs.)
in Words
	Extended Amount (Rs.)

	1
	2
	3
	4
	5
	6
	7

	D301 
	Excavator ,face shovel or dragline:
	
	
	
	
	

	
	1. Up-to and including 1 Cu.M. 
	Hr
	500
	
	
	

	
	2.    Over 1 Cu.M to 2 Cu. M.
	Hr
	400
	
	
	

	
	3.    Over 2 Cu. M

	Hr
	100
	
	
	

	D302 
	Tractor (tracked) including bull or angle dozer:
	
	
	
	
	

	
	1.    Up-to and including 150 HP 
	Hr


	500
	
	
	

	
	2.     Over 150 to 200 HP
	Hr
	400
	
	
	

	
	3.     Over 200 to 250 HP


	Hr
	200
	
	
	

	D303
	Tractor with ripper: 
	
	
	
	
	

	
	1.    Up-to and including 200 HP 
	
	400
	
	
	

	
	2.    Over 200 to 250 HP


	
	200
	
	
	

	D304
	-----------etc----------
	
	
	
	
	

	
	Total for day work: Constructional Plant _________________ 

(Carried forward to day work summary) 


	
	
	
	
	 
	
	


(Not Applicable)
BD-16 

Appendix-D to Bid 
DAYWORK
	Summary (Day work) 

Amount (Rs.)
(I)

Total for day work: Labour
____________
(II)
Total for day work: Materials

____________

(III)
Total for day work: Constructional Plant

____________

Total for day work                           ___________________ 

(Carried forward to summary page of Bill of Quantities) 




(Not Applicable)
BE-1 

Appendix-E to Bid
PROPOSED CONSTRUCTION SCHEDULE
Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the works shall be completed on or before the date stated in Appendix-A to Bid. The bidder shall provide as Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) showing the sequence of work items and the period of time during which he proposes to complete each work item in such a manner that his proposed programme for completion of the whole of the works and parts of the works may meet procuring agency’s completion targets in days noted below and counted from the date of receipt of Engineer’s Notice to Commence (Attach sheets as required for the specified form of Construction Schedule): 

Description 





Time for Completion 

1) 
Whole works 




__________________ days 

2) 
Part-A 





__________________ days 

3) 
Part-B 





__________________ days 

4) 
___________ 




__________________ days 

5)
 ___________ 




__________________ days 

BF-1 
Appendix-F to Bid 
METHOD OF PERFORMING THE WORK
[The bidder is required to submit a narrative outlining the method of performing the work. The narrative should indicate in detail and include but not be limited to: 

1. 
Organization Chart indicating head office and field office personnel involved in management and supervision, engineering, equipment maintenance and purchasing. 

2. 
Mobilization in Pakistan, the type of facilities including personnel accommodation, office accommodation, provision for maintenance and for storage, communications, security and other services to be used. 

3. 
The method of executing the works, the procedures for installation of equipment and machinery and transportation of equipment and materials to the site.  

BG-1 
Appendix-G to Bid 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS
[The bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related items, under separate heading for items owned, to be purchased or to be arranged on lease by him to carry out the works. The information shall include make, type, capacity, and anticipated period of utilization for all equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all requirements of the Specifications.]  

BG-2 
Appendix-G to Bid 

LIST OF MAJOR EQUIPMENT (SAMPLE)
	Owned Purchased or Leased
	Description of Unit (Make, Model, Year)
	Capacity HP Rating
	Condition
	Present Location or Source
	Date of Delivery at Site
	Period of Work on Project

	1
	2
	3
	4
	5
	6
	7

	a. Owned


	
	
	
	
	
	

	b. To be Purchased 


	
	
	
	
	
	

	c. To be arranged on Lease 


	
	
	
	
	
	


	
	
	
	
	
	
	

	
	
	
	
	
	
	

	

	

	


BH-1 
Appendix-H to Bid 
CONSTRUCTION CAMP AND HOUSING FACILITIES
The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide description of his construction camp’s facilities and staff housing requirements. 

The contractor shall be responsible for pumps, electrical power, water and electrical distribution systems, and sewerage system including all fittings, pipes and other items necessary for servicing the contractor’s construction camp. 

The bidder shall list or explain his plans for providing these facilities for the service of the contract as follows: 

1. 
Site Preparation (clearing, land preparation, etc.). 

2. 
Provision of Services. 

a) 
Power (expected power load, etc.). 

b) 
Water (required amount and system proposed). 

c) 
Sanitation (sewage disposal system, etc.). 

3. 
Construction of Facilities 

a) 
Contractor’s  Office. Workshop and Work Areas (areas required and proposed layout, type of construction of buildings, etc.). 

b) 
Warehouses and Storage Areas (area required, type of construction and layout). 

c) 
Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of construction, etc.). 

4. 
Construction Equipment Assembly and Preparation (detailed plans for carrying out this activity). 

5. 
Other Items Proposed (Security services, etc.).
BI-1 
Appendix-I to Bid 
LIST OF SUBCONTRACTORS

I/We intend to subcontract the following parts of the work to subcontractors. In my/our opinion, the subcontractors named hereunder are reliable and competent to perform that part of the work for which each is listed. 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and experience of their key personnel who will be assigned to the contract, equipment to be supplied by them, size, location and type of contracts carried out in the past.

	Part of Works
(Give Details)
	Subcontractor
(With Complete Address)


	1
	2

	
	


	(Not Applicable)
	 

	
	


BJ-1 
Appendix-J to Bid 

ESTIMATED PROGRESS PAYMENTS (SAMPLE)
Bidder‟s estimate of the value of work which would be executed by him during each of the periods stated below, based on his Programme of the works and the Rates in the Bill of Quantities, expressed in Pakistani Rupees:
	Quarter/ Year/ Period
	Amounts
(in thousands)

	1
	2

	Ist Quarter
	

	2nd Quarter
	

	3rd Quarter
	

	4th Quarter
	

	5th Quarter
	

	6th Quarter
	

	7th Quarter
	

	8th Quarter
	

	9th Quarter
	

	Bid Price 
	


BK-1 
Appendix-K to Bid 

ORGANIZATION CHART

FOR THE
SUPERVISORY STAFF AND LABOUR

(To be filled in by the bidder)
BL-1 
Appendix-L to Bid 
(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY CONTRACTORS.

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No.________________ Dated __________________ 

Contract Value: ________________ 

Contract Title: _________________ 

………………………………… [name of Contractor] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto. 

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty. 

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA. 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA. 

……………………… 

[ Executive Engineer (Works ] 






[Contractor]
	
	


	
	

	Not Applicable
FORMS

BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT
MOBILIZATION ADVANCE GUARANTEE
INDENTURE BOND FOR SECURED ADVANCE


BS-1 
BID SECURITY
(Bank Guarantee)

Security Executed on ____________________________________________________________ 

            (Date)

Name of Surety (Bank) with Address: _____________________________________________ 

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address ____________________________________________ 

______________________________________________________________________________ 

Penal Sum of Security Rupees. _____________________ (Rs. __________________________) 

Bid Reference No. _______________________________________________________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bid and at the request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto ______________________________________________________ 

(hereinafter called the 'Procuring Agency') in the sum stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the accompanying bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said Procuring Agency; and 

WHEREAS, the Procuring Agency has required as a condition for considering said bid that the bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the procuring agency, conditioned as under: 

(1) 
that the bid security shall remain in force up to and including the date 28 days after the deadline for validity of bids as stated in the Instructions to bidders or as it may be extended by the procuring agency, notice of which extension(s) to the Surety is hereby waived; 

(2)
that the bid security of unsuccessful bidders will be returned by the procuring agency after expiry of its validity or upon signing of the Contract Agreement; and 

(3) 
that in the event of failure of the successful bidder to execute the proposed Contract Agreement for such work and furnish the required Performance Security, the entire said sum be paid immediately to the said procuring agency pursuant to Clause 15.6 of the Instruction to bidders for the successful bidder's failure to perform. 

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the prescribed form presented to him for signature enter into a formal Contract with the said procuring agency in accordance with his bid as accepted and furnish within twenty eight (28) days of his being requested to do so, a Performance Security with good and sufficient surety, as may be required, upon the form prescribed by the said procuring agency for the faithful performance and proper fulfillment of the said Contract or in the event of non-withdrawal of the said bid within the time specified for its validity then this obligation shall be void and of no effect, but otherwise to remain in full force and effect. 

PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first written demand of the procuring agency (without cavil or argument) and without requiring the procuring agency to prove or to show grounds or reasons for such demand, notice of which shall be sent by the procuring agency by registered post duly addressed to the Surety at its address given above. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements and the Surety shall pay without objection the said sum upon demand from the procuring agency forthwith and without any reference to the Principal (Bidder) or any other person. 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body. 

   

SURETY (Bank): 

WITNESS: 









Signature ___________________

1. 
_________________________



Name ______________________


_________________________



Title _______________________

Corporate Secretary (Seal) 



Corporate Guarantor (Seal) 

2. 
__________________________ 


__________________________

Name, Title & Address
PS-1 
FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.____________________ 

Executed on _____________________ 

Expiry date _____________________ 

[Letter by the Guarantor to the Procuring Agency] 

Name of Guarantor (Bank) with address:_______________________________________________ 

(Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:_____________________________________________ 

_________________________________________________________________________________ 

Penal Sum of Security (express in words and figures)______________________________________ 

_________________________________________________________________________________ 

Letter of Acceptance No. ________________________________Dated _______________________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bidding documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the Guarantor above named, are held and firmly bound unto the __________________________________________________ (hereinafter called the procuring agency) in the penal sum of the amount stated above for the payment of which sum well and truly to be made to the said procuring agency, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the procuring agency's above said Letter of Acceptance for ________ ________________________________ (Name of Contract) for the _______________ _______________________________ (Name of Project). 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, covenants, terms and conditions of the said Documents during the original terms of the said Documents and any extensions thereof that may be granted by the procuring agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all modifications of said Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee. 

We, ____________________________________ (the Guarantor), waiving all objections and defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the procuring   agency   without   delay   upon   the   procuring   agency's   first   written demand without 
cavil or arguments and without requiring the procuring agency to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated above, against the procuring agency's written declaration that the Principal has refused or failed to perform the obligations under the Contract which payment will be effected by the Guarantor to Procuring Agency’s designated Bank & Account Number. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated above upon first written demand from the procuring agency forthwith and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body. 

_______________ 

Guarantor (Bank) 

Witness: 

1. _______________________ 




Signature _______________ 

   _______________________ 





Name __________________

    Corporate Secretary (Seal) 

Title ___________________ 

2. _______________________ 

    _______________________ 




_______________________ 

    Name, Title & Address 





Corporate Guarantor (Seal) 
CA-1 
FORM OF CONTRACT AGREEMENT
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the ________________ day of__________(month) 20_____ between _______________________________________________________________________ (hereafter called the “Procuring Agency”) of the one part and _____________________________________ (hereafter called the “Contractor”) of the other part. 

WHEREAS the Procuring Agency is desirous that certain works, viz _______________ should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein. 

NOW this Agreement witnesseth- as follows: 

1. 
In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. 
The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz: 

(a) 
The Contract Agreement; 

(b) 
The Letter of Acceptance; 

(c) 
The completed Form of Bid; 

(d) 
Special Stipulations (Appendix-A to Bid); 

(e) 
The Special Conditions of Contract – Part II; 

(f) 
The General Conditions – Part I; 

(g) 
The priced Bill of Quantities (Appendix-D to Bid); 

(h) 
The completed Appendices to Bid (B, C, E to L); 

(i) 
The Drawings; 

(j) 
The Specifications. 

(k) _____________________________ (any other) 

3. 
In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract. 

4. 
Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. 
CA-2 
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws. 

Signature of the Contactor 





Signature of Procuring Agency 

______________________ 





_____________________ 

(Seal) 








(Seal) 

Signed, Sealed and Delivered in the presence of: 

Witness: 







Witness: 

________________________ 




______________________________ 
(Name, Title and Address) 




(Name, Title and Address)
MG-1 
MOBILIZATION ADVANCE GUARANTEE
Bank Guarantee No.______________________ Date ______________________________ 

WHEREAS ______________(hereinafter called the 'Procuring Agency') has entered into a Contract for ___________________________________________________________ 

(Particulars of Contract) 

with _________________ (hereinafter called the "Contractor'). 

AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the Contractor's request, an amount of Rupees _________________________ (Rs _________ ) which amount shall be advanced to the Contractor as per provisions of the Contract. 

AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to secure the mobilization advance for the performance of his obligations under the said Contract. 

AND WHEREAS, ________________________________________________________ 

(Scheduled Bank in Pakistan) 

(Hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the procuring agency agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose of above mentioned Contract and if he fails and commits default in fulfillment of any of his obligations for which the advance payment is made, the Guarantor shall be liable to the procuring agency for payment not exceeding the aforementioned amount. 

Notice in writing of any default, of which the procuring agency shall be the sole and final judge, on the part of the Contractor, shall be given by the procuring agency to the Guarantor, and on such first written demand, payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to the Contractor and without any objection. 

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim Payment Certificates of the Contractor or until _______________________________________whichever is earlier. 

(Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees _______________________________________(Rs _______________________). 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance payment is not fully adjusted.
GUARANTOR 

1. 
Signature _________________ 

2. 
Name ____________________ 

3. 
Title _____________________ 

WITNESS 

1.
 ______________________ 

______________________ 

Corporate Secretary (Seal) 

2. 
_______________________ 



__________________________ 

(Name Title & Address) 



Corporate Guarantor (Seal)
INDENTURE FOR SECURED ADVANCES.

(For use in cases in which is contract is for finished work and the contractor has entered into an agreement for the execution of a certain specified quantity of work in a given time). 

This INDENTURE made the ……………………….. day of ............................... 

…………………. 20……….……… BETWEEN (hereinafter called "the Contractor" which expression shall where the context so admits or implied be deemed to include his heirs, executors, administrators and assigns) of the one part and THE GOVERNOR OF SINDH (hereinafter called "the Government" of the other part). 

WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has agreed to perform the under-mentioned works (hereinafter referred to as the said work):- 

(Here enter (the description of the works).1 

AND WHEREAS the contractor has applied to the ………………………………….. ……..…………………..for an advance to him of Rupees ……………..…………………………….. 

(Rs. .................. ) on the security of materials absolutely belonging to him and brought by him to the site of the said works the subject of the said agreement for use in the construction of such of the said works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other charge) AND WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees, (Rs. ......................... ) on the security of materials the quantities and other particulars of which are detailed in Part II of Running Account Bill (B). The said works signed by the contractor 

Fin R.Form.l7.A 

On ……………………………. and on such covenants and conditions as are hereinafter contained and the Government has reserved to itself the option of marking any further advance or advances on the security of other materials brought by the Contractor to the site of the said works. 

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in consideration of the sum of Rupees…………………………………(Rs. ……………………) on or before the execution of these presents paid to the Contractor by the Government (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid (all of which advances are hereinafter collectively referred to as the said amount) the Contractor doth hereby assign unto the Government the said materials by way of security for the said amount.

And doth hereby covenant and agree with the Government and declare ay follow:- 

(1) 
That the said sum of Rupees. …………………………………………… RS. …………………… ) so advanced by the Government to the Contractor as aforesaid and all or any further sum or sums which may be advanced as aforesaid shall be employed by the contractor in or towards expending the execution of the said works and for no other purpose whatsoever. 

(2) 
That the materials detailed in the said Running Account Bill (B) which have been offered   to   and   accepted   by ( he  Government  as    security    for   the   said  amount  are 
absolutely by the Contractors own property free from encumbrances of any kind and the Contractor will not make any application for or receive a further advance on the security of materials which are not absolutely his own property and free from encumbrances of any kind and the contractor hereby agrees, at all times, to indemnify and save harmless the Government against all claims whatsoever to any materials in respect of which an advance has been made to him as aforesaid. 

(3) 
That the said materials detailed in the said Running Account Bill (B) and all other materials on the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the Divisional Officer (hereinafter called the Divisional Officer) and in the terms of the said agreement. 

(4)
 That the Contractor shall make at his own cost all necessary and adequate arrangement for the proper watch, safe custody and protection against all risks of the said material and that until used in construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and at his own risk and on his own responsibility and shall at all times be open to inspection by (he Divisional Officer or any officer authorized by him. In the event of the said materials of any part (hereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof Contractor will forthwith replace the same with other materials of like qualify or repair and make good the same as required by the Divisional Officer and the materials so brought to replace the said materials so repaired and made good shall also be considered as security for the said amount. 

(5) 
'Hurt the said materials shall not on any account be removed from the site of the said works except with the written permission of the Divisional Officer or an officer authorized by him in that behalf 

(6) 
That the said amount shall be payable in full when or before the Contractor receives payment, from the Government of the price payable to him for the said works under the terms and provisions of the said agreement PROVIDED THAT if any intermediate payments are made to the contractor on account of work done then on the occasion of each such payment the Government will be at liberty to make a recovery from the Contractors Bill for such payment by deducting there from in the value of the said materials (hen actually used in the construction and in respect of which recovery has not been made previously the value for this purpose being determined in respect of each description of material at (he rates at which the amount of the advances made under these presents were calculated. 

(7) 
at if the Contractor shall at any time make any default in the performance or observation in any respect of any of the terms and provisions of the said agreement or of these presents the total amount of the advance or advances that may still be owing to the Government shall immediately on the happening of such default be repayable by the Contractor to the Government together with interest thereon at twelve percent per annum from the date or respective dates of such advance or advances   to   the   date   or   repayment   and   with   all   costs,   charges,   damages    and    expenses      incurred     by     the    Government    in    or    for    the    recovery    thereof    or    the 
enforcement of this security or otherwise by reason of (he default of the Contractor and any moneys so becoming due and payable shall constitute a debt due from the Contractor to the Government and the Contractor hereby covenants and agrees with the Government to repay and the same respectively to it accordingly. 

(8) 
That the Contractor hereby charges all the said materials with the repayment to the Government of the said sum of Rupees .............. ............................... (Rs. ............................................................................................. ) and any further sum or sums which may be advanced as aforesaid and all costs charges damages and expenses payable under these present PROVIDED ALWAYS and it is hereby agreed and declared that not, withstanding anything in the said agreement and without prejudice to the powers contained therein if and whether the covenant for payment and repayment hereinbefore contained shall become enforceable and the money owing shall not be paid to accordingly. 

Once there with the Government may at any time thereafter adopt all or any of following courses as it may deem best ;- 

(a) 
Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the Contractor with the actual cost of effecting such completion the amount due in respect of advances under these presents and crediting the Contractor with the value of work done as he had carried it out in accordance with the said agreement and at the rates thereby provided. If the balance is against the Contractor he is to pay the same to the Government on demand. 

(b) 
Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising from the sale retain all the sums aforesaid repayable to the Government under these presents and pay over the surplus (if any) to the Contractor. 

(c) 
Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor under the said agreement. 

(9) 
That except as is expressly provided by the presents interest on the said advance shall not be payable. 

(10) 
That in the event of any conflict between the provisions of these presents and the said agreement the provisions of these presents shall prevail and in the event of any dispute or difference arising over the construction or effect of these presents the settlement of which has not been hereinbefore expressly provided for the same shall be referred to the Superintending Engineer/Executive District Officer/Officer one grade higher to officer signed the agreement Circle whose……………. decision shall be final and the provisions of the Arbitration Act 1940 for the time being in force so far as they are applicable shall apply to any such reference. 
Signed, sealed and delivered by* 

In the presence of 

1st witness 

      
 2nd witness

Signed, sealed and delivered by* 

In the presence of 


1st witness
2nd witness

SEAL





SEAL
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