Bid Evaluation Report

1. Name of Procuring Agency: Mchran University of Engincering & Technology, MUET, Jamshoro.

DD(Proc.)/MUETJAM/-217, Dated: 16-11-2016.

2. Tender Reference:
3. Tender Description/Name of work/item: Repairing & Maintenance work of Bungalow No, C-4
of New Senior Staff Residential Cclony of MUET,

Jamshoro.

4. Method of Procurement: Domestic / Local

5. Tender Published: MUET Website on dated: 18-11-2016, SPPRA website on 18-11-2016
(SPPRA S.#-30516),

6. Total Bid documents Sold : Three (03)
7. Total Bids Received : Three (03)

8. Technical Bid Opening date: (if applicable)Not Applicable (Provide details in sepurate form)
9. No. of Bid technically qualified (if applicable): Not Applicable

10. Bid(s) Rejected: Nil

11. Financial Bid Opening date: 08-12-2016.

12. Bid Evaluation Report:
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SUBJECT:- PROCUREMENT COMMITTEE MEETING HELD ON 08-12-2016 AT 11:00 AM.

A Meeting of Procurement Committee was held in the office of Exccutive Engineer (Maintenance) of
MUET, Jamshoro. The below mentioned members of committee attended the meeting to discuss the bids invited for
the procurement of vide D.D (Proc.) /MUETIAM/-217, Dated: 16-11-2016 and subsequently hoisted on the website
of MUET & SPPRA. following attended the meeting.

1- Engr: Shaukat Ali Talpur Convener
Executive Engineer(Maintenance)
MUET, Jamshoro.

2- Engr. Taj Muhammad Dahri Member
Executive Engineer
Rural Development Department
Govt: of Sindh, Shaheed Benazirabad

3- Mr. Nadeem Soomro Member
Deputy Director(Procurement)
MUET, Jamshoro.

During the course of meeting following decisions were made by committee:-

i) The tender received on dated: 08-12-2016 at 10.30(AM) were opened before the procurement committee
in presence of representatives of participants.

ii) The method for bidding documents observed as single stage envelop,

iii) The tender was opened on dated: 08-12-2016 at 11.00 (AM) before the tender opening committee.

The committee was informed that 03 Nos. bidders have purchased the bidding documents and 03 Nos.
bidders have responded the bids.

During the opening of tender received, following status was found:-

S. # Name of Firm Cost Remarks
0l M/s M.R.B Contractors, Hyderabad Rs, 494,347.00 1%
02 M/s Sunny Agha Enterprises, Hyderabad Rs, 497,061.00 pnd
03 M/s Ubedullah Qureshi & Co, Hyderabad. Rs, 499,430.00 3%

The committee thoroughly scrutinized each case / tender document by comparing arithmetically and
financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per
bidding documents.

Recommendations
After due deliberation / scrutiny of each tender document by the committee, it was recommended that
lowest evaluated responsive bidder may be awarded the respective tender.

Decision
In view of recommendations by the committee it is decided that tenders are being awarded to above
mentioned lowest responsive bidder accordingly.
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BIDDERS QUALIFICATION REPORT
TENDER NAMELY

Subject:- Repairing & Maintenance work of Bungalow No, C-4 of New Senior Staff
Residential Colony of MUET, Jamshoro.

Nﬂ”lc of l’r()curillg Agcl')cy Executive Engineer (Ma]nt)

2 |Tender Reference Number DD(Proc.)yMUETJAM/-217,

Dated: 16-11-2016.
3

Mcthod of Procurement Single Stage- One envelope procedure

4 Name of Firm / Bidder M/s M.R.B contractors,

Hyderabad
> |Registration with Income Tax Department Yes
6 |Registration with PEC Yes
7 |Bank Statement showing cash balance of 40% |Yes

of Bid amount.

8 _|Tender Fee / Cost of Bidding Document, Submitted
9 |2% Earnest money Submitted
10

Firm has not been Blacklisted previously by  |Not Blacklisted.
any executing agency.

11 All documents / information furnished are true|Yes
& correct.

12 |Compliant / non-compliant. Compliant

Mr. em Soomro

Deputy Directror (Proc:)
MUET, Jamshoro

Executive£ngineer
Rural Development Department
Govt: of Sindh, Shaheed Benazirabad



COMPARATIVE STATEMENT OF TENDERS
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of MUET, Jamshoro
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Engr: Mir Shaukat Talpur
Executive Engineer(M)
MUET, Jamshoro
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