1. Name of Procuring Agency: Mchran University of Engineering & Technology, MUFET

.'Tender Reference:

12

‘v

Bid Evaluation Report

U,

'y Jamshoro.

DD(Proc.)/MUETJAM/-217, Dated: 16-11-2016.

. Tender Description/Name of work/item:  Repairing & Maintenance work of Quarter No, D-14

of New Junior Staff Residential Colony of MUET,
Jamshoro.

4. Mcthod of Procurement: Domestic / Local

)

6. Total Bid documents Sold

7. Total Bids Received

(SPPRA S.#-30510),

: Three (03)

: Three (03)

. Tender Published: MUE'T Website on dated: 18-11-2016, SPPRA website on 18-11-2016

8. Technical Bid Opening date: (if applicable)Not Applicable (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): Not Applicable

10. Bid(s) Rejected: Nil

11. Financial Bid Opening date: 08-12-2016.

12. Bid Evaluation Report:
) Comparison Reasons
Name of Firm or Cost o)t .cre(l by Ifanl‘lng with Sfor
S No ; the Bidder in terms . Remarks
Bidder of cost Estimated | acceptance/
cost rejection
0 1 2 3 4 5 6
| M/s M.Bux &
Mumtaz Enterprises, Rs. 253,691.00 00.68% AGeeptad due
1. st to Lowest
Jamshoro 1 Below bidder
M/s Mumtaz Rs. 297,138.74 ond 16.33% | Higher
2. Enterprises, Jamshoro Above
M/s MRB "
3 Contractors, Rs. 306,056.00 3" 19581 /o Higher
Hyderabad Above
Engr. Wm’ﬁnﬁmﬁ

Engr. Mir Shankat Talpur
Executive Engineer
MUET, Jamshoro.

Deputy Director(Proc:)

MUET, Jamshoro

Execu
Rural Development Department

e Engincer

Govt: of Sindh, Shaheed Benazirabad




MEHRAN

UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO

FRM-001/01/QSP-006
Sept. 20, 2003

INI-‘().()NLYD R()UTINEl:l URGENTD IMMEDIATE D

SUBJECT:- PROCUREMENT COMMITTEE MEETING HELD ON 08-12-2016 AT 11:00 AM.

A Meeting of Procurement Committee was held in the office of Executive Engineer (Maintenance) of
MUET, Jamshoro. The below mentioned members of committee attended the meeting to discuss the bids invited for
the procurement of vide D.D (Proc.) /MUETJAM/-217, Dated: 16-11-2016 and subsequently hoisted on the website
of MUET & SPPRA. tollowing attended the meeting.

1- Engr: Shaukat Ali Talpur Convener
Executive Engineer(Maintenance)
MUET, Jamshoro.

2- Engr. Taj Muhammad Dahri Member
Executive Engineer
Rural Development Department
Govt: of Sindh, Shaheed Benazirabad

3- Mr. Nadeem Soomro Member
Deputy Director(Procurement)
MUET. Jamshoro.

During the course of meeting following decisions were made by committee:-

i) The tender received on dated: 08-12-2016 at 10.30(AM) were opened before the procurement committee
in presence of representatives of participants.

ii) The method for bidding documents observed as single stage envelop,

iii) The tender was opened on dated: 08-12-2016 at 1 1.00 (AM) before the tender opening committee.

The committee was informed that 03 Nos. bidders have purchased the bidding documents and 03 Nos.
bidders have responded the bids.

During the opening of tender received, following status was found:-

S. # Name of Firm Cost Remarks
01 M/s M.Bux & Mumtaz Enterprises, Jamshoro Rs, 253,691.00 1%
02 M/s Mumtaz Enterprises, Jamshoro Rs, 297,138.74 5
03 M/s MRB Contractors, Hyderabad Rs, 306.,056.00 3¢

The committee thoroughly scrutinized each case / tender document by comparing arithmetically and
financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per

bidding documents.

Recommendations
After due deliberation

lowest evaluated responsive bidde

/ scrutiny of each tender document by the committee, it was recommended that
r may be awarded the respective tender.

Decision . o . )
In view of recommendations by the committee it is decided that tenders are being awarded to above

mentioned lowest responsive bidder accordingly.

¢

k ‘
Engr. Mir Shgukat Talpur M. Nudgem Soomro

Executive Enghueer Deputy Director(Proc:)
MUET, Jamshoro. MUET, Jamshoro

Rural Development Department
Govt: of Sindh,Shaheed Benazirabad



BIDDERS QUALIFICATION REPORT

TENDER NAME:

LY

Subjecti- Repairing & Maintenance work of Quarter No, D-14 of New Junior Staff
Residential Colony of MUE'T, Jamshoro

1 [Name of Procuring Agency Executive Engineer (Maint)
2 Tender Reference Number DD(Proc.)/MUETJAM/-217,
Dated: 16-11-2016.
3 [Method of Procurement Single Stage- One envelope procedure
4 [Name of Firm / Bidder M/s M.Bux & Mumtaz Enterprises,
Jamshoro
5 |Registration with Income Tax Department Yes
6  |Registration with PEC Yes
7 |Bank Statement showing cash balance of 40% |Yes
of Bid amount.
8 |Tender Fee / Cost of Bidding Document. Submitted
9 |2% Earnest money Submitted
10 [Firm has not been Blacklisted previously by |Not Blacklisted.
any executing agency.
11 |All documents / information furnished are true|Yes
& correct.
12 |Compliant / non-compliant. Compliant

Qb

Engr: Mir §
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MUET, Jamshoro
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COMPARATIVE STATEMENT OF TENDERS

WA WE GF

Repairing & Maintenance work of Quarter No, D-14 of New Junior Staff Residential € olom

e e,
of MUET. ..—uaawwe_‘c.
S . . i Mathematicaiiv . §
b SAME GF CONTRACTOR | Estimated Cont | haa:,\uﬂai Quoted | Currected m& Ys Abone  Below Ban
, Bid Amount - FEstimated Const A
r‘ vy PR S ARLLn
Hhnrea Sl el L H §
£ L , . 0.65% § <
Rs. 23369100 | Rs.233.691.00 657 ! o
Below Lowest
M s Mumizz Enterprises, ‘
- . . \..'Nlﬂ.vv hl
2 | Rs. 255.430.00 Rs. 297.138.74 Rs. 297.139.00 160 -nd
Above Lowest
M s MR B Conmactors
i - o e 19.81° 3rd
3 Rs. 307.083.00 Rs. 306.036.00 ¢
Above Lowest
i .,a\«

N \ )
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ATTENDANCE SHEET

NAME OF zn\—v liring & Mai DATE: 08-12-2016
WORK: Cps g aintenance work of Qus : . ' . P
of MUET, Jamshoro of Quarter No, D-14 of New Junior Staff Residential Colony
S.
: NAME OF CONTR " Esti
No. ACTOR Estimated Cost Tendered cost Signature Remarks
M/s M.R.B Contractors,
Hyderabad g Be .&n Mi3o4 08
~ W Lo0Q.12.1¢
e : :
Rsi-207182 — Dete
M/s Mumtaz Enterprises, \
Jamshoro Bc MH 113066 6
2 Rs.255430.00 1O 29128,73Y % V\Q‘@& 9. 12. 16 .
A gk 15000
M/s Bux & Mumtaz Enterprises,
Jamshoro ‘ m.m OW#OO
3 Ks:-2536%\ = - 0812 .16 .
_WOOO e

N

Engr: Mir\Shaukat Talpur
Executive Engineer(M)
MUET, Jamshoro

Mr. em Soomro

Deputy Directror (Proc:)

MUET, Jamshoro

Executivé Engineer
Rural Development Department
Govt: of Sindh, Shaheed Benazirabad




