



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED
Z.A BHUTTO CAMPUS KHAIRPUR (MIR'S)**

Internal office memo

INFO.ONLY ROUTINE URGENT IMMEDIATE

No. PD/MUET/KHP/-206
Dated: 25-07-2014

From: Project Director

1. Mr.Mir Sajjad Hussain Taplur
Principal, PTTI Khairpur Mir's
2. Assistant Director Finance
MUET, SZAB Campus Khairpur Mir's.

Subject: **MINUTES MEETING OF PROCUREMENT COMMITTEE FOR THE
PROCUREMENT OF MAINTENANCE WORK OF MUET, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.**

Ref : Nil

CC. : 1. The Secretary to Pro-Vice Chancellor, MUET, Z.A Bhutto Campus Khairpur Mir's.

Dear Sir,

Kindly find enclosed herewith a copy of the minutes of the Meeting of Procurement committee of procurement of maintenance work of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, held on **23-07-2014 at 1:00 p.m.**, in the office of Project Director, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

This is for your information and office record.

Yours faithfully,


(Engr.Hussain Bux Shaikh)

**MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.**

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE FOR THE
PROCUREMENT OF MAINTENANCE WORK OF MUET, SHAHEED Z.A BHUTTO
CAMPUS KHAIRPUR MIR'S HELD ON 23.07.2014 AT 1.00 P.M IN THE OFFICE OF
PROJECT DIRECTOR AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR
MIR'S.**

The Meeting of Procurement Committee for the procurement of Maintenance work of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, was held on 23.07.2014 at 1.00 p.m in the office of Project Director at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. The following attended the meeting.

- | | |
|--|-----------------|
| 1. The Project Director
MUET, Shaheed Z.A Bhutto
Khairpur Mir's Campus | Convenor |
| 2. Engr. Mir Sajjad Hussain Talpur
Principal PTTI, Khairpur Mir's | External Member |
| 3. Assistant Director Finance
MUET, Shaheed Z.A Bhutto
Khairpur Mir's Campus | Member |

The meeting started with the recitation from Holy Quran. Afterwards, Project Director welcomed the participants and thanked them for attending the meeting.

Lateron, the agenda was discussed and following recommendations were made as under:

**ITEM NO.01 CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK &
MECHANICAL DEPARTMENT AT MUET, Z.A BHUTTO CAMPUS
KHAIRPUR MIR'S.**

The Project Director informed the committee that the bid were invited for Civil Maintenance work for Administration Block and Mechanical Engineering Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's vide letter No PD/MUET/KHP/-177 Dated 03-07-2014. The NIT along with the bidding documents were hoisted on SPPRA website and MUET, Jamshoro Website. The copies of the same are enclosed as annexures A & B. Total 04 Nos contractors purchased the tender documents and 04 Nos. submitted the bids duly filled. The Tenders/ bids were opened on 23.07.2014 in the presence of Contractors and committee members. After opening the tenders the committee

scrutinized and evaluated the tender / bid documents. (Bid Elevation Report is also attached as annexure C).

The following bidders participated.

1. M/s Tufail Ahmed Moriani, Shikarpur	Tendered Cost 575,906.70	1st Lowest
2. M/s Bilawal Iqbal Memon, Shikarpur	Tendered Cost 577,346.46	2nd Lowest
3. M/s Haji Hakim Ali Memon, Shikarpur	Tendered Cost 578786.23	3rd Lowest
4. M/s Asghar Ali, Khairpur Mir's	Tendered Cost 580,226.00	Highest

The rate quoted by M/s Tufail Ahmed Moriani, Shikarpur is lowest in competition.

After detail discussion, the Committee recommended that to award the work of Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's to M/s Tufail Ahmed Moriani, Shikarpur at the cost of **Rs. 575,906.70**.

The meeting ended with the vote of thanks to and from the Chair.


PROJECT DIRECTOR

- Tenders
- Committee
- Sample Documents
- Policy Instructions
- Review Panel

- Serial No.
- Text
- Tender Title
- SPPRA ID
- Advertise Date
- Closing Date
- City

Advance Search

submit


WORKS
SERVICES
GOODS












Black Listed Firms 1 2 3 4 5 6 7 8 9 Page 7 Documents Viewed 568295

- Capacity Building
- Complaints
- Contract Evaluation Form
- Departments
- Download Statistics
- Downloads
- Evaluation Reports
- FAQ's
- Feed Back
- Gallery
- News Archives
- Notifications
- Procurement Plans
- Site Statistics

8 Users Online
03-Mar-14 Update

Policy Letter
Added 28 Feb
2014

- Quotations
-  Evaluation Report added

S.No.	SPPRA ID	Tender Title	Download	Uploaded On	Advertised On	Closing On	Corrigendum	Comments
20952	1575216563 SPPRA ID WITHHELD	Sindh University Jamshoro Hiring of Buses		04 July 2014	04 Jul.2014	22.Jul.2014		BER, CS, TER, AOC Required
20951	1575216562 SPPRA ID WITHHELD	Sindh Technical Education & Vocational Training Authority (STEVTA) Karachi Furniture & Fixture		04 July 2014	04 Jul.2014	04.Aug.2014		BER, CS, TER, AOC Required
20949	1575216560 SPPRA ID WITHHELD	Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre at Civil Hospital Karachi Laundry System		04 July 2014	04 Jul.2014	23 Jul.2014		BER, CS, TER, AOC Required
20948	1575216559 SPPRA ID WITHHELD	University of Karachi ICCB Karachi Video Conferencing System		04 July 2014	04 Jul.2014	05.Aug.2014	SBD 04 July 2014	BER, CS, TER, AOC Required
20947	1575216558 SPPRA ID WITHHELD	University of Karachi ICCB Karachi Photocopier		04 July 2014	04 Jul.2014	05.Aug.2014	SBD 04 July 2014	BER, CS, TER, AOC Required
20946	1575216557 SPPRA ID WITHHELD	University of Karachi HEJ ICCB Karachi Chemicals		04 July 2014	04 Jul.2014	22.Jul.2014	SBD 04 July 2014	BER, CS, TER, AOC Required
20945	1575216556 SPPRA ID WITHHELD	Mehran University of Engineering & Technology ZA Bhutto Campus Khairpur Civil Work		04 July 2014	04 Jul.2014	23.Jul.2014	SBD 04 July 2014	BER, CS, TER, AOC Required
20943	1575216554 SPPRA ID WITHHELD	Sindh Madressatul Islam University SMIU Karachi Electric Work/Equipments		04 July 2014	04 Jul.2014	22 Jul.2014	SBD 04 July 2014	BER, CS, TER, AOC Required
20942	1575216553 SPPRA ID WITHHELD	Institute of Business Administration IBA Karachi Water cooler		04 July 2014	04 Jul.2014	22 Jul.2014	SBD 04 July 2014	BER, CS, TER, AOC Required
20939	1575216550 SPPRA ID WITHHELD	Executive Engineer Machinery Maintenance Division Khairpur @ Shikarpur Repair/Maintenance of Road		03 July 2014	03 Jul.2014	23.Jul.2014	SBD 03 July 2014	BER, CS, TER, AOC Required
20938	1575216549 SPPRA ID WITHHELD	Irrigation & Power Dept. Executive Engineer Irrigation West Division		03 July 2014	03 Jul.2014	29.Jul.2014		BER, CS, TER, AOC Required

Civil Maintenance work for Administration Block & Mechanical Engineering Department at MUET, Z.A Bhutto Campus Khairpur Mir's

04/07/2014

[Download NIT](#)

[Download Bidding Documents](#)

Bid Evaluation Report

1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

2. Tender Reference No: **PD/MUET/KHP/-177** Dated: **03-07-2014**

3. Tender Description/Name of work/item: **Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

4. Method of Procurement: **Domestic / Local**

5. Tender Published: **SPPRA Website on 04-07-2014.**

Print & Electronic Media (SPPRA ID No.1575216556 & MUET, Jamshoro Website).

6. Total Bid documents Sold: Four (04) Nos.

7. Total Bids Received: Four (04) Nos.

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A


10. Bid(s) Rejected: NIL


11. Financial Bid Opening date: 23-07-2012


12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Tufail Ahmed Moriani, Shikarpur	575,906.70	1 st Lowest	-	Accepted due to 1 st lowest	
2.	M/s Bilawal Iqbal Memon, Shikarpur	577,346.46	2 nd Lowest	-	2 nd Lowest	
3.	M/s Haji Hakim Ali Memon, Shikarpur	578786.23	3 rd Lowest	-	3 rd Lowest	
4.	M/s Asghar Ali, Khairpur Mir's	580,226.00	Highest	-	Highest	

Signatures of the Members of the Committee.


Mr. Waqas Ali Channa
Assistant Director Finance
MUET, SZAB Campus Khairpur/Member


Engr. Hussain Bux Shahik
Project Director
MUET, SZAB Campus Khairpur/Convener


Engr. Mir Sajjad Hussain Talpur
Principal,
PTTI, Khairpur Mir's / Member

LIST OF BID ISSUED / BID RECEIVED

Name of Work:- **Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**





S.#	<i>Bid Issued</i>	<i>Bid Received</i>
1.	M/s Tufail Ahmed Moriani, Shikarpur	M/s Tufail Ahmed Moriani, Shikarpur
2.	M/s Bilawal Iqbal Memon, Shikarpur	M/s Bilawal Iqbal Memon, Shikarpur
3.	M/s Haji Hakim Ali Memon, Shikarpur	M/s Haji Hakim Ali Memon, Shikarpur
4.	M/s Asghar Ali, Khairpur Mir's	M/s Asghar Ali, Khairpur Mir's

ATTENDANCE SHEET


NAME OF WORK:- CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK & MECHANICAL DEPARTMENT AT MUET, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S


Tender Open on 23-07-2014

N.I. 7. NO: PD/MUET/KHP/177, Dated 03-07-2014

Sr.No.	Name of Contractor	Estimated Cost	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Tufail Ahmed Moriani Government Contractor & General Supplier.	575,907.00	Rs. 575906-70		C.D. No: 5303930 dt: 21.7.2014 for Rs: 11600/=
2	M/s Asghar Ali Government Contractor, Khairpur Mir's.	575,907.00	Rs. 580226-00.		C.D. No: 243387 dt: 21.7.2014 for Rs: 15900/=
3	M/s Bilawal Iqbal Memon Government Contractor, Shikarpur.	575,907.00	Rs: 577346.46		C.D. No: 2935886, dt: 14.7.14 for Rs: 11800/=
4	M/s Haji Hakim Ali Memon approved Government Contractor, Shikarpur	575,907.00	Rs: 578786.23		C.D. No: 0048866 dt: 21.7.2014 for Rs: 14500/=

Annexure - 'B'


23/7/14
P.D.
Memon


23/7/14
Memon






**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A BHUTTO CAMPUS
KHAIRPUR MIR'S**

**NAME OF WORK:- CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK & MECHANICAL DEPARTMENT AT MUET, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S**

Dated: 23-07-2014

Time: 1:00 P.M

Sr.No.	Name of Representative	Name of Firm/ Departments	Designation	Contact	Signature
1	Engr.Hussain Bux Shahik	Project Directorate MUET, SZAB Campus Khairpur	Project Director	0333-7595909	
2	Engr. Mir Sajjad Hussain Talpur	PTTI, Khairpur Mir's	Principal	0333-5147140	
3	Mr. Waqas Ali Channa	Finance Department MUET, SZAB Campus Khairpur	Assistant Director Finance	0345-2091970	

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.**

SCHEDULE - B

**NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION
BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS
KHAIRPUR MIR'S.**

S.NO	CSR PAGE/ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
CIVIL WORK SCHEDULE ITEMS						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismantling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
	94/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
TOTAL AMOUNT						575906.7
Premium Quoted by Contractor.. <i>At Par</i> % Above/Below.....						
TOTAL AMOUNT						575906.7

[Signature]
CONTRACTOR

[Signature]
PROJECT DIRECTOR

[Signature]
23/2/14

[Signature]
23/7/2014

FORM OF BID

Bid Reference No. Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

To:

The Project Director
M.U. E.O.T. Z.A. Bhutto
Campus, Khairpur Mir's

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _____ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. 575906-70 ^{Paisa seventy Rupees} Five Lakh Seventy five thousand nine hundred six & 70 or such other sum as may be ascertained in accordance with the said conditions.

2. We/I understand that all the Appendices attached hereto form part of this bid.

3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees 2% = 11600/- (Rs. Eleven thousand six hundred drawn in your favour or made payable to procuring agency and valid for a period of 30 days beginning from the date, bid is opened.

4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.

5. We/I agree to abide by this bid for the period of 30 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.

7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.


We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

of the joint venture shall not be altered without the prior consent of the procuring agency.
(Please delete this in case of Bid form a single bidder)
in the capacity of _____ duly authorized to sign Bids for and on behalf of


Dated this _____ day of _____ 20 _____

Signature: 

TUFAILAHMED MORTANI GOVERNMENT CONTRACTOR & GENERAL SUPPLIER
(Name of Bidder in Block Capitals)

(Seal)
Address: PIR NABI SHAH MUHALLA SHIKARPUR.

Witness:

Signature: 

Name: Ubedullah

Address: K-13. Khair Shah Mohalla Side gyan

Occupation: Govt. Servant (1st class)

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.**


SCHEDULE - B


**NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION
BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS
KHAIRPUR MIR'S.**

S.NO	CSR PAGE/ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
CIVIL WORK SCHEDULE ITEMS						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismantling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
	94/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
TOTAL AMOUNT						575906.7
Premium Quoted by Contractor..... <u>0.25</u> ..%Above/Below.....						1439.76
TOTAL AMOUNT						577346.46


CONTRACTOR


PROJECT DIRECTOR


22/10/14


22/10/14



FORM OF BID

Bid Reference No. Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

To:

The Project Director
M. U. F. T. Z. A. Bhutto
Campus Khairpur Mir's

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _____ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. 577346.46 (Rupees FIVE LACS SEVENTY SEVEN THOUSAND THREE HUNDRED FORTY SIX or such other sum as may be ascertained in accordance with the said conditions. ^{577346.46} _{577346.46})

2. We/I understand that all the Appendices attached hereto form part of this bid.

3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees 2% = 11800/- (Rs. Eleven thousand eight hundred drawn in your favour or made payable to procuring agency and valid for a period of 30 days beginning from the date, bid is opened.

4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.

5. We/I agree to abide by this bid for the period of 30 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.

7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

of the joint venture shall not be altered without the prior consent of the procuring agency.

(Please delete this in case of Bid form a single bidder)

in the capacity of _____ duly authorized to sign Bids for and on behalf of

Dated this _____ day of _____ 20 _____

Signature: SSAD

BILAWL IQBAL MEMON GOVT: CONTRACTOR SHIKARPUR
(Name of Bidder in Block Capitals)

Address: Alvi Mahalla In Side Halli: gate Shikarpur

Witness:

Signature: Safdar Ali

Name: Safdar Ali

Address: pir Nabi Shah Mohalla Shp:


Occupation: Government Servant - (Teacher).

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.


SCHEDULE - B


NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS KHAIRPUR MIR'S.


S.NO	CSR PAGE/ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
CIVIL WORK SCHEDULE ITEMS						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismantling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
	94/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
TOTAL AMOUNT						575906.7
Premium Quoted by Contractor.....0:50...%Above/Below.....						2879.53
TOTAL AMOUNT						578786.23


CONTRACTOR


PROJECT DIRECTOR


23/2/14


23/2/2014





MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQUAR ALI BHUTTO, CAMPUS KHAIRPUR MIR'S

No.MUET/SZAB-C/KHP/AR(Estt:)/597

Dated: 16-07-2014

NOTIFICATION

It is notified for the general information of all concerned that Worthy Pro Vice Chancellor, MUET, Shaheed Zulfiqar Ali Bhutto Campus, Khairpur Mir's is pleased to constitute of Procurement Committee for the procurement of Maintenance work at MUET, Shaheed Zulfiqar Ali Bhutto Campus, Khairpur Mir's for the year 2014-15 as per Rule No. 07 of SPPRA Rule 2010.

Following are the members of the committee:

- | | |
|---|-----------------|
| 1. Engr. Hussain Bux Shaikh
Project Director | Convener |
| 2. Engr. Mir Sajjad Hussain Talpur
Principal PTTI, Khairpur Mir's | External Member |
| 3. Mr. Waqas Ali Channa
Assistant Director Finance
MUET, SZAB, Campus, Khairpur Mir's | Member |

The terms of reference (TOR's) of the committee are:

1. Preparing Bidding Documents.
2. Carrying out technical as well as financial evaluation of the bids.
3. Preparing evaluation report as provided in Rule 45.
4. Making recommendations for the award of contract to the competent authority.
5. Perform any other function ancillary and incidental to the above.


Assistant Registrar (Estt:)

FORM OF BID

Bid Reference No. Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

To:

The Project Director
M.C.E.P. Z.A. Bhutto
Campus, Khairpur Mir's

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _____ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. ₹ 5,78,786.23 ^{₹ Paiza} Five Lacs seventy eight thousand seven hundred eighty six or such other sum as may be ascertained in accordance with the said conditions.

2. We/I understand that all the Appendices attached hereto form part of this bid.

3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees ₹ 14,500/- (Rs. Fourteen thousand five hundred) drawn in your favour or made payable to procuring agency and valid for a period of 30 days beginning from the date, bid is opened.

4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.

5. We/I agree to abide by this bid for the period of 30 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.

7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

of the joint venture shall not be altered without the prior consent of the procuring agency.
(Please delete this in case of Bid form a single bidder)
in the capacity of _____ duly authorized to sign Bids for and on behalf of

Dated this _____ day of _____ 20 _____


Signature: 

HAJI HAKIM ALI MEMON APPROVED GOVT: CONTRACTOR SHIKARPUR
(Name of Bidder in Block Capitals)

(Seal)

Address: H: NO: 25/80-81, ALVI MOHALLA HATHI
GATE SHIKARPUR.

Witness:

Signature: 
Name: Jalal Ahmed

Address: Pir Nabi Shah Muhallah, Shikarpur.

Occupation: Govt. Servant (Assistant Director PS&CA).

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.**

SCHEDULE - B


**NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION
BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS
KHAIRPUR MIR'S.**


S.NO	CSR PAGE/ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
CIVIL WORK SCHEDULE ITEMS						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismantling cemnet concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
	94/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
TOTAL AMOUNT						575906.7
Premium Quoted by Contractor.. 0.75...% Above/Below.....						4319.30
TOTAL AMOUNT						580226.7


CONTRACTOR


PROJECT DIRECTOR


22/7/14


24/7/2014



FORM OF BID

Bid Reference No. Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

To: The Project Director
M.U.E.T. Z. A. Bhutto
Campus Khairpur Mir's

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _____ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. ₹ 580,226-00 (Rupees Five Lacs Eighty Thousand Two Hundred Twenty Six only) or such other sum as may be ascertained in accordance with the said conditions.
2. We/I understand that all the Appendices attached hereto form part of this bid.
3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees ₹ 15,900/- (Rs. Fifteen Thousand nine hundred drawn in your favour or made payable to procuring agency and valid for a period of 30 days beginning from the date, bid is opened.
4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
5. We/I agree to abide by this bid for the period of 30 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.
10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

of the joint venture shall not be altered without the prior consent of the procuring agency.
(Please delete this in case of Bid form a single bidder)

in the capacity of _____ duly authorized to sign Bids for and on behalf of

Dated this _____ day of _____ 20_____

Signature: Asghar

ASGHAR ALI Govt: CONTRACTOR KHARIPUR MIR'S
(Name of Bidder in Block Capitals)

(Seal)

Address: Unax colony Ghazi PUL Khairpur Mir's

Witness:

Signature: M

Name: MUSHTAQE AHMED

Address: Talpur colony, Khairpur Mir's

Occupation: Businessman..

Record of Bid Opening

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.


Date and Time of Bid Opening: 23-07-2014 at 13:00 Hrs


The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was four (04) & all were properly sealed. (List attached as annexure-A).


The committee opened the bids of Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).

The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-

S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Tufail Ahmed Moriani, Shikarpur	575,906.70	11600.00	No. SD.5303430 Dated:21.07.2014 UBL Lakhi Gate Shikarpur.	More than required
2	M/s Bilawal Iqbal Memon, Shikarpur	577,346.46	11800.00	POH 2935886 Dated:18.07.2014 Bank Al Habib Limited Shikarpur Branch.	More than required
3	M/s Haji Hakim Ali Memon, Shikarpur	578786.23	14500.00	CDR.No.0048866 Dated:21.07.2014 Sindh Bank Shikarpur Branch	More than required
4	M/s Asghar Ali, Khairpur Mir's	580,226.00	15900.00	No.SD 243387 Dated:21.07.2014 UBL Branch Khairpur	More than required


Mr. Waqas Ali Channa
Assistant Director Finance
MUET, SZAB Campus Khairpur / Member


Engr. Mir Sajjad Hussain Talpur
Principal,
PTTI, Khairpur Mir's/ Member


Engr. Hussain Bux Shahik
Project Director
MUET, SZAB Campus Khairpur / Convener



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 23th July 2014 Time: 01:00 P.M

Name of Bidder:- M/s Tufail Ahmed Moriani, Shikarpur

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 30 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.11,600.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | Tufail Ahmed Moriani |
| (j) Total Bid price: | Rs.575,906.70 |

Signature of Responsible official: _____

Date: _____

23.7.2014

Moriani

Shikarpur

[Signature]



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 23th July 2014 Time: 01:00 P.M

Name of Bidder:- M/s Bilawal Iqbal Memon, Shikarpur

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 30 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.11,800.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | Kashif Qureshi |
| (j) Total Bid price: | Rs. 577,346.46 |

Signature of Responsible official:  Date: 23.7.2014









MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S

Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 23th July 2014 Time: 01:00 P.M

Name of Bidder:- M/s Haji Hakim Ali Memon, Shikarpur

- | | |
|---|---------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 30 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs. 14,500.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | Mujeeb Memon |
| (j) Total Bid price: | Rs. 578,786.23 |

Signature of Responsible official: _____

Date: _____

23.7.2014



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S

Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 23th July 2014 Time: 01:00 P.M

Name of Bidder:- M/s Asghar Ali, Khairpur Mir's

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 30 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.15,900.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | Safdar Ali |
| (j) Total Bid price: | Rs. 580,226.00 |

Signature of Responsible official: _____

Date: _____

23.7.2014



COMPARITIVE STATEMENT


Name of Work:- CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK & MECHANICAL DEPARTMENT AT MUJET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.


S.NO	CSR PAGE/ITEM NO.	DESCRIPTION	M/s Tufail Ahmed Moriani, Shikarpur			M/s Haji Hakim Ali Memon, Shikarpur			M/s Bilawal Iqbal Memon, Shikarpur			M/s Asghar Ali, Khairpur Mir's			
			UNIT	QUANTITY	RATE	AMOUNT	QUANTITY	RATE	AMOUNT	QUANTITY	RATE	AMOUNT	QUANTITY	RATE	AMOUNT
CIVIL WORK SCHEDULE ITEMS															
1	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).													
		1st Coat	% Sft	2700	831.05	22438.35	2700	831.05	22438.35	2700	831.05	22438.35	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45	2700	592.35	15993.45	2700	592.35	15993.45	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7	2700	496.1	13394.7	2700	496.1	13394.7	2700	496.1	13394.7
2	13/53	Removing Cement or Lime Plaster	% Sft	1000	1210.0	1210.0	1000	1210.0	1210.0	1000	1210.0	1210.0	1000	1210.0	1210.0
3	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6	1000	3015.8	30157.6	1000	3015.8	30157.6	1000	3015.8	30157.6
4	10/19c	Dismantling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5	1500	3327.5	49912.5	1500	3327.5	49912.5	1500	3327.5	49912.5
5	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft.P.% Sft.	% Sft	1500	778.09	11671.35	1500	778.09	11671.35	1500	778.09	11671.35	1500	778.09	11671.35
6	38/38	Providing and laying single layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140	1500	10.76	16140	1500	10.76	16140	1500	10.76	16140
7		Cement Concrete Plain 1:2:4	% Cft	1500	14429	216438.75	1500	14429	216438.75	1500	14429	216438.75	1500	14429	216438.75
8	94/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00	1100	180.5	198550.00	1100	180.5	198550.00	1100	180.5	198550.00
			Premium At Par				Premium 0.25% Above	1,439.77		Premium 0.50% Above	2,879.53		Premium 0.75 % Above	4,319.30	
			TOTAL AMOUNT			575906.70		575906.70		575906.70		575906.70		575906.70	
REMARKS			1st Lowest Responsive Bidder				2nd Lowest Responsive Bidder				3rd Lowest Responsive Bidder				

Result:- M/s Tufail Ahmed Moriani, Shikarpur is found to be the lowest responsive bidder hence is recommended for the award of the subject.


Mr. Waqas Ali Channa
Assistant Director Finance

MUET, SZAB Campus Khairpur / Member


Engr. Hussain Bux Shahik
Project Director
MUET, SZAB Campus Khairpur / Convener


Engr. Mir Sajjad Hussain Talpur
Principal,
PTTI, Khairpur Mir's / Member