MEHRAN UNIVERSITY OF ENGINEERING AND
TECHNOLOGY, JAMSHORO.

1SO-9001 : 2015 CERTIFIED

TENDER DOCUMENT

FOR

Rehabilitation of Architectural Department i/c

Drainage, Roof Treatments, Water Supply and Internal
Electrification Works etc at MUET, Jamshoro




DEPUTY DIRECTOR
(Procurement)

NOTICE INVITING TENDERS

Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, [ISO-9001=2015

JAMSHORO - 76062, SINDH, PAKISTAN

Certified ]

“SAY NO TO CORRUPTION”
No. & Dated: DD(Proc.)/MUET/JAM/-59, 21-03-2024

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting
eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax
in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of
Works and Services and registration with Pakistan Engineering Council as the case may be and not black
listed in any procuring agency or authority, are invited to participate in full / item rate tender for the
following works:

. Date of
Tender [Completion| Earnest Date of L Purchase
S# Name of Work Fee Time | Money Purchase Su;rgis;lson From
Supply & Installation of 200 KVA & 150 o1 27-03-2024 | 16-04-2024
1.]KVA DG sets at MUET, Jamshoro. 5000/- Month 5% To upto 11:00
15-04-2024 AM
Supply & Installation of Air Conditioners 03 27-03-2024 | 16-04-2024
2.| (AC) Units at MUET, Jamshoro 5000/- Months 5% To upto 11:00
15-04-2024 AM
Supply & Installation of Furniture &
Fixtures for Mechatronics Engineerin 03 27-03-2024 | 16-04-2024
3. 9 9 | 5000/- 5% To upto 11:00
Department at MUET, Jamshoro Months 15-04-2024 AM
Supplying & Installation of 11 KV Sub- 27-03-2024 | 16-04-2024 | & ;
Station i/c LT Cable, Testing & 03 _ xecutive
4. o 5000/- 5% To upto 11:30 Engineer
Commissioning at MUET, Jamshoro Months 15-04-2024 AM g
) (Development)
Supplying & Installation of Main Street
Light System alongwith Main 04 Core 03 27-03-2024 | 16-04-2024
5[ H9t Sy 9 5000/ \yonins | 5% To upto 11:30
Cable at MUET, Jamshoro 15-04-2024 AM
Rehabilitation of Architecture Department
i/c Drainage, Roof Treatments, Water 12 27-03-2024 | 16-04-2024
6.| Supply and Internal Electrification Works [5000/- Months 5% To upto 12:00
etc., at MUET, Jamshoro. 15-04-2024 Noon
Replacement of Main Drainage Line of Old 27-03-2024 | 16-04-2024
7 Boys Hostels i/c Manhole at MUET, 5000/- 04 506 To upto 12:00
Jamshoro. Months 15-04-2024 | Noon




Replacement of Main Water Supply Line at

K.B Feeder to Railway Line Junction at 03 27-03-2024 | 16-04-2024
8. 5000/- Months 5% To upto 12:00

MUET, Jamshoro. 15-04-2024 Noon

Reconditioning of Road  Network

Surrounding Administration Building and 02 27-03-2024 | 16-04-2024
9. Repair of Road Patches at Different [5000/- 5% To upto 12:00

. Months
locations at MUET, Jamshoro. 15-04-2024 Noon

The terms and conditions are given as under:-

1.

N

©ooNo®

The tender documents can be had from above office or can be downloaded from PPRA website i.e
https://ppra.org.pk and University website www.muet.edu.pk/tenders-notices on the payment noted
above (non-refundable) on any working day except the day of opening of tenders. The sealed tenders
on prescribed proforma along with 5% earnest money mentioned above of total bid in the form of
Pay Order or Bank Guaranty in favour of whom tender was purchased and will be opened for S.
Nos. 01 to 03, on 16-04-2024 @ 11:30 (A.M), S. No. 04 & 05 on 16-04-2024 @ 12:00 (Noon) and S.
No. 06 to 09 on 16-04-2024 @ 12:30 (P.M) in presence of the representatives, who so ever will be
present at that time. In case of any unforeseen situation resulting in closure of office on the date of
opening or if Government declares Holiday the tender shall be submitted & opened on the next working
day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not
be considered in the competition.

The Method of Procurement is Single Stage — One Envelope procedure.

The Bidders are required to submit proposals in accordance with the terms & conditions / requirements
given in the Bidding Documents.

The Bidders should have at least 05 years’ experience of same services in any university or large
organization.

The Bidders should be registered with tax paying agencies which would be verified by concerned
agencies.

The Bidders should have the PEC License of Minimum Category of C-5 for S. No 02 & 04 to 09.

The Bidders should have the Electric License of Hyderabad Region for S. No 04 & 05.

The Bidders should not Blacklisted in any procuring agency. (Affidavit is required)

The average Annual Financial Turn-over not less than equivalent estimated cost of the respective works
@ S. Nos. 1 to 09 during last five years. (Attach Annual Turnover Certificate to be issued by the
concerned bank).

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of PPRA

Rules, 2004, Govt. of Pakistan and may cancel the bidding process at any time prior to the acceptance of

a bid or proposal under Rule-33(1) of said Rules.

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk




General Conditions

General Provisions

1.1 Definitions

F.

In the Conditions of Contract (“these Conditions”), which include Particular Conditions,
Parts A and B, and these General Conditions, the following words and expressions shall
have the meanings stated. Words indicating persons or parties include corporations and other
legal entities, except where the context requires otherwise.

“Employer” means the Mehran University solely represented by the vice Chancellor of Mehran
University.

“Contractor” means the persons or, firm or company, whose tender has been accepted by the
Employer and includes Contractors representative, successors and permitted assignees.

“Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents,
will provide consulting services to the Employer during construction.

“Executive Engineer (Development)” means the authorized Officer of the University, who possess
the role of Controlling and Co-ordination between University, Consultants and Contractor.

“Works” means all the works and things to be executed, supplied or done in accordance with the
contract.

“University”: means Mehran University of Engineering & Technology, Jamshoro.

1.1.1 The Contract

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of
Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further
documents (if any) which are listed in the Contract Agreement or in the Letter of
Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6
[Contract Agreement].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the
Procuring Agency, of the Letter of Tender, including any annexed memoranda comprising
agreements between and signed by both Parties. If there is no such letter of acceptance, the
expression “Letter of Acceptance” means the Contract Agreement and the date of issuing or
receiving the Letter of Acceptance means the date of signing the Contract Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid,
which was completed by the Contractor and includes the signed offer to the Procuring
Agency for the Works.

1.1.1.5 “Specification” means the document entitled specification, as included in the

Contract, and any additions and modifications to the specification in accordance with the
Contract. Such document specifies the Works.
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1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any
additional and modified drawings issued by (or on behalf of) the Procuring Agency in
accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor
and submitted with the Letter of Tender, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of rates and/or prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor
submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 “Bill of Quantities”, “Day work Schedule” and “Schedule of Payment Currencies”
mean the documents so named (if any) which are comprised in the Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled
contract data which constitute Part A of the Particular Conditions.

1.1.2 Parties and Persons
1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context
requires.

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract
Data and the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of
Tender accepted by the Employer and the legal successors in title to this person(s).

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as
the Engineer for the purposes of the Contract and named in the Contract Data, or
other person appointed from time to time by the Employer and notified to the
Contractor under Sub-Clause 3.4 [Replacement of the Engineer].

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in
the Contract or appointed from time to time by the Contractor under Sub-Clause 4.3
[ Contractor’s Representative ], who acts on behalf of the Contractor.

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred
to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and
other employees of the Engineer and of the Procuring Agency; and any other
personnel notified to the Contractor, by the Procuring Agency or the Engineer, as
Procuring Agency’s Personnel.

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all
personnel whom the Contractor utilizes on Site, who may include the staff, labour
and other employees of the Contractor and of each Subcontractor; and any other
personnel assisting the Contractor in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor,
or any person appointed as a subcontractor, for a part of the Works; and the legal
successors in title to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2
[Appointment of the Dispute Board] or Sub-Clause 20.3 [Failure to Agree on the
Composition of the Dispute Board].
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1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the
international federation of consulting engineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the
Contract Data.

1.1.3 Dates, Tests, Periods and Completion

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission
and completion of the Tender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1
[Commencement of Works].

1.1.3.3 “Time for Completion” means the time for completing the Works or a
Section (as the case may be) under Sub-Clause 8.2 [Time for Completion], as stated
in the Contract Data (with any extension under Sub-Clause 8.4 [Extension of Time
for Completion]), calculated from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or
agreed by both Parties or instructed as a Variation, and which are carried out under
Clause 9 [ Tests on Completion ] before the Works or a Section (as the case may be)
are taken over by the Procuring Agency.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10
[Procuring Agency’s Taking Over].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the
Contract and which are carried out in accordance with the Specification after the
Works or a Section (as the case may be) are taken over by the Procuring Agency.

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the
Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of
Outstanding Work and Remedying Defects ], which extends over twelve months
except if otherwise stated in the Contract Data (with any extension under Sub-
Clause 11.3 [Extension of Defects Notification Period ]), calculated from the date on
which the Works or Section is completed as certified under Sub-Clause 10.1 [
Taking Over of the Works and Sections ].

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause
11.9 [Performance Certificate].

1.1.3.9 “day” means a calendar day and “year” means 365 days.

1.1.4 Money and Payments
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the works and the remedying of any
defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [The Contract
Price], and includes adjustments in accordance with the Contract.



1.1.5 Works and Goods

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overhead and similar charges, but
does not include profit.

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-
Clause 14.13 [Issue of Final Payment Certificate].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11
[Application for Final Payment Certificate].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract
Price is payable, but not the Local Currency.

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under
Clause 14 [Contract Price and Payment], other than the Final Payment Certificate.

1.1.4.8 “Local Currency” means the currency of the Country.

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14
[Contract Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract
as a provisional sum, for the execution of any part of the Works or for the supply of
Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].

1.1.4.11 “Retention Money” means the accumulated retention moneys which the
Procuring Agency retains under Sub-Clause 14.3 [Application for Interim Payment
Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an
application, under Clause 14 [Contract Price and Payment], for a payment
certificate.

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and
other things required for the execution and completion of the Works and the
remedying of any defects. However, Contractor’s Equipment excludes Temporary
Works, Procuring Agency’s Equipment (if any), Plant, Materials and any other
things intended to form or forming part of the Permanent Works.

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate.

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or
forming part of the Permanent Works, including the supply-only materials (if any)
to be supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works, including vehicles purchased for the
Procuring Agency and relating to the construction or operation of the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a
Section (if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion of the
Permanent Works and the remedying of any defects.
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1.1.6 Other Definitions

1.2 Interpretation

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of
them as appropriate.

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and
other software, drawings, manuals, models and other documents of a technical
nature (if any) supplied by the Contractor under the Contract.

1.1.6.2 “Country” means the country in which the Site (or most of it) is located,
where the Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and
vehicles (if any) made available by the Employer for the use of the Contractor in the
execution of the Works, as stated in the Specification; but does not include Plant
which has not been taken over by the Employer.

1.1.6.4 “Force Majeure” is defined in Clause 19 [Force Majeure].

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and
other laws, and regulations and by-laws of any legally constituted public authority.

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-
Clause 4.2 [Performance Security].

1.1.6.7 “Site” means the places where the Permanent Works are to be executed,
including storage and working areas, and to which Plant and Materials are to be
delivered, and any other places as may be specified in the Contract as forming part
of the Site.

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced
contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved
as a variation under Clause 13 [Variations and Adjustments].

In the Contract, except where the context requires otherwise:

@) words indicating one gender include all genders;

(b) words indicating the singular also include the plural and words indicating
the plural also include the singular;

LIS

(©) provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be record in writing;

(d) “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tenderer” with “bidder”
and the words “tender documents” with “bidding documents".

The marginal words and other headings shall not be taken into consideration in the
interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit” require
this profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the
Contract Data.



1.3 Communications

Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices, requests and discharges, these
communications shall be:

(a)

(b)

(i)
(ii)

1.4 Law and Language

in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as
stated in the Contract Data; and

delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract Data. However:

if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and

if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was issued.
Approvals, certificates, consents and determinations shall not be
unreasonably withheld or delayed. When a certificate is issued to a Party,
the certifier shall send a copy to the other Party. When a notice is issued to a
Party, by the other Party or the Engineer, a copy shall be sent to the
Engineer or the other Party, as the case may be.

The Contract shall be governed by the law of the country or other jurisdiction stated
in the Contract Data.
The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no
language is stated there, the language for communications shall be the ruling
language of the Contract.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in
accordance with the following sequence:

(a)
(b)
(c)
(d)
(e)
(f)
(9)
(h)
(i)

the Contract Agreement (if any),

the Letter of Acceptance,

the Tender,

the Particular Conditions - Part A,

the Particular Conditions - Part B,

these General Conditions,

the Specification,

the Drawings, and

the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue
any necessary clarification or instruction.



Clause

11
3.1
4.3
6.10
7.9
8.1
8.11
8.3
131
13.3
13.8
141
14.2
145
14.8
15.2
15.6
16.4
17.3
18.1
19.6

20.1
20.2

20.3
20.4
20.5
20.6
20.7
20.8

APPENDIX.

Annex

TABLE OF CONTENTS

PART Il - SPECIAL/PARTICULAR CONDITIONS OF
CONTRACT

Title Page

Definitions

Engineer’s Duties and Authority

Contractor’s Representative

Records of Contractor’s Personnel and equipment
Use of Pakistani Materials and Services
Commencement of Works

Prolonged Suspension

Programme

Right to vary

Variation procedure

Adjustment for changes in cost

Contract Price

Advance payment

Plants and Materials intended for Works
Delayed Payments

Termination by Employer/Procuring Agency
Corrupt and fraudulent Practices (Integrity Pact).
Payment on Termination

Procuring Agency’s/Procuring Agency’s Risks
General Requirements for Insurance

Optimal Termination, Payment and release by the Procuring
Agency
Contractor’s Claims

Appointment of the Dispute Board/ Notification of the
Committee
Failure to agree on the composition of the Dispute Board.

Obtaining Dispute Board’s Decision

Amicable Settlement.

Arbitration

Failure to comply with Dispute Board’s Decision
Expiry of Dispute Board’s Appointment.

General Conditions of Dispute Board Agreement
PROCEDURAL RULES
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PART Il - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT
1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.
1.1.1.5 “Bid” is synonymous with “Tender”.
1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added:

1.1.1.11*“Programme” means the programme to be submitted by the contractor in accordance
with Sub-Clause 8.3 and any approved revisions thereto.

1.12.2 “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is
synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15
days in ICB.

1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.

1.15 Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause
with or without changes, in case of contracts under Project, Bank and donor’s programme.
Not Applicable.

3.1 Engineer’s Duties and Authority.
The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative / Staff is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3 Contractor’s Representative
The following text is to be added after last line:

The contractor’s authorized representative and his other professional engineers working
at site shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item of
hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and
address of the Owner of the equipment and shall certify that the agreement for the hire
thereof contains a provision in accordance with the requirements set forth above.

The following sub-clause 7.9 is added in (GCC):

7.9 Use of Pakistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the maximum
use of materials, supplies, plant and equipment indigenous to or produced or fabricated
in Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.
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8.1 Commencement of Works

8.2

The last para is deleted and substituted with the following: The contractor shall
commence the works on site within the period named in Appendix-A to Bid from the
date of receipt by him from the Engineer of a written Notice to Commence. Thereafter,
the contractor shall proceed with the works with due expedition and without delay.

Prolonged Suspension
Replace 84 days by 120 days.

8.3 Programme

The following text is to be added after [Commencement of Works] The programme shall
be submitted in the either form of Bar Chart identifying the critical activities.

13.1 Rightto vary

In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure

In the tenth line, after the words “as soon as practicable” following is added: “and within
a period not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost

Not applicable

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly

141

The Contract Price
Sub-para (d) is deleted.

14.2 Advance Payment

See Special Conditions.

Mobilization Advance/Advance Payment

145

(1

(i)

(i)

(iii)

(iv)

See Special Conditions.

Plants and Materials intended for Works

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non —
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-
The Contractor shall be entitled to receive from the procuring agency Secured Advance
against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form
No. 2) acceptable to the procuring agency of such sum as the Engineer may consider
proper in respect of non-perishable materials brought at the site but not yet incorporated
in the Permanent Works provided that:

The materials are in accordance with the specifications for the permanent works;

Such materials have been delivered to the site and are properly stored and protected
against loss or damage or deterioration to the satisfaction and verification of the
Engineer/Assistant Engineer but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use of materials are
kept in a form approved by the Engineer, and such records shall be available for
inspection by the Engineer;

The Contractor shall submit with his monthly statement the estimated value of the
materials on site together with such documents as may be required by the Engineer for
the purpose of valuation of materials and providing evidence of ownership and payment
therefore;
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BIDDING
DATA

13



CONTRACT / BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding
Documents).

a) Name & Address of the : Mehran University of Engineering & Technology, Jamshoro
procuring agency.
b) Brief Description of Works Rehabilitation of Architecture Department i/c Drainage, Roof Treatments,
Water Supply and Internal Electrification Works etc., at MUET,
Jamshoro.
c) Estimated Cost . Rs. 24.447 (M)
d) Amount of Bid Security . 5%
e) Period of Bid Validity . 90 days.
f) Amount of Performance
Security . 5%
g) Percentage if any, to be
deducted from bill . 5%.
Tenders will be issued from : 27-03-2024 to 15-04-2024
h) Deadline of submission of : 16-04-2024 upto 12:00 Noon.
Bids along with time Bidders do not have the option of submitting their bids
electronically. Unsealed bids will not be entertained / received.
I) Venue, Date & Time of . Office of the Executive Engineer (Development), on 16-04-
2024 Bid opening @ 12:30 p.m.
j) Time for Completion from - Twelve (12) Months
written order of commence after the award of Contract
k) Liquidity damages R (0.05% of Estimated cost or Bid cost)
I) Stamp duty : 0.35% or notified by the Govt. of Sindh, will be paid by

successful bidder as stamp duty.

m) Deposit Receipt No.

Date

Amount
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FORM OF BID
AND
APPENDICES TO BID
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FB-1
FORM OF BID

Bid Reference No.  Rehabilitation of Architecture Department i/c Drainage, Roof

To:

Treatments, Water Supply and Internal Electrification Works etc.,
at MUET, Jamshoro..

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and
Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.
for the execution of the above-named work, we/l, the
undersigned, offer to execute and complete the work and remedy any defects therein in
conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and
Addenda for the sum of Rs.
(Rupees ) or such other
sum as may be ascertained in accordance with the said conditions.

We/l understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/l submit
herewith a bid security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to procuring agency
and valid for a period of days beginning from the date, bid is opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the whole of the
works comprised in the contract within the time stated in Appendix-A to Bid.

We/l agree to abide by this bid for the period of days from the date fixed for opening the
same and it shall remain binding upon us and may be accepted at any time before the expiration
of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of figures or
arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9.

10.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to in
Clause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and
severally for the execution of the Contract and the composition or the constitution of the joint
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venture shall not be altered without the prior consent of the procuring agency. (Please delete this
in case of Bid form a single bidder)

in the capacity of duly authorized to sign Bids for and on behalf of
Dated this day of 20
Signature:

(Name of Bidder in Block Capitals)
(Seal)
Address:

Witness:

Signature:
Name:

Address:

Occupation:
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Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1. Engineer representing Consulting Firm hired | 3.1 Up to 2% of the contract price stated in the
by the procuring agency to issue variation in Letter of Acceptance.
case of emergency.

2. Amount of Performance Security 4.2 5% at the time of Bid Submission and
5% deductible from the running bills

3. Time for Furnishing Program 8.3 Within 07 days from the date of receipt of Letter
of Acceptance.

4. Minimum amount of Third Party Insurance 18.3 Rs. per occurrence with number of
occurrences unlimited. N/A.

5. Time for Commencement 8.1 Within 07 days from the date of receipt of
Engineer’s Notice to Commence, this shall be
issued within fourteen (14) days after signing of
Contract Agreement.

6. Time for Completion (works & sections) 8.2& 12 Months from the date of receipt of Engineer’s

10.2 Notice to Commence.
7. | Amount of Liquidity Damages/ Delay 8.7 0.05% Damages per day but total amount
Damages/ Penalties will not be more than 10% of contract
Price.
8. Defects Liability Period 11.1 12 Months from the effective date of Taking
Over Certificate.
9. Percentage of Retention Money 14.2 5% of the amount of Interim / Running Payment
Certificate.
10. | Limit of Retention Money 14.2 10% of Contract Price stated in the Letter of
Acceptance.
11. | Minimum amount of Interim / Running 14.2 Rs. N/A.
Payment Certificates

12. | Time of Payment from delivery of | 14.7 30 days.
Engineer’s Interim/Running Payment
Certificate to the procuring agency.

13. | Mobilization Advance. 14.2 10% of Contract Price stated in the Letter of
Acceptance.

14. | Escalation Not Applicable

15 | Action when whole of the security deposit is | Clause-1. | In any case in which under any clause or clauses

forfeited:

of this contract the Contractor shall have
rendered himself liable to pay compensation
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amounting to the whole of his security deposit (
whether paid in one sum or deducting by
installment) | or in the case of abandonment of
the work owing to the serious illness or death of
the Contractor or any other case, the Executive
Engineer (Development), on behalf of the
Mehran  University of Engineering, &
Technology, Jamshoro, shall have power to
adopt any of the following courses, as he may
deem best suited to the interests of University.

(a) To rescind the contract (of which
rescission notice in writing to the contractor
under the hand of the Executive Engineer
(Development) shall be conclusive evidence)
and in that case the security deposit of the
Contractor shall stand forfeited and absolutely at
the disposal of University.

(b) To employ labour paid by the
University to carry out the work, or any part of
the work, debiting the Contractor with the cost
of the labour (as to the correctness of which cost
and price the certificate of Executive Engineer
(Development) shall be final and conclusive
against the Contractor) and crediting him with
the value of the work done, in all respects in the
same manner and at the same rates as if it had
been carried out by the Contractor under the
terms of his contract; and in that case the
certificate of the Executive Engineer
(Development) as to the value of the work done
shall be final and conclusive against the
Contractor.

(c) To measure up the work of the
Contractor and to take such part thereof as shall
be unexpected out of his hands, and to give it to
another Contractor to complete it, in which case
any expenses which may be incurred in excess
of the sum which would have been paid to the
original Contractor if the whole work had been
executed by him ( as to the amount of which
excess expenses the certificates in writing of the
Executive Engineer (Development) shall be final
and conclusive) shall be borne and paid by the
original Contractor and shall be deducted from
any money due to him by University under the
contractor or otherwise or from his security
deposit or the proceeds of sale thereof, or a
sufficient part thereof.

In the event of any of the above courses being
adopted by the Executive  Engineer
(Development) Contractor shall have no claim to
compensation for any loss sustained by him-by
reason of his having purchased or procured any
materials, or entered into any engagements, or
made any advance on account of or with a view
to the execution of the work or the performance
of the contract. And in case the contract shall be
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rescinded under the provision aforesaid, the
Contractor shall not be entitled to recover or be
paid any sum for any work therefore actually
performed by him under this contract unless and
until the Executive Engineer (Development)
shall have certified in writing the performance
of such work and the amount payable in respect
thereof, and he shall only be entitled to be paid
the amount so certified.

16

Action when the progress of any particular
position of the work is unsatisfactory:

Clause-2

If the progress of any particular portion of the
work is unsatisfactory. Executive Engineer
(Development) on recommendation of Engineer,
shall not withstanding that the general progress
of the work is in accordance with the conditions,
be entitled to take action under clause 1 (b) after
giving the Contractor 10 days notice in writing.
The Contractor will have no claim for
compensation; for any loss sustained by him
owing to such no claim for compensation, for
any loss sustained by him owing to such action.

17

Contractor  remains  liable to  pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-3

In any case in which any of the power conferred
upon the Executive Engineer (Development) by
clause 1 and 2 hereof shall have become
exercisable and the same shall not have been
exercised the non-exercised thereof shall not
constitute a waiver of any of the conditions
hereof and -such powers shall notwithstanding
be exercisable in the event of any future case of
default by the Contractor for which under any
clause or clauses hereof he is declared liable to
any compensation amounting if the whole of his
security deposit and the liability of the
Contractor for past and future compensation
shall remain unaffected. In the event of the
Executive Engineer (Development) taking action
under sub-clause (a) or (c) of clause 1, he may,
if he so desires, take possession of all or any
tools, plant, materials and stores in or upon the
works, of the site thereof or belonging to the
Contractor or procured by him and intended to
be used for the execution of the work or any part
thereof, paying or allowing for the same in
account at the contract rate, or in the case of
contract not being applicable, at current market
rates, to be certified by the Executive Engineer
(Development) whose certificate thereof shall be
final. In the alternative, the Executive Engineer
(Development) may, after giving notice in
writing to the Contractor or his clerk of the work
foreman or other authorized agent, required him
to remove such tools, plant materials, or stores
from the premises within a time to be specified
in such notice, and in the event of the Contractor
is failing to comply with any such requisition,
the Executive Engineer (Development) may
remove them at the Contractor's expense or sell
them by auction or private sale on account of the
Contractor and at his risk in all respects, and the
certificate  of the Executive Engineer
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(Development) as to the expense of any such
removal and the amount of the proceeds and
expense of any such sale shall be final and
conclusive against the Contractor.

18

Extension Of Time

Clause-4

If the Contractor shall desire an extension of the
time for completion of the work on the ground
of his having been unavoidable hindered in its
execution or on any other ground, he shall apply
in writing to the Executive Engineer
(Development) within 30 days from the date of
which the execution of the work, was hindered
as aforesaid or on which the ground for asking
for extension arose and in any case before the
date of completion of the work and the
Executive Engineer (Development) may, if in
his opinion, there are reasonable grounds for
granting an extension, grant such extension as he
thinks necessary or proper. The decision of the
Executive Engineer (Development) in this
matter shall be final.

Provided that where the Contractor is hindered
in the execution of the work on account of any
act or omission on the part of the University or
its authorized officers, the Executive Engineer
(Development) may at any time before the date
of completion and on his own initiative extend
the time for completion of the work for such
period as he may think necessary or proper.

Where time has been extended under this or any
other clause of this agreement the date for
completion of the work shall be the date fixed
by the order giving the extension or by the
aggregate of all such orders, made under this
agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the contract
and all clauses of the contract shall continue to
be operative during the extended period.

19

Final Certificate

Clause-5

On completion of the work the Contractor shall
be furnished with a certificate by the Engineer of
such completion, but no such certificate shall be
given nor shall the work be considered to be
complete until the Contractor shall have
removed from premises on which the work shall
have been executed all scaffolding surplus
materials and rubbish and shall have cleaned the
site of work in and around the structures / works
completed and shall have cleaned off the dirt
from all woodwork, doors, windows, walls,
floors, or other parts of any building in or upon
which the work has been executed, or of which
he may have had possession for the purpose of
executing the work, nor until the work shall
have been measured by the Engineer or where
the measurements have been taken by his
subordinate until they have received the
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approval of the  Executive  Engineer
(Development), the said measurements being
binding and conclusive against the Contractor If
the Contractor shall fail to comply with the
requirements of this clause is to the removal of
scaffolding, surplus materials and rubbish and
shall have cleared the site of work in and around
the structures/works completed and dispose of
the same as he thinks fit and clean of such dirt as
aforesaid; and the contracts shall have no claim
in respect of any such scaffolding or surplus
materials as aforesaid except for any such
actually realized by the sale thereof.
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Payment Of Intermediate Certificate To Be
Regarded As Advance

Clause-6

No payment shall be made for any work,
estimated to cost less than rupees ten thousand
till after the whole of the work shall have been
completed and a certificate of completion given.
But in the case of work estimated to cost more
than rupees ten thousands, the Contractor shall
on submitting bill therefore, as provided in
Clause-10 be entitled to receive payment
proportionate to the part of the work then
approved and passed by the Engineer and
Executive Engineer (Development), whose
certificate such approval and passing of the sum
so payable shall be final and conclusive against
the Contractor. All such intermediate payments
shall be regarded as payments by way of
advance against the final payments only and not
as payment for work actually done and
completed, and .shall not preclude the Engineer
and Executive Engineer (Development) from
requiring any bad, unsound, imperfect or
unskillful work to be removed or taken away
and reconstructed, or re-erected, nor shall any
such payment be considered as an admission of
the due performance of the contract or any part
thereof in any respect or the occurring of any
claims; nor shall it conclude, determine, or
affect in any other way the powers of the
Executive Engineer (Development) as to the
final settlement and adjustment of the accounts
or otherwise, or in any way very or effect the
contract. The final bill shall be submitted y the
Contractor within one month of the date fixed
for the completion of the work otherwise
Engineers certificate of the measurements and of
the total amount payable for the work shall be
final and binding on all parties.
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payment at reduced rates of account of item
of work not accepted as completed to be at
the discretion of the Executive Engineer
(Development)

Caluse-7

The rates for several items of works estimated to
cost more than 1,000.00, agreed to within shall
be valid only when the item concerned is
accepted as having been completed fully in
accordance with the sanctioned specifications. In
cases where the items of work are not accepted
as so completed the Engineer may certify
payment on account of such items at such
reduced rates as he may consider reasonable in
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the preparation of final or on account bills.
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Bills to be submitted monthly

Clause-8

A bill shall be submitted by the Contractor as
frequently the progress of the work may justify
for all the work executed and not included in
any previous bill and the Engineer shall take or
cause to be taken the; requisite measurements
for the purpose of having the same verified and
the claims, as far as admissible, adjusted, if
possible before the expiry of 21 days from the
presentation of the bill at any time depute a
subordinate to measure up the said work in the
presence of the Contractor or his authorized
agent, whose counter signature to the
measurement list will be sufficient warrant and
the Executive Engineer (Development) may
prepare a bill from such list which shall be
binding on tilted Contractor in all respects. In
case the Contractor or his authorized agent is not
present at the site of work at the time fixed for
recording measurements, or being present, does
not counter sign the measurement list, the
measurements recorded by the Engineer or his
authorized subordinate shall be treated by the
Engineer or his authorized subordinate shall be
treated as correct and binding on the Contractor
unless the Contractor within seven days of date
of recording such measurements submit to the
Executive Engineer (Development) a detailed
letter pointing out the errors or omissions in the
record measurements. In case of such
disagreement, the Executive Engineer
(Development) shall held or cause to be hold the
site investigations and give his decision. The
decision of the  Executive  Engineer
(Development) shall be final.
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Bills to Be Printed On Forms

Clause-9

The Contractor shall submit all bills on his own
primed forms. The bills shall be submitted to the
Engineer in triplicate who will then scrutinize
these bills and forward two copies to the
Executive Engineer (Development) and retain
one copy in their office. The charges to be made
in the bills shall always be entered at the rates
specified in the tender or in the case of any extra
work ordered in pursuance of these conditions,
and not mentioned or provided for in the tender
at the rates hereinafter provided for such work.
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Store Supplied By University

Clause-10

If the specification or estimate of the work
provides for the use of an' special description of
materials to be supplied from the store of the
University or if it is required that the Contractor
shall use certain stores to be provided by the
Executive  Engineer  (Development)  such
material and stores, and the prices to be charged
therefore as hereinafter mentioned being so far
as practicable for the convenience of the
Contractor but not so as any way to control the
meaning of effect of this contract specified in
the schedule or memorandum hereto annexed,
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required from time to time to be used by him for
the purpose of the contract only and the value of
the full quantity of the materials and stores so
supplied shall be sent off or deducted from any
sums then due, or thereafter to become due to
the Contractor under the contract, otherwise, or
from the security deposits, or the proceed of sale
thereof, if the security deposit as held in
Government securities the same or a sufficient
portion hereof shall in that case be sold for the
absolute property of University and shall on no
account remove from the site of the work, and
shall at all times be open to inspection by the
Executive Engineer (Development). Any such
materials unused and perfectly good condition at
the time of completion or determination of the
contracts shall be returned to the University
Stores, if the Executive Engineer (Development)
S0 requires by a notice in writing under his hand,
but the Contractor shall not be entitled to return
any such materials except with the consent of
the Executive Engineer (Development) and he
shall have no claim for compensation on account
of any such material supplied to him as aforesaid
but remaining unused by him or for, any,
wastage in or damage to any such materials.
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Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-11

The Contractor shall execute the whole and
every part of the work in he most substantial and
workmanlike manner and both as regards
materials and all other matters in strict
accordance with the specifications lodged in the
office of the Executive Engineer (Development)
and initialed by the parties, the said specification
being a part of the contract. The contractor shall
also conform exactly, fully and faithfully to the
designs, drawings and instruction in writing
relating to the work signed by the Executive
Engineer (Development) and lodged in his office
and to which the Contractor shall be entitled to
have access at such office or on the site of work
for the purpose of inspection during office hours
and the Contractor shall if he so requires, be
entitled at his own expenses to make or cause to
be made copies of the specifications, and of all
such designs drawings and instructions as
aforesaid
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Alterations in specifications and design. Not
to invalidate contracts

Clause-12

The Executive Engineer (Development) on the
recommendation of Engineer shall have power
to make any alterations in, or additions to the
original specifications, drawings, designs and
instructions that may appear to him to be
necessary or advisable during the progress of the
work and the contractor shall be bound to carry
out of the work, in accordance with any
instructions in this connection which may be
given to him in writing by the Executive
Engineer (Development) and such alterations
shall, not invalidate the contract; and any altered
or additional work which the Contractor may be

24




directed to do in the mentioned above specified
subject to the limit laid down in clause 37 below
as part of the work shall be carried out by the
Contractor on the same conditions in all respects
on which he agreed to do the main work and at
the same rate as re specified in the tender for the
main work. The time for completion of the work
shall be extended in the proportion that the
additional work bears to the original contract
work, and the certificate of the Executive
Engineer (Development) as to such proportion
shall be conclusive. And if the altered or
additional work includes any class of work for
which no rate is specified in its contract, then
such class of work shall be paid for at ( )
percent below/above the rates shown for such
work in the Government of Sind Schedule of
rates 2004, as amended from time to time and if
such last mentioned class of work is not entered
in the Government of Sind Schedule of Rates
2004 as of the date of receipt by him of the order
to carry out the work, inform the Executive
Engineer (Development) through the
Consultants of the rate which it is his intention
to charge for such class of work, and if the
Executive Engineer (Development) and the
Consultants are satisfied with the rate analysis,
then he shall allow him that rate, but if the
Owner does not agree to this rate, he shall be
notified in writing be at liberty to cancel his
order to carry out such class of work, and
arrange to carry it out in such manner as he may
consider advisable, provided always that if the
Contractor shall commence work or incur any
expenditure in regard thereto before the rates
shall have been detonated as lastly hereinbefore
mentioned then in such case he shall only be
entitled to be paid in respect of the work carried
out for expenditure incurred by him prior the
work carried out for expenditure incurred by
him prior to the date of the determination of the
rate as aforesaid according to such rate or rates
as shall be fixed by the Owner. In the event of a
dispute, the decision of the Executive Engineer
(Development) will be final, conclusive and
binding.
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No Claim to any payment Or Compensation
for alteration In OR Restriction of work

Clause-13

If at any time after the execution of the contract
documents the Executive Engineer
(Development) shall for any reason whatsoever
in the tender to be carried out at all or carried
out in part by the Contractor, he shall give notice
in writing of the fact to the Contractor, who shall
thereupon have no claim to any payment of
compensation whatsoever on account of any
profit or advantage which he might have derived
from the execution of the work in full but which
he did not so derive in consequence of the full
amount of the work not having been carried out,
neither shall he have any claim for
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compensation by reason of any alterations,
having been made in the original specifications,
drawings, designs, and instruction, which may
involve any curtailment of the work as original
contemplated. Where materials have already
been collected at site of the work before the
receipt of the said notice to stop or curtail the
work, the Contractor shall be paid for such
materials at the rates determined by the
Executive Engineer (Development) provided
they are not in excess of requirements and are of
approved quality.
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Time Limit for Unforeseen Claims

Clause-14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation from
Authority on any account unless the Contractor
shall have submitted a claim in writing to the
Executive Engineer (Development) within one
month of the cause of such claim occurring. The
Contractor shall give full details of such claim,
indicating the part of the work is the subject
matter of such claim, the reasons giving rise to
the said claim and submit as far as possible,
documentary evidence in support of the reasons
and the calculations for such claim. The claim
shall not be considered as valid or payable
unless it has been scrutinized & accepted by the
Engineer and Executive Engineer
(Development) & will become payable only to
the extent upto which it has been accepted by
the Executive Engineer (Development).
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Action and Compensation In Case Of Bad
Work

Clause-15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to the
Executive Engineer (Development) or his
subordinate-Incharge of the work, that any work
lies been executed with unsound, imperfect of
unskilled workmanship or with materials of
inferior quality, or that any materials or articles
provided by him for the execution office work
are unsound, or of quality inferior to that
contracted for, or are otherwise not in
accordance with the contract, shall be lawful for
the Executive Engineer (Development) to
intimate this fact in writing to the Contractor and
then notwithstanding the fact that the work,
materials or articles complained of any have
been inadvertently passed, certified and paid for
the Contractor shall be bound forthwith to
rectify or remove and reconstruct the work so
specified in whole or in part, as the case may
require, or if so required shall remove the
materials or articles, and provide other proper
and suitable materials or articles at his own
proper charge and cost; and in the event of his
failing to do so within a period to be specified
by the Executive Engineer (Development) in the
writing intimation aforesaid, the Contractor shall
be liable to pay compensation at the rate of one
percent, on the amount of the estimate for every
day not exceeding ten days, during which the
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failure so continues, and in the case of any such
failure the Executive Engineer (Development)
may rectify or remove, and re-execute the work
or remove and replace the materials or articles
complained of as the case may be as the risk and
expense in all respects of the Contractor. Should
the Executive Engineer (Development) consider
that any such inferior work or materials as
described above may be accepted or made use of
it shall be within the discretion to accept the
same at such reduced rates as he may fix thereof.
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Work to be open to Inspection Contractor Or
responsible agent to be present

Clause-16

All works under or in course of execution or
executed in pursuance of the contract shall at all
times be open to the inspection and supervision
of the Engineer and Executive Engineer
(Development) or his subordinates, and the
Contractor shall all times during the usual
working hours, and at all other times at which
reasonable notice of the intention of the
Engineer and Executive Engineer
(Development) or his subordinate to visit the
work shall have been given to the Contractor,
either himself be present to receive orders and
instructions, or have responsible agent duly
accredited in writing present for that purpose.
Orders given to the Contractor's duly authorized
agent shall be considered to have the same force
and effect as if they had been given to the
Contractor himself.
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Notice To Be Given Before Work Is Covered
Up

Clause-17

The Contractor shall give not less than five days
notice in writing to the Engineer and Executive
Engineer (Development) or his subordinate-in-
charge of the work before covering up or
otherwise placing beyond the reach of check,
inspection & measurement any work in order
that the same may be verified, checked,
inspected and measured, and correct dimensions
thereof taken before the same is so covered up
or planned beyond the reach of verification
check, inspection & measurement, and shall not
cover up or place beyond the reach of
verification, check, inspection and measurement
any work without the consent in writing of the
Engineer and Executive Engineer
(Development) or his subordinate-Incharge of
the work, and if any work shall be covered up or
placed beyond the reach of verification, check,
inspection & measurement any work without the
consent in writing of the Executive Engineer
(Development) or his subordinates Incharge of
the work, and if any work shall be covered up or
placed beyond the reach of verification, check
inspection & measurement without such notice
having been given to consent obtained, the same
shall be uncovered at the Contractor's expense,
and in default thereof no payment or allowance
shall be made for such work, or for the materials
with which the same was executed.
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32

Contractor Liable For Damage Done And
For Imperfections For Three Months After
Certificate

Clause-18

If the Contractor or his workmen, or servants
shall break, deface, destroy any part of a
building in which they may be working, or any
building, road, fence, enclosure or overhead or
underground service lines of water supply,
sewerage, electricity, telephone, gas etc. or grass
land or cultivated ground continuous to the
premises on which the work or any part thereof
is being executed, or if any damage shall be
done to the work, while it is in progress from
any cause whatever or if any part thereof in
being executed, or if any damage shall be done
to the work, while it is in progress from any
cause whatever or if any imperfections become
apparent in it within three months of the grant of
a certificate of completion, final or otherwise, by
the Executive Engineer (Development), the
Contractor shall make good the same his own
expense, or in default the Executive Engineer
(Development) may cause the same to be made
good by other workmen, and deduct the
expenses of ( which the certificate of the
Executive Engineer (Development) shall be final
) from any sums that may then be due or may
thereafter become due to the Contractor, or from
his security deposits or the proceeds of sale
thereof, or of a sufficient portion thereof or any
of his dues available against other works with
the University or as arrears of land revenue in
case no dues are available or the amount
available falls short of the total recoveries.
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Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-19

The Contractor shall supply at his own cost all
materials, plant, tools, appliances, implement,
ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the
execution of the work, whether in the original,
altered or substituted form, and whether
included in the specification, or other
documents, forming part of the contract or
referred to in these conditions or not, and which
may be necessary for the purpose of satisfying
or complying with the requirements of the
Executive Engineer (Development) as to any
matters as to which under these conditions he is
entitled to be satisfied or which he is entitled to
require together with carriage therefore to and
from the work. The Contractor shall also supply
without charge the requisite number of persons
with the means and materials necessary for the
purpose of setting out works, and counting,
weighing and assisting in the measurement or
examination at any time and from time to time
of the work or the materials. Failing this the
same may be provided by the Executive
Engineer (Development) at the expense of the
Contractor and the expenses may be deducted
from any money due to the Contractor under the
contract, or from his security deposit or the
proceeds of sale thereof or of a sufficient portion
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thereof. The Contract or shall provide all
necessary fencing and lights required to protect
the public from accident, and shall also be
bound to bear the expenses of defense of every
suit, action or other legal proceedings, that may
be brought by any person for injury sustained
owing to neglect of the above; precautions, and
to pay any damages and costs which maybe
awarded in any such, suit action or proceeding
to any such person, or which may with the
consent of the Contractor be paid for comprising
any claim by any such person.
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Measure For Prevention Of Fire

Clause-20

The Contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a
written permit from the Executive Engineer
(Development).

When such permit is given, and also all cases
when destroying cut or dug up trees, brushwood,
grass etc., by fire; the Contractor shall take
necessary measures to prevent such fire
spreading to otherwise damaging surrounding

property.

The Contractor shall make his own
arrangements at his cost and expense for
providing drinking water and water for domestic
use of his labour employed in connection with
the execution of the works as also for the use of
his labour employed in connection with the
execution of the works as also for use on the
works itself. However, in case the Contractor is
not able to make his own arrangements for
water, the same could at the discretion of the
Executive Engineer (Development) be supplied
by the owner in which case the recovery against
the water charges at 2% of the cost of these
items of work on which the water is used in the
construction shall be made from the bills of the
Contractor.
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Liability Of Contractor For Any Damage
Done In Or Outside Work Area

Clause-21

Compensation for all damage done intentionally
or unintentionally by Contractor's labour
whether in or beyond the limits of University
property including any damage, caused by the
spreading of fire mentioned in clause 22 shall be
estimated by the Executive Engineer
(Development) or such other officer as he may
appoint and the estimates of the Executive
Engineer (Development) shall be final and the
Contractor shall be bound to pay the amount of
the assessed compensation on demand failing
which the same will be recovered from the
Contractor as damages in the manner prescribed
in clause 1 or deducted by the Executive
Engineer (Development) from any sums that
may be due or become due from University of
the Contractor under this contract or otherwise.

The Contractor shall bear the expenses of
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defending any action or other legal proceedings
that maybe brought by any person, party or
authority for injury sustained "by him owing to
neglect of precaution to prevent the spread of
fire and he shall pay any damages and cost that
may be awarded by the court in consequence.

36

Employment Of Female Labour

Clause-22

The employment of female labour on works in
the neighborhood of soldiers' barracks should be
avoided as for as possible.

37

Work On Sunday

Clause-23

No work shall be done on a Sunday or a public
holiday without the prior sanction in writing of
the Executive Engineer (Development).

38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval”

Clause-24

The Contractor shall not be assigned or sub-let
without the written approval of the Executive
Engineer (Development). And if the Contractor
shall assign or sublet his contract, or attempt to
do, or become insolvent or make any
composition with his creditors or attempt to do,
the Executive Engineer (Development) may, by
notice in writing rescind the contract.

The Contractor shall keep full and true accounts
in respect of the contract works in the regular
course of business and shall whenever called
upon by the Executive Engineer (Development)
by notice in writing, produce them for inspection
by him or by any officer appointed by him in
that behalf. Also if any bribe, gratuity, gifts,
loan, reward or advantage pecuniary or
otherwise, shall either directly or indirectly be
given, promised or offered by the Contractor or
any of his servants or agents to any public
officer or person in the employment of
University in any way relating to his office or
employment or if any such officer or person
shall become in any way directly or indirectly
interested in the contract or if the Contractor
does not keep account or fails to produce them
as aforesaid, the Executive Engineer
(Development) may give notice in writing
rescind the contract. In the event of a Contract
being rescinded the security deposit of the
Contractor shall thereupon stand forfeited and be
absolutely at the disposal of University and the
same consequences shall ensure as if the
contract had been rescind under clause 3 hereof
and in addition the Contractor shall not be
entitled to recover or be paid for any work
therefore actually performed under the contract.

39

Sum Payable By Way Of Compensation To
Be Considered As Reasonable Compensation
Without Reference To Actual Loss

Clause-25

All sums payable by a Contractor by way of
compensation under any of these conditions
shall be considered as a reasonable
compensation to be applied to the use of
University without reference to the actual loss or
damage sustained and whether any damage has
or has not been sustained.
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40

Changes In The Constitution Of Firm To Be
Notified

Clause-26

In the cases of a tender by partners any change
in the constitution of a firm shall be forthwith
notified by the Contractor to the Executive
Engineer (Development) for his information.

41

Work To Be Under Direction Of Engineer,
Consultant  And  Executive  Engineer
(Development)

Clause-27

All works to be executed under the contract shall
be executed under the direction and subject to
the approval in all respects of the Engineer and
Executive Engineer (Development) for the time
being, who shall be entitled to direct at what
point or points and in what-manner they are to
be commenced, and from time to time carried
on.

42

Decision Of Executive Engineer
(Development) To Be Final

Clause-28

Except where otherwise specified in the contract
and subject to The powers delegated to him by
authority under the Code rules then in force, the
decision of the  Executive  Engineer
(Development) shall be final, conclusive, and
binding on all parties to the contract upon all
questions relating to the meaning of the
specifications, design, drawings, and
instructions hereinbefore mentioned and as to
the quality of workmanship, or materials used on
the work, or as to any other question claim,
right, matter or the thing whatsoever in any way
arising out of, or relating to the contract, design,
drawings, specifications, estimates, instructions,
orders of these conditions, or otherwise
considering the works, or the execution, or
failure to execute the same, whether arising,
during the progress or the work, or after the
completion on abandonment thereof.

43

Lump Sum In Estimates

Clause-29

When the estimate on which a tender is based
includes one or more items with lump sum rates
or lump sum amount the Contractor shall be
entitled to payment in respect of such items on
the rates entered in this contract with the
detailed specifications and the analysis of the
rates on which the contract price is calculated.
Where part of the work is done or the
specifications are altered the Contractor will
submit his own rate and payment shall be
controlled in the same way as if the item of work
was done outside the current Government
Schedule of Rates applicable in the case in
accordance with the procedure laid down in
Clause 14.

Provided always that in case of the percent Rate
tenders, no premium as quoted for the main
tender as also that quoted in clause 14 (which
will be the same premium as for the main
tender) shall be payable for any items of work
including the lump sum items or market rates
which are outside the Current Government
Schedule of Rates.

44

Action Where No Specification

Clause-30

In the case of any class of work for which there
is no such specification as is mentioned in Rule |
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such work shall be carried out in accordance
with the Sind P.W.D. specifications and in the
event of there being no Sind P.W.D.
specification, then in such case the work shall be
carried out in all respects in accordance with the
instructions and requirements of the Executive
Engineer (Development). The payment for such
items of work shall be made in accordance with
the procedure laid down in Clause 14 for items
of work outside the Current Government
Schedule of Rates.

45

Contractors Percentage Whether Applied To
Net Or Gross Amount Of Bill

Clause-31

The percentage referred to in the tender shall be
deducted from/added to the gross amount of the
bill before deduction the value of any stock
issued.

46

Refund Of Quarry Fees And Royalties

Clause-32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates etc.
relating directly or indirectly to the execution of
the works under this contract shall be paid by
the contractor as a final charge and no refund on
this account shall be allowed by the University.

47

Compensation  under the  workmen's
compensation act.

Clause-33

The Contractor shall be responsible for and shall
pay any compensation Act, 1923 (VIII of 1923),
(hereinafter called the said Act) as amended
upto date for injuries caused to the workmen. If
such compensation is paid by University as
principal under sub-section (1) of section 12 of
the said Act on behalf of the Contractor; it shall
be recoverable by University from the
Contractor under sub-section (2) of the said
section such, compensation shall be recovered in
the manner laid down in Clause above. The
contractor shall also discharge all other
liabilities in relation to the current Government
or local legislation with respect. To the Labour
Laws and other Fringe benefits like Health and
Insurance cover. Old Age Benefits etc. for all his
labour including the administrative and
supervisory staff.

48

Claim For Quantities As Per Scope Of Work
Shown On Drawings

Clause-
34A

The quantities of different items of work shown
in the schedule B attached to this tender, are
only approximate The actual quantities of
different items as done at Site will be controlled
by the detailed drawings and the actual
requirements at site of work. No claim
whatsoever will be entertained on account of
excess or reduction in the scope of work as
shown on the drawings.

49

Clause-
34B

Where due to the change of specification or
scope or work or due to additions in size and
quantum of the work the total cost of the work
increases upto 30% at the cost as shown in the
MEMORANDUM ( Excluding those case there
the total cost the increased due to any claim of
the contractor or the escalation in the rates/cost
subject to its sanction ) the Contractor shall be
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bound to car y out the same at the same rates
and under the same conditions as for the same at
the same rates and under the same conditions as
for the main tender. In case where the total cost
is likely to increase beyond 30% of the amount
shown in the MEMORANDUM it will be
optional for the Contractor to decline to take up
the additional work provided always that no
work shall be left in incomplete or in unfinished
shape irrespective of the total Cost of the work.
Where, however, the Contractor agrees to take
up the additional work, there shall be no
financial limit to it and that the entire work shall
be done at the same rates and under the same
terms and conditions as the main tender.

50

Employment Of Feminine Labour

Clause-35

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
class if ordered in writing to do so by the
Executive Engineer (Development).

51

Claim For Compensation For Delay In The
Execution Of Work

Clause-36

No compensation shall be allowed for any delay
caused in the starting of the work on account of
acquisition of land or, in the case of clearance
works on account of any delay in accordance
with the sanction to estimates.

52

Clause-37

No compensation shall be allowed for any delay
in the execution of the work on account of water
standing in borrow pits or compartments or on
the land or the approach road etc. The rates are
inclusive of hard or cracked soil, excavation
mud, subsoil water or water standing in borrow
pits and no claim for an extra rate shall be
entertained,  unless  otherwise  expressly
specified.

53

Entering Upon Or Commencing Any Portion
Of Work

Clasue-38

The Contractor shall not enter upon or
commence any portion of work except with the
written authority and instructions of the
Executive Engineer (Development) or of his
subordinate- Incharge of the work. Failing such
authority the contractor shall have not claim to
ask for measurements of or payment for work.

54

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-39

) No contractor shall employ any person
who is under the .age of 12 years.

(i) No contractor shall employ donkeys or
other animals with breeching of string or thin
rope. The breeching must be at least thread
should be of tape (Nawar).

(iii) No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is a
habitual narcotic user or is as sick and unfit for
manual labour as to create a hazard for his
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health or life.

(v) The Executive Engineer (Development)
or his subordinate is authorized to remove from
the work any person or animal found working
which does not satisfy these conditions and no
responsibility shall be accepted by the
University for any delay caused in the
completion of the work by such removal.

Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from the
list of Contractors.

54

Pakistan Timber To Be Used

Clause-40

As for as possible Pakistan Timbers shall be
used and where for any reason this is not
practicable preference shall be given to imported
timber of approved origin and quality.

55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-41

If any materials are required to be conveyed by
rail, the Contractors will be granted certificates
by the Executive Engineer (Development) to the
effect that the materials are required for
University works thereby enabling them to have
the benefit as allowed under the rules from the
railway. In case, however, such a concession is
withdrawn by the railway at any time', no claim
shall be made against University on this account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-42

Any sum due to the University by the Contractor
shall be liable for recovery as arrears of Land
Revenue.

57

Partnership Of M.L.As Is Forbidden

Clause-43

The Contractor shall certify that no member of
Legislative Assembly is in partnership with him
and that University will have the right to
terminate the contract at any stage if it is
discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.

58

Payment Of Taxes

Clasue-44

The contractor firmly holds himself responsible
to get himself registered under Income Tax and
Sales Tax Rules and to pay these and all other
Government and local taxes due to him from
time to time in accordance with the Government
instructions.

59

Interest Or Share Of University Servant In
The Work

Clause-45

The Contractor shall certify that no University
Servant, Government servants or a servant of a
Corporate Body directly controlled by the
Government has directly or indirectly any share
or interest in this work.

60

Clause-46

The Contractor will not be allowed to withdraw
his tender and ask For the return of earnest
money before expiry of the period of three
months, commencing from the date of opening
of the tender and that if it is withdrawn in
violation of this condition earnest money shall
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be forfeited.

61

Clause-47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to the
Contractor and his 50% Security deposit
refunded, the liability of the Contractor for the
purpose of" Defect Liability" shall extend for the
period of 12 months from the date of issue of the
completion Certificate for removal including
replacement of any defect found in the works
due to construction or any other cause directly
attributed to and a result of defective work or
negligence in carrying out the work. The
remaining 50% security deposit will be refunded
after 12 months after removal of defects, if any.

62

Clause-48

The Contractor shall employ at his cost at the
site of work for effective planning, supervision
and control of the work, adequate, full time
Executive Engineer (Development), Engineering
staff and trained and experience licensed
electricians and mechanics of respective trade in
addition to the usual team of following scales:

Work costing upto Rs. 15.0 lacs
A Diploma holder.

Work costing over Rs. 15.0 Lacs
A Professional Engineer

Registered with Pakistan
Engineering Council.

Such persons work on the job shall be deemed to
the authorized agents at site of the Contractor
and shall receive all orders & instructions of the
Executive Engineer (Development), Engineer
and  Consultants or  their  authorized
representatives and shall also be responsible to
maintain a work-order book and other registers
at Site and shall forth with take actions to carry
out the orders and instructions.

63

Clause-49

If any question, difference or objection
whatsoever shall arise in any way contracted
with or arising out of this instrument or the
meaning or objections of any part thereof, the
rights, duties or liabilities of either party, then
save in so far as the decision of any such matter
is hereinbefore provide for as has been so
decided, every such matter including whether its
decisions has been otherwise provided for and or
regards the right of and obligations of the parties
as the result of such termination shall be referred
for arbitration to such person or a board with the
mutual consent of the Executive Engineer
(Development) and the Contractor and his
decision shall be final and binding and where the
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matter involves a claim for or the payment
recovery or deduction of money, only the
amount, if any awarded in such arbitration shall
be payable or recoverable in respect of the
matter so referred.

Clause-50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that the
execution of such obligations or any of them is
delayed or omitted by cause of force Majeure.
Each part will advise the other party by written
notice within 30 days of the occurrence of any
such case force Majeure employed therein shall
mean acts of the Public enemy wars (whether
declared or not) hostilities, revolutions, civil
disturbances, epidemics, fires, floods, earth
quakes, weather causes of similarly nature
which render the performance of this agreement
unfeasible and inspite of the exercise is unable
to overcome.

Clause-51

Mobilization Advance 10 % of the Contract
Price stated in the Letter of Acceptance shall be
paid by the Procuring Agency to the Contractor
on the on following conditions:

(i) on submission by the Contractor of a
Mobilization Advance Guarantee for the full
amount of the Advance in the specified form
from a Scheduled Bank in Pakistan to the
Procuring Agency;

(ii) Contractor will pay interest on the
mobilization advance at the rate of 10% per
annum on the advance; and

(iii) This Advance including the interest shall be
recovered in 5 equal installments from the five
(05) R.A bills and in case the number of bills is
less than five (05) then 1/5th of the advance
inclusive of the interest thereon shall be
recovered from each bill and the balance
together with interest be recovered from the
final bill. It may be insured that there is
sufficient amount in the final bill to enable
recovery of the Mobilization Advance.

64 | Force Majeure
65 Mobilization Advance
CLAUSE - 52

Environmental Health & Safety/ Construction Safety

Construction and renovation activities that could be classified as construction include building
renovations, excavation and trenching operations, painting, masonry, and certain activities

associated with building systems such as HVAC, plumbing, and electrical supply.

Construction work can be particularly hazardous. The use of personal protective equipment, fall
protection, fire safety, electrical safety, and other precautions are essential for safe construction
work.
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The following rules apply to construction sites:

e Heed all warning signs that have been posted.

« Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block,
or otherwise secure the load as soon as possible.

e Avoid placing unusual strain on equipment or materials.
o Be prepared for unexpected hazards. BE ALERT!

o Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that
doesn't require as much precision. Never let too little sleep jeopardize your safety.

e If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know
what you are doing, what the risks are, and how to protect yourself.

e Think of safety as one of your most important job responsibilities. Before starting each job,
plan it out. Think about tools, materials, and protective equipment you will need and the
procedures you will follow.

o Keep your work area clear of potential hazards such as items that you could trip over or bump
into, materials that could catch fire, or chemicals that could spill.

« Never ignore a safety hazard. Either fix it or report it.
o Report all incidents and near misses to your supervisor and the Office of Safety.

e Know what to do in an emergency. There isn't time to review procedures when an emergency
situation occurs. If you are unsure, ask your supervisor before you begin the job.

CLAUSE - 54

The electric and water connection will be provided at one point respectively near the site of work. The
Contractor will be responsible for further distribution where ever required including making complete
arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including
service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be
recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which
water is used.

CONTRACTOR. ENGINEER.
Witness. Witness

1. 1.

2. 2.

Executive Engineer (Development)

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it has
been correctly prepared/executed.

37



BILL OF QUANTITIES

38




REHABILITATION OF ARCHITECTURAL DEPARTMENT IC
DRAINAGE, ROOF TREATMENTS, WATER SUPPLY AND INTERNAL
ELECTRIFICATION WORKS ETC AT MUET, JAMSHORO
SUMMARY OF COST

GENERAL ABSTRACT

S. No Works Amount

01 Civil Works

02 Water Supply and Sanitary Items

Total Amount in Rs

Total Amount in Million Rs

(In Words:

Note:-

1. Quoted amount should be inclusive of all applicable taxes (i-e Income Tax, Sindh Sales
tax, General Sales tax etc; as the case may be

Executive Engineer (Development) Contractor
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MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, JAMSHORO

BOQ FOR

REHABILITATION OF ARCHITECTURAL DEPARTMENT IC DRAINAGE, ROOF

TREATMENTS, WATER SUPPLY AND INTERNAL ELECTRIFICATION WORKS ETC

AT MUET, JAMSHORO

SUB-HEAD-A: CIVIL WORKS

Page No

S#

Description Quantity

Rate

Unit

Amount

C-123 P-
399/i-9

Dismantling burnt brick masonry
in lime or cement mortar
foundation, basement, plinth and
ground floor including stacking
salvaged material (serviceable)
and disposing of surplus material
as directed within three

chains (91.5 m)..

1250.00

Cft

3006.25

%Cft

37,578.00

C-123 P-
399/i-16

16 Dismantling C.C. work cast in
situ in foundation, basement,
plinth and ground floor including
disposing of the material as
directed within three

chains (91.5 m).

1350.00

Cft

6587.5

%CHt

88,931.00

C-123 P-
399/i-15

Dismantling R.C.C. including
separating reinforcement from
concrete in foundation,
basement, plinth and ground
floor including stacking at site
and disposing of unserviceable
material within three chains
(91.5)

650.00

Cft

8456.25

%Cft

54,966.00

C-123 P-
401/i-39

Dismantling C.C. floor upto 2"
(51 mm) thick in basement,
plinth and r"l,.) ground floor
including disposing off the
material as directed within
three chains (91.5 m).

11203.00

Sft

1503.13

%St

168,396.00

C-123 P-
402/i-40

Dismantling cement tiled floor,
dado or skirting in basement,
plinth and ground floor including
base mortar and stacking
salvaged material (serviceable)
and disposing of surplus stuff as
directed within three

chains (91.5 m)....

10200.00

Sft

2605.63

%St

265,774.00

C-124 P-
419/i-10

Providing and fixing 16 SWG
galvanized iron sheet covering of
1loo approved shape and design
to expansion joints of roof slab 950.00
with

wooden gutties and screws etc.
complete .

Sft

550.13

Sqft

522,623.50

40




C-124 P-
419/i-101

7 | Providing and filling asphalt
bitumen mixed with sand @ 90
Lbs. per Cit. (1443 Kg/Cum.) of 350.00
sand in expansion joints of roof
slab etc.

Cft

3002.59

Cft

1,050,906.50

C-124 P-
419/i-103

8 | Providing and fixing 16 oz. (4.89
Kg/ Sgm.) aluminium sheet
covering to expansion joints in
walls and columns as per
approved designincluding 795.00
providing clamps and fixing with
screws and rawal plugs or
wooden gutties including making
slotted holes etc. complete

Sft

888.13

Sqft

706,063.35

C-124 P-
420/i-141

9 | Providing and laying gola 3" x 3"
(76 mm x 76 mm) concrete 1:2:4
using graded screened bajri at
junction of roof slab and walls 1450.00
and finished with cement plaster
1:4 including curring ect.
Complete.

Rft

3202.36

%Rft

46,434.00

C-124 P-
427/i-186

10 | Providing and fixing Gypsum
board 2' x 2' x 12mm tiles
ceiling186 including Aluminum T
& L angle 1" x 1" i.c hanger clips
jointing clips and G.I Wire etc
complete as required in any floor

10500.00

Sit

172.73

Sit

1,813,665.00

C-124 P-
427/i-192

11 | PiF kitchen cabinet wall mounted
of 3i4" thick laminated board with
best quality deodar wood frame
and beading 1i8" thick hard
board backing required section
in approved pattern etc, fixed on 165.00
wall with rawal pugs, screws iic
cost of glue, nail, piano hinges,
handles and painting or polishing
etc as drawing complete all as
respect.

Sit

1363.25

Sit

224,936.25

C-124 P-
428/i-199

12 | Providing and carrying out
Termite proofing in foundations,
under ficos and wood work
surface with a soloution using of
confront TC with water and 12500.00
spraying the solution of the area
to be treated as completed as
per direction of Engineer
incharge

Sit

13.13

Sit

164,125.00

C-125 P-
433/i-2

13 | Repairs to cracks to reinforced
cement concrete work by
grouting with cement gun with
cement mortar 1 :2 including
cutting the chase of required
size, finishing, curing including
removal of rubbish etc. from site
complete as directed by the
Engineer-in-Charge, in ground
floor

6450.00

Rft

5696.94

%Rft

367,453.00
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C-125 P-
435/i-22

14

Removing all sorts of varnish
and polishes etc. without blow
lamp from wooden surface
including removal of rubbish etc-
from site as directed, in all floors
complete.

7500.00

Sft

433.13

%St

32,485.00

C-125 P-
435/i-24

15

Removing cement or lime
plaster of any thickness from
walls and disposing of the
rubbish etc. from site as directed

13500.00

Sft

843.75

%St

113,906.00

C-125 P-
435/i-28

16

Plastering 1/2" (13 mm) thick in
patches in cement and sand
mortar 1:4 including curing and
scraping old damaged portion in
regular shape and removal of
rubbish from the site etc.
complete as per direction of
Engineer-in-Charge in ground
floor.

13500.00

Sft

5291.84

%St

714,398.00

C-108/ P-
83/i-29

17

Providing and laying double
layer of polythene sheet of 500
gauge (0.005 or "1 0.13 mm
thick) under floors for water
proofing laid as per
specifications and instructions of
the Engineer-in-Charge in
ground floor.

7652.00

Sft

1880.83

%St

143,921.00

C-123 P-
402/

40+44

18

Dismantling cement tiled floor,
dado or skirting in

basement, plinth and ground
floor including base

mortar and stacking salvaged
material (serviceable)

and disposing of surplus stuff
as directed within

three chains (91.5 m)....

(A)

GROUND FLOOR

7853.00

Sft

2,605.63

%St

204,620.00

(B) FIRST FLOOR

8965.00

Sft

2,898.13

%St

259,817.00

C-123
P-402/45
+

403/53

19

Taking out door and window
frames with or without

hold fasts in ground floor
including cutting walls,
stacking salvaged material
(serviceable) and

disposing of unservice-able
material as directed

within three chains (91.5 m)....
(A) GROUND

FLOOR

35.00

Nos.

584.38

Each

20,453.30

(B) FIRST FLOOR

25.00

Nos.

625.01

Each

15,625.25
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C-123
P-402/47
+ 403/54

20

Taking out carefully shutters of
doors and windows in ground
floor and stacking as directed
within three chains

(91.5 m)....
(A) GROUND FLOOR

15.00

Nos.

346.88

Each

5,203.20

(B) FIRST FLOOR

20.00

Nos.

375.63

Each

7,512.60

C-117
P-242/83
+243/8
9+90

21

Providing and laying floor of
6mm (approx: 1/4") thick
coloured glazed tiles more than
1 sqftupto 2 sq ft of master
make or equivalent (Pakistani)
first grade in ground floor laid
over 1" (25mm) thick cement
mortar 1:2 (1 cement and 2
sand) including jointing and
washing the tiles with white
cement slurry a matching colour
(by using pigment in white
cement) and
complete. (A)
GROUND FLOOR

curing  etc.

1853.00

Sft

42,108.61

%St

780,273.00

(B) FIRST FLOOR

1325.00

Sft

42,702.51

%St

565,808.00

C-118 P-
265/41

22

Providing and fixing 1/4
inches thick or 6.4 mm approx
Pakistani make coloured
glazed tiles exceeding 36 sq.
inch. and up to 234 sq. inch.
in dado and skirting in Floor,
over 1/2 inch (13mm) of cement
motar in slurry or grey cement
over mortar base including filling
the joints and washing the tile
with white cement slurry
curing and cleaning etc
complete.....

(A) GROUND FLOOR

4150.00

Sft

31,498.72

% Sft

1,307,197.00

(B) FIRST FLOOR

4560.00

Sft

32,261.22

% Sft

43

1,471,112.00




C-119 P-
289/44

23

Providing and fixing M.S.
moulded steel door frames of
573" x 2-1/2" (146 mm X
63 mm) manufactured from
mild steel sheet of 18 gauge
(1.41 mm) conforming to
B.S.S. 1245 having a double
rebate size 1-1/2" x 1/2" (38 mm
X 12 mm) provision of 3 Nos.
M.S. plate, section 1-1/2" x 1/4"
(38 mm x 6 mm) (2 Nos. 6
inch long welded with frame at
not less than 16 points and 1
Nos. 12 inch long welded with
frame at not less than 20 points),
with holes and threads for
fixing steel hings, fitted with
one locking box of same
sheet (point welded inside the
frame), 6 Nos. 6 inches long
flat iron fixing lugs of 1-1/4" x
3/16" section, treated with
special red oxide primer coat
all around including cutting
holes and filling the cavity
with cement concrete 1:2:4
etc. in any floor at any
height complete as directed by
the Engineer-in-Charge

75.00

Rft

469.80

P.Rft

35,235.00

C-120 P-
317/61

24

Providing and fixing solid core
1st class teak wood veneered
flush door shutters of 1-1/2
inches thickness with and
including the cost of teak
wood veneer facing of not less
than 1 mm thickness on either
side, cross band of standard
specification, with solid fully
laminated core, 2 inches wide
best quality deodar wood
outer faces alround as
commercially produced by
standard manufacturers under
power driven hydraulic press as
approved by Engineer-in-Charge
including brass fittings etc.,
complete but excluding the
cost of handles and locking
arrangement .

452.00

Sft

2,164.85

P.Sft

978,512.20

C-120 P-
315/40

25

Providing and fixing 1-1/4 inches
(32 mm) thick best quality
deodar wood shutters fully
glazed with plain glass panes
24 oz. (7.3 kg./SM), approved
iron hinges, tower bolt, deodar
wood beading and putty packing
to glasses etc., as required.

350.00

Sft

1,154.90

P.Sft

404,215.00

C-125
P-456/231

26

Replacing tinted glass 5mm
thick aluminium and iron wood
with rubber packing including

1250.00

Sft

402.34

P.Sft

502,925.00

44




removing broken ones if required
in all floors

C-124
P-421/130

27

Providing and fixing aluminium
sheet of 22 gauge on wooden
surface with sunken aluminium
screw of required size as per
direction of the Engineer-in-
Charge.

1532.00

Sft

260.74

P.Sft

399,453.68

C-120
P-337/236

28

Providing and fixing on frames
etc., with sunken iron screws
best quality deodar wood
moulding, beading, architrave
etc., of approved design over
one square inch and up-to 2
square inches in cross section
as required.

575.00

Rft

193.35

P.Rft

111,176.25

C-119
P-305/113

29

Providing and fixing fully
glazed Champagne anodized
or Powder Coated aluminium
Hinged door with frame as per
British standard manufactured
by Lucky, Prime, Chawla,
Krudson and Pakistan Cables,
(fixing) through their approved
fabricators), Deluxe model
section, 101.6mm x 30mm
and 1.6mm thick including the
aluminium fittings, with all
accessories cutting hole etc.
and making good damages to
walls etc. complete as
required in any floor as per
direction of engineer-in-
charge, but excluding the cost
of glass pans.

420.30

Sft

1,715.63

P.Sft

721,079.29

C-119
P-307/121

30

Providing and fixing Tinted

glass panes 5mm thick to M.S.
Box pipe / Aluminium doors,
windows and ventilators etc
including the cost of labour
but excluding the cost of M.S.
square pipe beading, rubber
packing and screw in any floor at
any height.

120.00

Sft

371.82

P.Sft

44,618.40

C-117
P-238/54
+ 241/77

31

Providing and laying floor of 1
inch (25 mm) thick Granite
stone Pakistani origin more
than 7 Sq. ftupto 16 Sq ft
(more than 0.65 Sg.m and upto
1.48 Sq m) size fine dressed
on the surface, without winding
in ground floor and laid over 1
inch (25 mm) thick lime mortar
1:2 (one lime, two sand)
setting the tiles with grey
cement slurry over lime
mortar, jointing and washing
the tiles with white cement
slurry including curing, rubbing

25.00

Sft

215,414.13

% Sft

45

53,854.00




and polishing etc. complete,
including the cost of mortar.

C-124
P-429/202

32

Providing and fixing S.S Pipe
Railing Comprising vertically
posts and horizontal bracing
of 1/2 inch dia S.S Pipe
having 36 inches in height
with 3 inches dia Pipe as Master
Pillar at ends and 1 inch Pipe
(10 guage) at middle as per
approved design including the
cost of cutting, fitting and
embedding the bracing Pie
and pots in floor & walls and
making good with cement
concrete 1:2:4 in any floor.

52.00

Rft

2,234.38

P.Rft

116,187.76

C-121 P-
358/80

33

Providing and fixing with C.P.
brass screws main door handle
type yale lock (Italy make) of
approved design,cutting wood
etc., to required size, with two
operating keys, as per direction
of the Engineer-in- Charge.

32.00

Nos.

4,024.38

Each

128,780.16

C-125
P-445/108

34

Replacing expanded metal
3/4" x 2-1/2" (19 mm X

64 mm) mesh 12 gauge (2.1
mm) of approved quality
including replacing the
beading where necessary with
best quality deodar wood of
existing design and section
with iron screws including
dismantling expanded metal and
removal of rubbish

255.00

Sft

176.51

P.Sft

45,010.05

C-125
P-444/106

35

Replacing G.I. wire gauze of
22 gauge and 144 mesh per
Sqg.inch including replacing the
beading where necessary with
best quality deodar wood of
existing design and section
with iron screw including
dismantling wire gauze etc.
and removal of rubbish as
required .

236.00

Sft

214.64

P.Sft

50,655.04

C-124
P-430/210

36

Providing & Fixing Kitchen
floor cabinet making of shutter
board box & 3/4" thick high gloss
laminated lasani shetter, PVC
beading, deodar wooden frame
2.5" x 1.25" size making tray,
drawer of approved design etc,
fixed with rawal plugs, screws i/c
cost of glue, nails, hinges,
handles etc as per drawing,
complete in all respect

38.00

46

Sft

1,552.45

P.Sft

58,993.10




C-124P-
430/209

37

Providing & Fixing Kitchen
wall cabinet making of shutter
board box & 3/4" thick high gloss
laminated lasani shutter, PVC
beading, PVC sheet backing of
approved design etc, fixed with
rawal plugs, screws i/c cost of
glue, nails, hinges, handles
etc as per drawing, complete in
all respect

36.00

Sft

1,582.87

P.Sft

56,983.32

C-125
P-450/167

38

Repainting two coats with
plastic emulsion paint of (ICI)
Dulux make and shade to
walls and ceiling including
cleaning, and sand papering
the surface as directed by the
Engineer-in-charge in any floor.

3563.00

Sft

2,578.13

%St

91,859.00

C-125
P-453/196

39

French polishing two renewal
coats of approved make to
wood work including
cleaning the old surface as
directed by the Engineer-in-
Charge in any floor.

1800.00

Sft

5,478.13

%St

98,606.00

C-122
P-392/189

40

Applying French or spirit
polishing, two coat of
approved make on wood work at
any height in any floor .

2500.00

Sft

6,342.72

% Sft

158,568.00

C-125
P-450/163

41

Repainting two coats with
enamel paint (Robialac) of
approved make and shade to
iron work including scraping and
sand papering the surface as
directed by the Engineer-in-
Charge in any floor.

22639.00

Sft

2,750.00

% Sft

622,573.00

C-119 P-
285/17

42

Providing and fixing collapsible
steel shutter or gate with vertical
channels, flat iron diagonal
top and bottom rails with steel
rollers of required size, T-iron
bottom track rivetting the
junctions, including locking
arrangements and handles,
cutting and making good
damages to walls etc. painting
two coats of red oxide paint,
fixing bottom track with C.C.
1:2:4 complete as required in
any floor..

36.00

Sft

1,164.23

P.Sft

41,912.28

C-123
P-400/21
+401/33

43

Dismantling lime terracing upto
3" (76 mm) average thickness
over roof in ground floor and
disposing of the material as
directed within three chains
(91.5m)

(A) GROUND FLOOR

2256.00

Sft

1,137.50

%SHt

25,662.00

(B) FIRST FLOOR

235.00

47

Sft

1,550.00

%Sft

3,643.00




C-108
P-82/25 +
83/37

44

Providing and laying 1:9
cement concrete using
screened graded bajri 3/4 inch
(19 mm) and down gauge In
terracing 3 inches (76 mm)
average thickness to required
slope in panels including form
work, consolidation,

finishing, curing etc. and
painting the surface with
plastic bitumen No. 4 atthe
rate of 15 Ibs per hundred
square feet (0.73 Kg per s.m)
blinded with sand at the rate of 2
cubic feet per hundred square
feet (0.06 Kg per s.m)
complete"”

on

(A) GROUND FLOOR

1523.00

Sft

8,229.59

%St

125,337.00

(B) FIRST FLOOR

2360.00

Sft

9,070.84

%St

214,072.00

C-125 P-
434/11

S#

1 Rubbing and polishing old
mosaic floor, dado and skirting in
any floors

2366.00

Sft

952.50

%St

22,536.00

C-125 P-
434/
12+13

45

Cleaning and washing floor with
caustic soda solution in (A)
GROUND FLOOR

36952.00

Sft

289.25

%St

106,884.00

(B) FIRST FLOOR

36523.00

Sft

339.25

%St

123,904.00

C-125
P-436/31
+

438/53+54

46

Plastering 1-1/4" (32 mm)
thick in patches in cement
and sand mortar 1:4 including
curing and scraping old
damaged portion in regular
shape and removal of rubbish
from the site etc. complete as
per direction of Engineer-
in-Charge in

(A) GROUND FLOOR

12500.00

Sft

10,690.90

%St

1,336,363.00

(B) FIRST FLOOR

13500.00

Sft

11,070.90

%St

1,494,572.00

(C) 2ND FLOOR

2030.00

Sft

11,308.40

%St

229,561.00

C-118/ P-
263/i-17

47

Providing and fixing 318 inches
(9.5 mm) thick onyx tiles upto 36
Sq. inches (232 Sg.cm) size fine
dressed on the surface without
windings in dado skirting and
facing in ground floor over 112
inch (13 mm) thick base of
cement mortar 1:3 setting of tiles
in slurry of grey cement over
mortar base including filling the
joints and washing the tiles with
cement slurry of matching colour
(by using white cement mixed
with pigment) curing, finishing,
cleaning and polishing etc. in
internal work complete.

2500.00

Sft

43,140.12

48

%St

1,078,503.00




C-118/ P-
267/i-23

48

Extra for every additional 1/8
inches (3.2 mm) thickness upto
3/4 inches (1923 mm) thick in
item No. 17 upto 36 Sq. inches
(232 Sqg.cm) size.

25.00

Sft

2,125.00

%St

531.00

C-118/ P-
265/i-41

49

Providing and fixing 1/4 inch or
6.4 mm (approx.) thick approved
Pakistani make white | coloured
glazed tiles from 1.5 Sq.lt to 3
Sit size in dado and skirting in
ground floor over 1/2" (13 mm)
thick base of cement mortar 1:3
setting of tiles in slurry of grey
cement over mortar base,
including filling the joints and
washing the tiles with white
cement slurry curing and
cleaning etc,

complete.

1863.00

Sft

31,498.72

%St

586,821.00

C-118/ P-
269/i-88

50

Providing & Fixing Machine
made Guttca brick tiles facing 1-
1/2" to 2" thick in88 cement
marter 1:3 cement pointed in
deep cut grooves and in any
pattern asper direction of the
Engineer including in any floor in
any hight

1650.00

Sft

29,713.48

%St

490,272.00

C-108
P-83/28

51

28 Water proofing of roof slab
using Bituflex @ 12.5 Kg per %
Sft in three coats and Hassien
cloth, including the cost of
removing, scraping mortar etc
from the roofsurtace, disposing
of scraped material/debries and
removing the dust by washing
with water and Removing the
undulations and depressions
with using Bituflex, sand mortar (
1: 2). Applying one primer coat
over moist surtace using a mix of
50% Bituflex and 50% water.
Applying 1st pur coat of Bituflex,
laying Hassien cloth with 2"
overlap at the joints, saturating
the hassien cloth with 2nd coat
of Bituflex and sandblinding the
surtace with sand.

17000.00

Sft

4,467.90

%St

759,543.00

SUB-HEAD-A: CIVIL WORKS

22,473,583.48

——————— above/below Premium on scheduled items

Total:
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SUB-HEAD-B: WATER SUPPLY & SANITARY INSTALLATION

Page
No

S.No

Description

Quantity

Rate

Unit

Amount

C-301
P-
556/27

Providing and fixing best quality white
glazed earthen ware. One piece toilet
(commode) coupled with flush tank (Porta
or equivalent) complete with i/c cost of plastic
seat with buffers, with internal fittings
complete.

47750.00

Each

47,750.00

C-301
P-
556/28

Providing and fixing best quality squatting
type earthen ware W.C Pan (Porta or
equivalent) complete with and i/c cost of
13.6 litre best quality low level plastic
slushing cistern with internal fittings
complete. PVC flushing pipe suitable for
squatting type with extra bends and legth
with fitting, PVC trap 4 inches (160mm) dia
and making requisite number of holes in
walls, plinths & floor for pipe connection
and making good in cement concrete 1:2:4

19665.00

Each

58,995.00

C-301
P-
555/21

Providing and fixing approved quality
stainless steel sink 60” x 20” Pak made
(Atlas) complete with brass oxidized bolt
kit/angle iron brackets built into walls 2"
dia CP sink mixer 1-1/4” rubber plug and
CP brass chain 1-1/4” CP brass waste 1- 1/4”
dia malleable iron or CP brass bottle trap
with malleable iron or brass unions and
making requisite number of holes in walls,
plinth and floor for pipe connections and
making good in cement concrete 1:2:4

34495.00

Each

68,990.00

C-301
P-554/
8+10

Providing and fixing 25 inches x 18 inches
(635 mm x 457 mm) lavatory basin in
white glazed earthenware (Pakistani)
complete with and including the cost of
Brass oxidized bolts kit built into wall /2 inch
(15 mm) dia. Chrome plated mixer 1-1/4"
inches (32mm) rubber plug and chrome
plated brass chain, 1-1/4 inches (32 mm)
dia brass waste of approved pattern, 1-1/4
inches (32 mm) dia. Malleable iron or C.P.
brass traps malleable iron or brass unions and
making requisite number of holes in walls
plinth and floor for pipe connections and
making god in cement concrete 1:2:4

18181.25

Each

36,362.50

C-301
P-
555/20

Providing and fixing standing wall shower of
CP brass 3 knobs of approved quality mixer
unit and moveable shower head complete.

6127.50

Each

12,255.00

C-302
p-
558/13

Providing & fixing chromium plated Muslim
bib- cock with out Muslim Shower of
approved quality.

3381.75

Each

20,290.50

C-307
p-
570/5

Providing and fixing 4 inches (100 mm)
dia shower rose (with detachable lid)..

1134.72

Each

6,808.32

50




C-307
P-
570/4

Providing and fixing 1/2 inch (13 mm) dia
C.P brass stop cocks..

12

1230.40

Each

14,764.80

C-307
P-
570/2

Providing and fixing 1/2 inches (13 mm)
dia brass bib cocks....

20

1130.40

Each

22,608.00

C-301
P-
556/30

10

Providing and Fixing Multi Floor UPVC
Floor Trap of approved with UPVC grating
including cutting and including making
requisite numbers of holes in walls,
plinth and floor for pipe connection and
making good in cement concrete 1:2:4.

23

1459.43

Each

33,566.89

AR

11
(A)

Providing and Fixing 4 inches dia UPVC
class "B" soil west and vent pipes including
cutting and fitting and complete with end i/c
the cost of breaking through walls roof enf
end making good the damage etc. after
clearing the pipe and catrage within 16
miles. (4" INCH Dia)

550

631.54

P. Rft

347,347.00

AR

11
(B)

(B) 3" inch dia

350

579.62

P. Rft

202,867.00

AR

12
(A)

Providing and Fixing 4inches x 4inches
X 4inches dia UPVC Equal Tee as per
approved manner with access door rubber
washer 1/8 and catrage within 16
miles.(4"INCH Dia)

14

1294.52

Each

18,123.28

AR

12
(B)

(B) 3" inch dia

23

1285.32

Each

29,562.36

AR

13
(A)

Providing and Fixing 4 inchesx4 inchesx4
inches dia UPVC SingleY Tee as per
approved manner with access door rubber
washer 1/8 and catrage within

16 miles.

(4" INCH Dia)

25

1301.98

Each

32,549.50

AR

13
(B)

(B) 3" inch dia

19

1251.11

Each

23,771.09

AR

14
(A)

Providing and Fixing 4inches dia UPVC Elbow
of the required degree as per approved
manner with access door, rubber washer
1/8and cartage within1l6 miles.

(A) 4"inch dia

17

1058.56

Each

21,171.00

AR

14

(B) 3" inch dia

16

969.52

Each

15,512.32

AR

15

Providing and Fixing UPVC Reducer 4"x3" of
the required degree as per approved
manner with access door, rubber washer
1/8 and cartage within 16 miles.

23

931.78

Each

21,430.94

C-306
p-
568/32

16

Providing and fixing PPRC pipe PN-20
with specials and clamps etc, i/c cutting
& fitting complete with and including the cost
of breaking through walls and roof and
making good etc., after cleaning the pipe and
cartage with 10 miles (40 mm) dia. (A) 1-

1/2" inch dia

27

433.66

11,708.82
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C-306 (B) 1-1/4" inch dia
P- 250 320.26 P. Rft 80,065.00
567/31
C-306 (C) 1" inch dia
P- 150 215.32 P. Rft 32,298.00
567/30
C-306 (D) 3/4" inch dia
P- 450 153.45 P. Rft 69,052.50
567/29
C-302 | 17 Providing and royal fixing bath
P- room accessories of set of 7 pieces
557/11 consist of one csmatic shelf, one towel rod
with bracket, one lesh ring, one soap dish, 3 12687 50 Each 38,062.50
one tooth Brush holder with glass, one
tissue paper holder one double hook etc
complete of approved quality as per
direction of Engineer in-charge.
C-302 | 18 Providing and fixing 20 inches x 16 inches
P- (508 mm x 406 mm) Looking mirror of
557/6 Belgium glass complete with Plastic frame 6 3045.74 Each 18,274.44
and C.P. Brass screws.
C-314 | 19 Providing and fixing 6" x 4" (150 mm x 100
P- mm) cement concrete gully trap with 4
588/1 inches (100 mm) outlet, complete with 4
inches (100 mm) thick 1:2:4 cement
concrete for bed and kerb, 1/2 inch ("13
mm) thick cement plaster 1:3 to the kerb, C.I. 36 2339.00 Each 84,204.00
grating 6 inches x 6 inches (150 mm x
150 mm) and C.l. cover and frame 12" x
12" (305 mm x 305 mm) (inside) etc.,
complete..
C-313 | 20 Excavation in all kinds of soil, murum,
P- hard, average or soft including lift up to 5 feet
585/5 (1.52 m) and lead up to one chain (30.48 m).. 7500 1840.90 % Cft 138,068.00
C-311 | 21 Providing and layng R.C.C. sewer pipe
P- with collars of class 'B' male/female
583/4 jointing  with rubber ring and fixing in trench
including cutting, fitting and back filling the
excavated material in trench and surplus
material dispose from site including testing 450 548.16 P.Rft 246,672.00
with water to head of asrequired the
top of the highest pipeand cartage within
10 miles, as per approved manufacture of
(KW&SB).
(A) 12" INCHES DIA
C-311 (B) 9" INCHES DIA
P-
583/3 350 463.49 P.Rft 162,221.50
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AR

22

Providing circular manhole comprised on
cylindrical and conal portions as per
approved design and specifications
complete with RCC 1:2:4 slab, 6"inches
thick C.C.1:3:6 situ wall 9" inches thick
with the deduction of pipe holes, C.C. 1:3:6 in
foundation 6" inches thick and 1:2:4 C.C in
benching using sulphate resting cement in
all C.C works including providing and fixing
cast iron foot rest at every two feet of
depth copltered as per direction of the
Engineer-in-Charge but excluding the cost
excavated stuff, manhole cover and frame.

15.00

545.90

P/Cft

8,188.50

C-315
P-
595/29

23

Providing & laying R.C.C 1:2:4 slab cover
3" thick average (precost complete with
M.S flatiron, M.S bars embedded in
concrete) of any shape including the cost
of reinforcement and welding etc. as
per direction of Engineer Incharge.

22

2274.73

P/Cft

50,044.06

SUB-HEAD-B: WATER SUPPLY & SANITARY INSTALLATION (Rs.)

1,973,584.82

------- above/below Premium on scheduled items

Total:

Executive Engineer (Development)
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BL-1

Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Supplier] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any other
entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it
has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either
directly or indirectly through any natural or juridical person, including its affiliate, agent, associate,
broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission,
gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise,
with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or
other obligation or benefit in whatsoever form from GoP, except that which has been expressly
declared pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken
any action or will not take any action to circumvent the above declaration, representation or
warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights
and remedies available to GoP under any law, contract or other instrument, be voidable at the option
of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] agrees
to indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices
and further pay compensation to GoP in an amount equivalent to ten time the sum of any
commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid
for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or
other obligation or benefit in whatsoever form from GoP.

Name of Buyer: .................. Name of Seller/Supplier: ............
Signature: ............cooeevinnnns Signature: .........cooviiiiiiiniinnnn.
[Seal] [Seal]
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