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FOR 
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ROADS TOWARDS NEW ADMINISTRATION BLOCK 

INCLUDING PARKING AREAS & STONE PITCHING AT MUET, 

JAMSHORO.
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“SAY NO TO CORRUPTION” 

 

No. & Dated: DD(Proc.)/MUET/JAM/- 34, 23-02-2021 
NOTICE INVITING TENDERS 
 

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting 
eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in 
case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of Works and 
Services and registration with Pakistan Engineering Council as the case may be and not black listed in any 
procuring agency or authority, are invited to participate in full / item rate tender for the following works: 
 

S# Name of Work 
Estimated 

Cost 
Tender 

Fee 
Completion 

Time 
Earnest 
Money 

Date of 
Purchase 

Date of 
Submission 

of Bids 

1. 
Data Connectivity work for preparation of 
Smart Class Room at ORIC, MUET, Jamshoro 
(Re-Invited).  

1.187 
(M) 

1000/- 
02 

Months 
5% 

26-02-2021 
To  

15-03-2021 

16-03-2021 
upto 11.30 

A.M 

2. 
Civil & Electrical work for preparation of 
Smart Class Room at ORIC, MUET, Jamshoro 
(Re-Invited). 

1.148 
(M) 

1000/- 
02 

Months 
5% 

26-02-2021 
To  

15-03-2021 

16-03-2021 
upto 11.30 

A.M 

3. 

Repair & Maintenance work of existing 
Approach Roads towards New Administration 
Block including Parking Areas & Stone 
Pitching at MUET, Jamshoro 

0.965 
(M) 

1000/- 
02 

Months 
5% 

26-02-2021 
To  

15-03-2021 

16-03-2021 
upto 11.30 

A.M 

The terms and conditions are given as under:- 
 

1. The tender documents can be had from the office of the undersigned or can be downloaded from SPPRA 
website i.e. https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-
notices on the payment noted above (non-refundable) on any working day except the day of opening of 
tenders. The sealed tenders on prescribed proforma along with earnest money mentioned above of total bid 
in the form of Pay Order in favour of the Deputy Director (Procurement), MUET, Jamshoro for S. Nos. 1, 
2 & 3 will be opened on 16-03-2021 @ 12.00 Noon, in presence of the representatives, who so ever will be 
present at that time. In case of any unforeseen situation resulting in closure of office on the date of opening 
or if Government declares Holiday the tender shall be submitted / opened on the next working day at the 
same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be 
considered in the competition. 

 

2. The Method of Procurement is Single Stage - One Envelope Procedure. 
 

3. The Bidders should have at least 03 years experience of same services in any university or large 
organization. 

 

4. The Bidders should be registered with tax paying agencies which would be verified by concerned agencies. 

5. The bidder should have the valid Hyderabad Region Electric Inspector License (For S. No. 02). 
 

6. The Bidders should have at least Rs. 3.00 (M) annual turnover of last 03 years duly certified by the bank. 
(Attach bank certificate). 

 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 
2010 (Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a bid or 
proposal under Rule-25” of said Rules. 

       Sd/- 
Deputy Director (Procurement), 

Mehran University of Engg. & Tech. Jamshoro, 
Phone No. 022-2109010 Fax: 022-2771403 
Email: nadeem.soomro@admin.muet.edu.pk 
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Instructions to Bidders/ Procuring Agencies. 

 
General Rules and Directions for the Guidance of Contractors. 

 
This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 
 
Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 
 
The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 
 
1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 
  
NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 
 
2.  Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 
 
3.  Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 
 
4.  The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 
 
5.  Conditional Offer: Any person who submits a tender shall fill up the usual printed 
form stating at what percentage above or below on the rates specified in Bill of Quantities 
for items of work to be carried out: he is willing to undertake the work and also quote the 
rates for those items which are based on market rates. Only one rate of such percentage, 
on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the 
works specified in the said form of invitation to tender or in the time allowed for carrying 
out the work, or which contain any other conditions, will be liable to rejection. No printed 
form of tender shall include a tender for more than one work, but if contractor wish to 
tender for two or more works, they shall submit a separate tender for each. 
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The envelope containing the tender documents shall refer the name and number of the 
work. 
6.  All works shall be measured by standard instruments according to the rules. 
 
7.  Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 
 
8.  Any bid received by the Agency after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 
 
9.  Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the tender 
notice such as registration with tax authorities, registration with PEC (where applicable), 
turnover statement, experience statement, and any other condition mentioned in the NIT 
and bidding document. If the bidder does not fulfill any of these conditions, it shall not be 
evaluated further. 
 
10.  Bid without bid security of required amount and prescribed form shall be rejected. 
 
11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 
 

(A)  In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

 
(B)  In case of item rates, .If there is a discrepancy between the unit rate and 

the total cost that is obtained by multiplying the unit rate and quantity, the 
unit rate shall prevail and the total cost will be corrected unless in the 
opinion of the Agency there is an obvious misplacement of the decimal 
point in the unit rate, in which case the total cost as quoted will govern and 
the unit rate corrected. If there is a discrepancy between the total bid 
amount and the sum of total costs, the sum of the total costs shall prevail 
and the total bid amount shall be corrected. 

  
(C)  Where there is a discrepancy between the amounts in figures and in words, 

the amount in words will govern. 
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BIDDING DATA 
 
(This section should be filled in by the Engineer / Procuring Agency before issuance of the 
Bidding Documents).  
 
a) Name & Address of the       :  Mehran University of Engineering & Technology,  
    procuring agency.   Jamshoro. 

 

b) Brief Description of Works      : Repair & Maintenance work of existing Approach 
Roads towards New Administration Block including 
Parking Areas & Stone Pitching at MUET, Jamshoro. 

 
c) Estimated Cost : Rs. 0.965 (M) 
 
d) Amount of Bid Security       : 5%    
 
e) Period of Bid Validity :  90 days. 
 
f) Amount of Performance Security : 5%   (5% at the time of Bid Submission and 5% deductible from the  
    running bills) 

 
g) Percentage if any, to be  
    deducted from bill  : 5%    
 
Tenders will be issued from : 26th February, 2021 up-to 15th March, 2021 
 
h) Deadline of submission of Bids along with time: 16-03-2021 upto 11:30 (A.M) 
 
I) Venue, Date & Time of Bid opening:   Office of the Deputy Director (Procurement),  
   16-03-2021 @ 12:00 (Noon)                
 
j) Time for Completion from written order of commence: Two (02) Months 
 
k) Liquidity damages : ------- (0.05% of Estimated cost or Bid cost) 
 
l) Stamp duty  
0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  
 

m)  Deposit Receipt No: _________________ 

Date: _____________________________ 

Amount: __________________________ 
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Conditions of Contract 

 
Clause – 1: Commencement & Completion Dates of work. The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 
 
The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 
 
Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 
 
Clause – 3: Termination of the Contract. 
 
(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the 

following conditions exits:- 
(i) Contractor causes a breach of any clause of the Contract; 
(ii) The progress of any particular portion of the work is unsatisfactory and notice 
of 10 days has expired; 
(iii) In the case of abandonment of the work owing to the serious illness or death of 
the contractor or any other cause. 
(iv) Contractor can also request for termination of contract if a payment certified 
by the Engineer is not paid to the contractor within 60 days of the date of the 
submission of the bill; 

 
(B)  The Executive Engineer/Procuring Agency has power to adopt any of the 

following courses as may deem fit:- 
(i) To forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above; 
(ii) To finalize the work by measuring the work done by the contractor. 
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(C)  In the event of any of the above courses being adopted by the Executive 
Engineer/Procuring Agency, the contractor shall have:- 

 
(i)  no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

 
(ii) However, the contractor can claim for the work done at site duly certified 

by the executive engineer in writing regarding the performance of such 
work and has not been paid.  

 
Procuring Agency/Engineer may invite fresh bids for remaining work. 
 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not  
given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing 
in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 
accordingly. 
 
Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its 
own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. When time has been extended as aforesaid, it 
shall continue to be the essence of the contract and all clauses of the contract shall 
continue to be operative during the extended period. 
 
Clause –6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials and 
all other matters in strict accordance with the specifications lodged in the office of the 
Executive Engineer and initialed by the parties, the said specification being a part of the 
contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as 
aforesaid. 
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Clause – 7: Payments. 
 
(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 

the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects.  

 
The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes. All 
such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period. 

 
(B)  The Final Bill. A bill shall be submitted by the contractor within one month of the 

date fixed for the completion of the work otherwise Engineer-in-charge’s 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties. 

 
Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 
 
Clause – 9: Issuance of Variation and Repeat Orders. 
 
(A)  Agency may issue a Variation Order for procurement of works, physical services 

from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract.  

 
(B)  Contractor shall not perform a variation until the Procuring Agency has authorized 

the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the 
work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 
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(C)  In case the nature of the work in the variation does not correspond with items in 
the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 
the rate quoted is within the rate worked out by him on detailed rate analysis, and 
then only he shall allow him that rate after approval from higher authority. 

 
(D)  The time for the completion of the work shall be extended in the proportion that 
the additional work bear to the original contact work. 
 
(E)  In case of quantities of work executed result the Initial Contract Price to be 

exceeded by more than 15%, and then Engineer can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of 
Superintending Engineer / higher authority.. 

 
(F)  Repeat Order: Any cumulative variation, beyond the 15% of initial contract 

amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract. 

 
Clause-10: Quality Control. 
 
(A)  Identifying Defects: If at any time before the security deposit is refunded to the 

contractor/during defect liability period mentioned in bid data, the Engineer-
incharge or his subordinate-in-charge of the work may instruct the contractor to 
uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 
carry out a test at his own cost irrespective of work already approved or paid.  

 
(B)  Correction of Defects: The contractor shall be bound forthwith to rectify or 

remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice. 

 
(C)  Uncorrected Defects: 
 

(i)  In the case of any such failure, the Engineer-in-charge shall give the 
contractor at least 14 days notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re-execute the work or 
remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 

 
(ii)  If the Engineer considers that rectification/correction of a defect is not 

essential and it may be accepted or made use of; it shall be within his 
discretion to accept the same at such reduced rates as he may fix therefore. 
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Clause – 11: 
 
(A)  Inspection of Operations. The Engineer and his subordinates, shall at all 

reasonable times have access to the site for supervision and inspection of works 
under or in course of execution in pursuance of the contract and the contractor 
shall afford every facility for and every assistance in obtaining the right to such 
access. 

 
(B)  Dates for Inspection and Testing. The Engineer shall give the contractor 

reasonable notice of the intention of the Engineer-in-charge or his subordinate to 
visit the work shall have been given to the contractor, then he either himself be 
present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose, orders given to the contractor’s duly 
authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself. 

 
Clause – 12: Examination of work before covering up. 
 
(A)  No part of the works shall be covered up or put out of view/beyond the reach 

without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations; 

 
(B)  If any work is covered up or placed beyond the reach of measurement without such 

notice having been given, the same shall be uncovered at the contractor’s expense, 
and in default thereof no payment or allowance shall be made for such work, or for 
the materials with which the same was executed.  

 
Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at the premises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if any 
damage is caused while the work is in progress or become apparent within three months 
of the grant of the certificate of completion, final or otherwise, the contractor shall make 
good the same at his own expense, or in default the Engineer may cause the same to be 
made good by other workmen, and deduct the expenses from retention money lying with 
the Engineer. 
 
Clause-14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor’s labour shall be 
paid by him. 
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Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract any 
part of the works without the prior consent of the Engineer. Any such consent shall not 
relieve the contractor from any liability or obligation under the contract and he shall be 
responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or 
workmen as if these acts, defaults or neglects were those of the contractor, his agents’ 
servants or workmen. The provisions of this contract shall apply to such subcontractor or 
his employees as if he or it were employees of the contractor. 
 
Clause – 16: Disputes. All disputes arising in connection with the present contract, and 
which cannot be amicably settled between the parties, , the decision of the Superintending 
Engineer of the circle/officer/one grade higher to awarding authority shall be final, 
conclusive and binding on all parties to the contract upon all questions relating to the 
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned 
and as to the quality of workmanship, or materials used on the work or as to any other 
questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating 
to the contract design, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works, or the execution, of failure to execute the 
same, whether arising, during the progress of the work, or after the completion or 
abandonment thereof. 
 
Clause –17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor’s retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 
 
Clause –18: Financial Assistance /Advance Payment. 
 
(A) Mobilization advance is not allowed. 
 
(B) Secured Advance against materials brought at site. 
 
(i)  Secured Advance may be permitted only against imperishable materials/quantities 

anticipated to be consumed/utilized on the work within a period of three months 
from the date of issue of secured advance and definitely not for full quantities of 
materials for the entire work/contract. The sum payable for such materials on site 
shall not exceed 75% of the market price of materials; 

 
(ii)  Recovery of Secured Advance paid to the contractor under the above provisions 

shall be affected from the monthly payments on actual consumption basis, but not 
later than period more than three months (even if unutilized). 
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Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government 
by the contractor shall be liable for recovery as arrears of Land Revenue. 
 
Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole 
of the works (a work should be considered as complete for the purpose of refund of 
security deposit to a contractor from the last date on which its final measurements are 
checked by a competent authority, if such check is necessary otherwise from the last date 
of recording the final measurements), the defects notice period has also passed and the 
Engineer has certified that all defects notified to the contractor before the end of this 
period have been corrected, the security deposit lodged by a contractor (in cash or 
recovered in installments from his bills) shall be refunded to him after the expiry of three 
months from the date on which the work is completed. 
 

 
 

 
Accounts Officer 

 
 
 
 
 
Contractor       Deputy Director (Procurement)  
 



  13  

 

 
 

SCHEDULE-B 
BILL OF QUANTITIES 

 

REPAIR & MAINTENANCE WORK OF EXISTING APPROACH ROADS TOWARDS 
NEW ADMINISTRATION BLOCK INCLUDING PARKING AREAS & STONE 

PITCHING  AT MUET, JAMSHORO. 

 
GENERAL ABSTRACT 

 

S.# DESCRIPATION AMOUNT RS. 

1 PART-A, ROAD WORK (SCHEDULE ITEMS):  

  
Total Rs. (Part-A) 

                   

Total Rs. in Millions.……. 
                           

 
 
 
 
 

Contractor  
Deputy Director (Procurement)
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SCHEDULE-B 
 

BILL OF QUANTITIES 
 

REPAIR & MAINTENANCE WORK OF EXISTING APPROACH ROADS TOWARDS 
NEW ADMINISTRATION BLOCK INCLUDING PARKING AREAS & STONE 

PITCHING AT MUET, JAMSHORO. 

S.# ITEM QTY  RATE Rs. UNIT AMOUNT RS. 

PART-I, ROAD WORK (SCHEDULE ITEMS): 

1 

Excavation in rock, dressed to designed section, 
grades and profiles, excavated material disposed-off 
within 100 ft. lift upto 5 ft. 
(b) Medium hard rock requiring occasional blasting. 
(S.I.#6-b, P # 02, Chapter # 01) 

1,520.00      10,133.00  %0Cft. 15,402.00 

2 

Dismantling Cement concrete plain 1:2:4 (S.I #. 19 
(c) P-10) 580.18 

          

3,327.50  % Cft. 19,305.00 

3 Pacca brick work in ground floor in: (e) Cement 
sand mortar. 1:6 (S.I #. 05(I-e), P-21) 159.38 

       

12,674.36  % Cft. 20,200.00 

4 Cement plaster 1:6 upto 12' height.  
(b) 1/2" thick (S.I #. 13(b), P-52) 1,426.81 

          

2,206.60  % Sft. 31,484.00 

5 Cement plaster 1:6 upto 12' height.  
(a) 3/8" thick (S.I #. 13(a) P-52) 2,010.00 

          

2,122.72  % Sft. 42,667.00 

6 Providing and laying 1" thick topping cement 
concrete (1:2:4 ) including Surface finishing and 
dividing into panels:: 
(a) 2" thick 

1,822.50 
          

1,915.13  % Sft. 59,696.00 

7 Supplying and filling sand under floor and plugging 
in walls.  (S.I #. 29 P-26) 6,722.66 

 

      1,141.25  % Cft. 76,722.00 

8 
Pointing flush on stone work. (b) In cement mortar 
1:3.  (S.I #. 20-b, P-53) 44,952.44 

 

1,062.33 % Cft. 477,543.00 

9 

Painting with enamel paint on Masonry walls. page 
#72 item # 30(A) and 30(B) 2nd & subsequent. 5,593.65 

          

2,006.40  % Cft. 112,231.00 

Sub-Total …… = 855,250.00 

Premium ____ Above/ Below on Schedule Items …..   

Total …… =  

 
 
 
 
 

Contractor  
Deputy Director (Procurement) 
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Appendix-L to Bid  
(INTEGRITY PACT) 

 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
 
 

Contract No.________________ Dated __________________  
 
Contract Value: ________________  
 
Contract Title:  Repair & Maintenance work of existing Approach Roads towards New Administration 

Block including Parking Areas & Stone Pitching at MUET, Jamshoro. 
 
M/s _____________________________ hereby declares that it has not obtained or induced the procurement of 
any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any 
administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any 
corrupt business practice.  
 
Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully 
declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and 
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any 
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, 
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether 
described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 
contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring 
Agency (PA) except that which has been expressly declared pursuant hereto.  
 
[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure 
of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has 
not taken any action or will not take any action to circumvent the above declaration, representation or warranty.  
 
[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making 
full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, 
representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit 
obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA 
under any law, contract or other instrument, be voidable at the option of PA.  
 
Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/ Contractor/ 
Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business 
practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, 
gratification, bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for the purpose of 
obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from PA.  
 
 
 
 
……………………..…………  
Deputy Director (Procurement)        (Contractor) 

 


