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 MEHRAN UNIVERSITY OF ENGINEERING AND  

TECHNOLOGY, JAMSHORO. 

 

 

 

 

TENDER DOCUMENT 

 

 

ISO – 9001:2015 CERTIFIED 

 

 

 

 

 

 

 

FOR 

 

 

 

 

FOR 

 

 

INSTALLATION OF DISINFECTION SYSTEM AT WATER 

COLLECTION POINT/ RESERVOIR AT MUETCH OF MUET, 

JAMSHORO (Re-Invited). 



2 

    

                                 
“SAY NO TO CORRUPTION” 

No. & Dated: DD(Proc.)/MUET/JAM/-124, 17-09-2019 
NOTICE INVITING TENDERS 
 

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting 

eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in 

case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of Works and 

Services and registration with Pakistan Engineering Council as the case may be and not black listed in any 

procuring agency or authority, are invited to participate in full / item rate tender for the following works: 
 
 

S# Name of Work 
Tender 

Fee 

Completion 

Time 

Earnest 

Money 

Date of 

Purchase 

Date of 

Submission 

of Bids 

Purchase 

From 

1. 

Procurement of Furniture Articles 

Required For Eight (08) No. Class Rooms 

at First Floor in Civil Engineering 

Department at MUET, Jamshoro. 

3,000 
02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 10.30 

A.M 

Executive 

Engineer 

(Development) 

2. 

Procurement of 300 KVA & 150 KVA 

Diesel Generator Set for Extension of 

Academic Block-I & II and Science & 

Technology Park at MUET, Jamshoro.  

3,000 
02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 10.30 

A.M 

Executive 

Engineer 

(Development) 

3. 

Installation of Disinfection System at 

Water Collection Point / Reservoir at 

MUECHS, MUET, Jamshoro (Re-Invited). 

3,000 
02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 10.30 

A.M 

Executive 

Engineer 

(Development) 

4. 

Providing & Fixing Road Traffic Sign 

Boards, Zebra Crossing Thermo Plastic 

Lane Markings & Eight (08) Nos. Shades 

for Parking 05 Nos. Bicycles at Various 

Roads / Locations of MUET, Jamshoro. 

3,000 
02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 10.30 

A.M 

Executive 

Engineer 

(Development) 

5. 
Purchase of Smart ID Card Printer’s 

Consumables at MUET, Jamshoro.  
3,000 

02 

Months 
5% 

24-09-2019 

To            

09-10-2019 

10-10-2019 

upto 12.30 

P.M 

Deputy 

Director 

(Procurement) 

 

The terms and conditions are given as under:- 
 

1. The tender documents can be had from above office or can be downloaded from SPPRA website i.e. 

https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices on the 

payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed 

tenders on prescribed proforma along with earnest money mentioned above of total bid in the form of Pay 

Order in favour from whom tender was purchased for S.No. 1 to 4 will be opened on the 10-10-2019 @ 11.00 

(A.M) and for S.No. 05 will be opened on the 10-10-2019 @ 01.00 (P.M) in presence of the representatives, 

who so ever will be present at that time. In case of any unforeseen situation resulting in closure of office on 

the date of opening or if Government declares Holiday the tender shall be submitted / opened on the next 

working day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will 

not be considered in the competition. 
 

2. The Method of Procurement is Single Stage - One Envelope Procedure. 
 

3. The Bidders should have atleast 05 years experience of same services in any university or large organization. 
 

http://www.muet.edu.pk/tenders-notices
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4. The Bidders should be registered with tax paying agencies which would be verified by concerned agencies. 
 

5. The Bidders should have atleast Rs. 15.000 (M) for works at Sr. Nos. 01 and Rs. 5.000 (M) for Sr. Nos. 02 to 

05, annual turnover of 03 years which would be verified by bank statement. 
 

 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 

(Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under 

Rule-25” of said Rules. 

 

 

Deputy Director (Procurement), 

Mehran University of Engg. & Tech. Jamshoro, 

Phone No. 022-2109010 Fax: 022-2771403 

Email: nadeem.soomro@admin.muet.edu.pk 
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General Conditions 

 
General Provisions  

 
1.1 Definitions  

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts 

A and B, and these General Conditions, the following words and expressions shall have the 

meanings stated. Words indicating persons or parties include corporations and other legal 

entities, except where the context requires otherwise.  

 

A. “Employer” means the Mehran University solely represented by the vice Chancellor of Mehran 
University. 
 
 

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the 
Employer and includes Contractors representative, successors and permitted assignees.  
 

C. “Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents, will 
provide consulting services to the Employer during construction. 
 

D. “Director (W&SP)” means the authorized Officer of the University, who possess the role of Controlling 
and Co-ordination between University, Consultants and Contractor. 
 

E. “Works” means all the works and things to be executed, supplied or done in accordance with the 
contract. 
 

F. “University”: means Mehran University of Engineering & Technology, Jamshoro. 
 

1.1.1 The Contract  

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of 

Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further 

documents (if any) which are listed in the Contract Agreement or in the Letter of Acceptance.  

 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 [ 

Contract Agreement ].  

 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the Procuring 

Agency, of the Letter of Tender, including any annexed memoranda comprising agreements 

between and signed by both Parties. If there is no such letter of acceptance, the expression 

“Letter of Acceptance” means the Contract Agreement and the date of issuing or receiving the 

Letter of Acceptance means the date of signing the Contract Agreement. 

 

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, which 

was completed by the Contractor and includes the signed offer to the Procuring Agency for the 

Works.  
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1.1.1.5 “Specification” means the document entitled specification, as included in the Contract, 

and any additions and modifications to the specification in accordance with the Contract. Such 

document specifies the Works.  

 

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Agency in 

accordance with the Contract.  

 

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Letter of Tender, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices.  

 

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor 

submitted with the Letter of Tender, as included in the Contract.  

 

1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean 

the documents so named (if any) which are comprised in the Schedules.  

 

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled contract 

data which constitute Part A of the Particular Conditions.  

 

 

1.1.2 Parties and Persons  

1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context requires.  

 

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract Data 

and the legal successors in title to this person.  

 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Tender 

accepted by the Employer and the legal successors in title to this person(s).  

 

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as the 

Engineer for the purposes of the Contract and named in the Contract Data, or other 

person appointed from time to time by the Employer and notified to the Contractor 

under Sub-Clause 3.4 [ Replacement of the Engineer ].  

 

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in the 

Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 [ 

Contractor’s Representative ], who acts on behalf of the Contractor.  

 

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred to 

in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and other 

employees of the Engineer and of the Procuring Agency; and any other personnel 

notified to the Contractor, by the Procuring Agency or the Engineer, as Procuring 

Agency’s Personnel.  

 

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all 

personnel whom the Contractor utilizes on Site, who may include the staff, labour and 
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other employees of the Contractor and of each Subcontractor; and any other personnel 

assisting the Contractor in the execution of the Works.  

 

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, or 

any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons.  

 

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 [ 

Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on the 

Composition of the Dispute Board ].  

 

1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the 

international federation of consulting engineers.  

 

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.  

 

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the Contract 

Data.  

1.1.3 Dates, Tests, Periods 

and Completion 

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission and 

completion of the Tender.  

 

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      [ 

Commencement of Works ].  

1.1.3.3 “Time for Completion” means the time for completing the Works or a Section 

(as the case may be) under Sub-Clause 8.2 [ Time for Completion ], as stated in the 

Contract Data (with any extension under Sub-Clause 8.4 [ Extension of Time for 

Completion ]), calculated from the Commencement Date.  

 

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or 

agreed by both Parties or instructed as a Variation, and which are carried out under 

Clause 9 [ Tests on Completion ] before the Works or a Section (as the case may be) 

are taken over by the Procuring Agency. 

 

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10       

[Procuring Agency’s Taking Over ].  

 

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the 

Contract and which are carried out in accordance with the Specification after the Works 

or a Section (as the case may be) are taken over by the Procuring Agency.  

 

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the 

Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of 

Outstanding Work and Remedying Defects ], which extends over twelve months except 

if otherwise stated in the Contract Data (with any extension under Sub-Clause 11.3 

[Extension of Defects Notification Period ]), calculated from the date on which the 
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Works or Section is completed as certified under Sub-Clause 10.1 [ Taking Over of the 

Works and Sections ].  

 

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 11.9 [ 

Performance Certificate ].  

 

1.1.3.9 “day” means a calendar day and “year” means 365 days.  

1.1.4 Money and Payments  

1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of 

Acceptance for the execution and completion of the works and the remedying of any 

defects.  

 

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The Contract 

Price ] , and includes adjustments in accordance with the Contract.  

 

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overhead and similar charges, but does 

not include profit.  

 

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-

Clause 14.13 [ Issue of Final Payment Certificate ].  

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11         [ 

Application for Final Payment Certificate ].  

 

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract 

Price is payable, but not the Local Currency.  

 

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under Clause 

14 [ Contract Price and Payment ], other than the Final Payment Certificate.  

 

1.1.4.8 “Local Currency” means the currency of the Country.  

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 [ 

Contract Price and Payment].  

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as a 

provisional sum, for the execution of any part of the Works or for the supply of Plant, 

Materials or services under Sub-Clause 13.5 [ Provisional Sums ].  

 

1.1.4.11 “Retention Money” means the accumulated retention moneys which the 

Procuring Agency retains under Sub-Clause 14.3 [ Application for Interim Payment 

Certificates ] and pays under Sub-Clause 14.9 [ Payment of Retention Money ].  

 

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an 

application, under Clause 14 [ Contract Price and Payment ], for a payment certificate. 

 

1.1.5 Works and Goods  

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other 

things required for the execution and completion of the Works and the remedying of 
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any defects. However, Contractor’s Equipment excludes Temporary Works, Procuring 

Agency’s Equipment (if any), Plant, Materials and any other things intended to form or 

forming part of the Permanent Works.  

 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary 

Works, or any of them as appropriate.  

 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or 

forming part of the Permanent Works, including the supply-only materials (if any) to be 

supplied by the Contractor under the Contract.  

 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the 

Contractor under the Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or 

forming part of the Permanent Works, including vehicles purchased for the Procuring 

Agency and relating to the construction or operation of the Works.  
 

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a Section 

(if any).  
 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 

Contractor’s Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects.  
 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of 

them as appropriate.  
 

1.1.6 Other Definitions 
  

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and 

other software, drawings, manuals, models and other documents of a technical nature 

(if any) supplied by the Contractor under the Contract.  
 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located, where 

the Permanent Works are to be executed.  
 

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and vehicles 

(if any) made available by the Employer for the use of the Contractor in the execution 

of the Works, as stated in the Specification; but does not include Plant which has not 

been taken over by the Employer.  
 

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].  

 

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other 

laws, and regulations and by-laws of any legally constituted public authority.  

 

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-

Clause 4.2 [ Performance Security ].  

 

1.1.6.7 “Site” means the places where the Permanent Works are to be executed, 

including storage and working areas, and to which Plant and Materials are to be 
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delivered, and any other places as may be specified in the Contract as forming part of 

the Site.  

 

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced 

contractor by the Base Date.  

 

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved as 

a variation under Clause 13 [ Variations and Adjustments ].  

 

1.2 Interpretation   In the Contract, except where the context requires otherwise:  

 

(a)  words indicating one gender include all genders;  

(b)  words indicating the singular also include the plural and words indicating the 

plural also include the singular;  

(c)  provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be record in writing;  

(d)  “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  

(e)  the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” and 

the words “tender documents” with “bidding documents".  

 

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

 

In these Conditions, provisions including the expression “Cost plus profit” require this 

profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the Contract 

Data.  

 

1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications shall 

be:  

 

(a)  in writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as stated 

in the Contract Data; and  

(b)  delivered, sent or transmitted to the address for the recipient’s communications 

as stated in the Contract Data. However:  

 

(i)  if the recipient gives notice of another address, communications shall thereafter 

be delivered accordingly; and  

(ii)  if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the address from which the request was  issued. 

Approvals, certificates, consents and determinations shall not be unreasonably 

withheld or delayed. When a certificate is issued to a Party, the certifier shall 

send a copy to the other Party. When a notice is issued to a Party, by the other 
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Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as 

the case may be.  

1.4 Law and Language  

 

The Contract shall be governed by the law of the country or other jurisdiction stated in 

the Contract Data. 

The ruling language of the Contract shall be that stated in the Contract Data.  

 

The language for communications shall be that stated in the Contract Data. If no 

language is stated there, the language for communications shall be the ruling language 

of the Contract.  

 

1.5 Priority of Documents 

 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence:  

 

(a)  the Contract Agreement (if any),  

(b)  the Letter of Acceptance,  

(c)  the Tender,  

(d)  the Particular Conditions - Part A,  

(e)  the Particular Conditions - Part B,  

(f)  these General Conditions,  

(g)  the Specification,  

(h)  the Drawings, and  

(i)  the Schedules and any other documents forming part of the Contract.  

 

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any 

necessary clarification or instruction.  
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT  
 

1.1 Definitions  

  

 

1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”. 

1.1.1.5  “Bid” is synonymous with “Tender”.  

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added: 

 

1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance 

 with Sub-Clause 8.3 and any approved revisions thereto.  

 

1.12.2  “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is synonymous 

 with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 days in ICB.  

 

1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  

 

1.15  Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause with 

or without changes, in case of contracts under Project, Bank and donor’s programme. 

   Not Applicable.  

 

3.1 Engineer’s Duties and Authority.  

 

The following paragraph is added after duties: 

 

 Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional engineer 

as defined in the Pakistan Engineering Council Act 1975 (V of 1976)  

 

4.3  Contractor’s Representative 

The following text is to be added after last line:  

 

The contractor’s authorized representative and his other professional engineers working at 

site shall register themselves with the Pakistan Engineering Council.  

 

6.10 Records of Contractor’s Personnel and Equipment 

 

 The following paragraph is added:  

 

The Contractor shall, upon request by the Engineer at any time in relation to any item of 

hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and 

address of the Owner of the equipment and shall certify that the agreement for the hire 

thereof contains a provision in accordance with the requirements set forth above.  

 
 

The following sub-clause 7.9 is added in (GCC):  
 

7.9  Use of Pakistani Materials and Services  
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The contractor shall, so far as may be consistent with the contract, make the maximum use 

of materials, supplies, plant and equipment indigenous to or produced or fabricated in 

Pakistan and services, available in Pakistan provided such materials, supplies, plant, 

equipment and services shall be of required standard.  

 

8.1 Commencement of Works  
 

The last para is deleted and substituted with the following: The contractor shall commence 

the works on site within the period named in Appendix-A to Bid from the date of receipt by 

him from the Engineer of a written Notice to Commence. Thereafter, the contractor shall 

proceed with the works with due expedition and without delay.  
 

8.2  Prolonged Suspension  

Replace 84 days by 120 days.  

 

8.3 Programme  

The following text is to be added after [Commencement of Works] The programme shall be 

submitted in the either form of Bar Chart identifying the critical activities.  
 

 13.1  Right to vary  
In the last line of Para, after the word “Variation", the word “in writing” is added.  

 

13.3 Variation procedure  

In the tenth line, after the words “as soon as practicable” following is added: “and within a 

period not exceeding one-eighth of the completion time”  
 

13.8 Adjustment for changes in cost  
 

Not applicable  
 

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly  

14.1  The Contract Price  

Sub-para (d) is deleted.  
 

14.2 Advance Payment  
 

See Special Conditions. 
 
 

Mobilization Advance/Advance Payment  
 

See Special Conditions. 
 

14.5  Plants and Materials intended for Works  

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – 

perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-  

(I) The Contractor shall be entitled to receive from the procuring agency Secured Advance 

against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form No. 

2) acceptable to the procuring agency of such sum as the Engineer may consider proper in 

respect of non-perishable materials brought at the site but not yet incorporated in the 

Permanent Works provided that:  
 

(i) The materials are in accordance with the specifications for the permanent works;  

 

(ii) Such materials have been delivered to the site and are properly stored and protected against 

loss or damage or deterioration to the satisfaction and verification of the Engineer/Assistant 

Engineer but at the risk and cost of the Contractor;  
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(iii) The Contractor’s records of the requirements, orders, receipts and use of materials are kept 

in a form approved by the Engineer, and such records shall be available for inspection by 

the Engineer;  

 

(iv) The Contractor shall submit with his monthly statement the estimated value of the materials 

on site together with such documents as may be required by the Engineer for the purpose of 

valuation of materials and providing evidence of ownership and payment therefore;  
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BIDDING 
DATA 
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Contract/Bidding Data 

 

The following specific data for the works to be tendered shall complement, amend, or supplement the 

provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall 

prevail over those in the Instructions to Bidders.  

 

Instructions to Bidders  

 

Clause Reference  

 

1.1 Name and address of the procuring agency:  Mehran University of Engg. & Technology,  

       Jamshoro. 
 

 

1.2 Name of the Project and Summary of the works:  

 

 

 

 

2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;   
 

 

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds.  12.548 (Million). 

 

8.1 Time limit for clarification: 05 days. 

 

10.1 Bid language: English 

 

11.1 (a) Prequalification Information to be updated (where applicable):  

 

Already pre qualified contractors at MUET, Jamshoro. 

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in 

single stage single envelope: N/A. 

 

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the 

bid in meeting requirements for timely completion of the works.   

 

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency they 

require, if applicable. N/A. 

 

14.1 Period of Bid Validity: 90 days. 

 

 

15.1  Amount of Bid Security: 10% 

(5% at the time of Bid Submission and 5% deductible from the running bills). 
 

 

17.1 Venue, time, and date of the pre-Bid meeting: N/A. 

 

 

Installation of Disinfection System at Water 

Collection Point/ Reservoir at MUETCH of 

MUET, Jamshoro (Re-Invited). 
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18.4 Number of copies of the bid to be completed and returned: N/A.  

 

 

19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Director 

(W&SP), MUET, Jamshoro. 

 

 

(b) Name and Identification Number of the Contract:  

 

 

 
 

20.1 (a) Deadline for submission of bids:- -2019 upto 10.30 (A.M) 

 

 

 (b) Venue, time, and date of bid opening:   Office of the Executive Engineer (Development),  

      MUET, Jamshoro on -2019 at 11.00 AM. 

 

 

 

32.1 Standard form and amount of Performance Security 5% acceptable to the procuring agency: 

Bank Guarantee. 

 

   

32.3 Stamp duty: 

0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  

Installation of Disinfection System at Water 

Collection Point/ Reservoir at MUETCH of 

MUET, Jamshoro (Re-Invited). 

  

.  

. 
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AND 

APPENDICES TO BID 
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FB-1 

FORM OF BID 

 

Bid Reference No. Installation of Disinfection System at Water Collection Point/ Reservoir at MUETCH 

of MUET, Jamshoro (Re-Invited). 

To:  

_______________________________ 

 _______________________________  

_______________________________  

 

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and 

Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. 

_________________________________ for the execution of the above-named work, we/I, the 

undersigned, offer to execute and complete the work and remedy any defects therein in conformity 

with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the 

sum of Rs. _______________________________________________________ (Rupees 

__________________________________________________________) or such other sum as may 

be ascertained in accordance with the said conditions.  

 

2.  We/I understand that all the Appendices attached hereto form part of this bid.  

 

3.  As security for due performance of the undertakings and obligations of this bid, we/I submit 

herewith a bid security in the amount of Rupees ________________  

(Rs. ______________________) drawn in your favour or made payable to procuring agency and 

valid for a period of ___________days beginning from the date, bid is opened.  

 

4.  We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the 

works comprised in the contract within the time stated in Appendix-A to Bid.  

 

5.  We/I agree to abide by this bid for the period of ______ days from the date fixed for opening the 

same and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period.  

 

6.  Unless and until a formal Agreement is prepared and executed, this bid, together with your written 

acceptance thereof, shall constitute a binding contract between us.  

 

7.  We do hereby declare that the bid is made without any collusion, comparison of  

figures or arrangement with any other bidder for the works.  

 

We understand that you are not bound to accept the lowest or any bid you may receive.  

 

9.  We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 

10 of Conditions of Contract for the due performance of the Contract.  

 

10.  We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and 

severally for the execution of the Contract and the composition or the constitution of the joint 
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venture shall not be altered without the prior consent of the procuring agency. (Please delete this in 

case of Bid form a single bidder)  

in the capacity of _______duly authorized to sign Bids for and on behalf of  

 

Dated this ___________day of________________20______  

Signature: ________________________  

_____________________________________________________  

(Name of Bidder in Block Capitals)  

(Seal)  

Address:___________________________________________________________  

__________________________________________________________________  

__________________________________________________________________  

Witness:  

 

Signature: _____________________________  

Name: ________________________________  

 

Address: __________________________________________________________  

____________________________________________________________  

 

Occupation:________________________________________________________  

. 
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Appendix-A to Bid  

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 

 
1.  Engineer representing Consulting Firm hired 

by the procuring agency to issue variation in 

case of emergency.  

 

3.1  Up to 2% of the contract price stated in the 

Letter of Acceptance.  

2.  Amount of Performance Security  

 

 

 

4.2  Up to 10% of contract price.  

 

3.  Time for Furnishing Program  8.3  Within 07 days from the date of receipt of Letter 

of Acceptance.  

 

4.  Minimum amount of Third Party Insurance  18.3  Rs. _________ per occurrence with number of 

occurrences unlimited. N/A. 

 

5.  Time for Commencement  8.1  Within 07 days from the date of receipt of 

Engineer’s Notice to Commence, this shall be 

issued within fourteen (14) days after signing of 

Contract Agreement.  

 

6.  Time for Completion (works & sections)  8.2 &  

10.2  

02 Months from the date of receipt of Engineer’s 

Notice to Commence.   

 

7.  Amount of Liquidity Damages/Delay 

Damages/Penalties  

8.7  0.05% Damages per day but total amount 

will not be more than 10% of contract 

Price.  

 
8.  Defects Liability Period  11.1  180 days from the effective date of Taking Over 

Certificate.  

 

9.  Percentage of Retention Money  14.2  5% of the amount of Interim/Running Payment 

Certificate.  

 

10.  Limit of Retention Money  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

 

11.  Minimum amount of Interim/Running 

Payment Certificates  

 

14.2  Rs. __________________  N/A. 

12.  Time of Payment from delivery of 

Engineer’s Interim/Running Payment 

Certificate to the procuring agency.  

 

14.7  30 days.  

13.  Mobilization Advance.  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

 

14. Escalation  Escalation shall be paid separately as per 

Notifications issued by Govt. of Sindh from time 

to time after the opening date. 
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15 Action when whole of the security deposit is 

forfeited: 

 

Clause- 1. 

 

In any case in which under any clause or clauses 
of this contract the Contractor shall have 
rendered himself liable to pay compensation 
amounting to the whole of his security deposit ( 
whether paid in one sum or deducting by 
installment) I or in the case of abandonment of 
the work owing to the serious illness or death of 
the Contractor or any other case, the Director 
(W&SP), on behalf of the Mehran University of 
Engineering, & Technology, Jamshoro, shall 
have power to adopt any of the following 
courses, as he may deem best suited to the 
interests of University. 

(a) To rescind the contract ( of which 
rescission notice in writing to the contractor 
under the hand of the Director (W&SP) shall be 
conclusive evidence) and in that case the 
security deposit of the Contractor shall stand 
forfeited and absolutely at the disposal of 
University. 

(b) To employ labour paid by the 
University to carry out the work, or any part of 
the work, debiting the Contractor with the cost 
of the labour ( as to the correctness of which 
cost and price the certificate of Director (W&SP) 
shall be final and conclusive against the 
Contractor) and crediting him with the value of 
the work done, in all respects in the same 
manner and at the same rates as if it had been 
carried out by the Contractor under the terms 
of his contract; and in that case the certificate 
of the Director (W&SP) as to the value of the 
work done shall be final and conclusive against 
the Contractor. 

(c) To measure up the work of the 
Contractor and to take such part thereof as 
shall be unexpected out of his hands, and to 
give it to another Contractor to complete it, in 
which case any expenses which may be incurred 
in excess of the sum which would have been 
paid to the original Contractor if the whole 
work had been executed by him ( as to the 
amount of which excess expenses the 
certificates in writing of the Director (W&SP) 
shall be final and conclusive ) shall be borne and 
paid by the original Contractor and shall be 
deducted from any money due to him by 
University under the contractor or otherwise or 
from his security deposit or the proceeds of sale 
thereof, or a sufficient part thereof. 
In the event of any of the above courses being 
adopted by the Director (W&SP) Contractor 
shall have no claim to compensation for any 
loss sustained by him-by reason of his having 
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purchased or procured any materials, or 
entered into any engagements, or made any 
advance on account of or with a view to the 
execution of the work or the performance of 
the contract. And in case the contract shall be 
rescinded under the provision aforesaid, the 
Contractor shall not be entitled to recover or be 
paid any sum for any work therefore actually 
performed by him under this contract unless 
and until the Director (W&SP) shall have 
certified in writing the performance of such 
work and the amount payable in respect 
thereof, and he shall only be entitled to be paid 
the amount so certified. 

16 Action when the progress of any particular 
position of the work is unsatisfactory: 

 

Clause-2 If the progress of any particular portion of the 
work is unsatisfactory. Director (W&SP) on 
recommendation of Engineer, shall not 
withstanding that the general progress of the 
work is in accordance with the conditions, be 
entitled to take action under clause 1 (b) after 
giving the Contractor 10 days notice in writing. 
The Contractor will have no claim for 
compensation; for any loss sustained by him 
owing to such no claim for compensation, for 
any loss sustained by him owing to such action. 

17 Contractor remains liable to pay 
compensation if action not taken under 
clause 3 and 4. 

power to take possession of or required 
removal of or sell contractor's plant 

 

Clause-3 In any case in which any of the power conferred 
upon the Director (W&SP) by clause 1 and 2 
hereof shall have become exercisable and the 
same shall not have been exercised the non-
exercised thereof shall not constitute a waiver 
of any of the conditions hereof and -such 
powers shall notwithstanding be exercisable in 
the event of any future case of default by the 
Contractor for which under any clause or 
clauses hereof he is declared liable to any 
compensation amounting if the whole of his 
security deposit and the liability of the 
Contractor for past and future compensation 
shall remain unaffected. In the event of the 
Director (W&SP) taking action under sub-clause 
(a) or (c) of clause 1, he may, if he so desires, 
take possession of all or any tools, plant, 
materials and stores in or upon the works, of 
the site thereof or belonging to the Contractor 
or procured by him and intended to be used for 
the execution of the work or any part thereof, 
paying or allowing for the same in account at 
the contract rate, or in the case of contract not 
being applicable, at current market rates, to be 
certified by the Director (W&SP) whose 
certificate thereof shall be final. In the 
alternative, the Director (W&SP) may, after 
giving notice in writing to the Contractor or his 
clerk of the work foreman or other authorized 
agent, required him to remove such tools, plant 
materials, or stores from the premises within a 
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time to be specified in such notice, and in the 
event of the Contractor is failing to comply with 
any such requisition, the Director (W&SP) may 
remove them at the Contractor's expense or sell 
them by auction or private sale on account of 
the Contractor and at his risk in all respects, and 
the certificate of the Director (W&SP) as to the 
expense of any such removal and the amount of 
the proceeds and expense of any such sale shall 
be final and conclusive against the Contractor. 

18 Extension Of Time 

 

Clause-4 If the Contractor shall desire an extension of the 
time for completion of the work on the ground 
of his having been unavoidable hindered in its 
execution or on any other ground, he shall 
apply in writing to the Director (W&SP) within 
30 days from the date of which the execution of 
the work, was hindered as aforesaid or on 
which the ground for asking for extension arose 
and in any case before the date of completion 
of the work and the Director (W&SP) may, if in 
his opinion, there are reasonable grounds for 
granting an extension, grant such extension as 
he thinks necessary or proper. The decision of 
the Director (W&SP) in this matter shall be final. 

Provided that where the Contractor is hindered 
in the execution of the work on account of any 
act or omission on the part of the University or 
its authorized officers, the Director (W&SP) may 
at any time before the date of completion and 
on his own initiative extend the time for 
completion of the work for such period as he 
may think necessary or proper. 
Where time has been extended under this or 
any other clause of this agreement the date for 
completion of the work shall be the date fixed 
by the order giving the extension or by the 
aggregate of all such orders, made under this 
agreement. 

When time has been extended as aforesaid, it 
shall continue to be the essence of the contract 
and all clauses of the contract shall continue to 
be operative during the extended period.  

19 Final Certificate 

 

Clause-5 On completion of the work the Contractor shall 
be furnished with a certificate by the Engineer 
of such completion, but no such certificate shall 
be given nor shall the work be considered to be 
complete until the Contractor shall have 
removed from premises on which the work shall 
have been executed all scaffolding surplus 
materials and rubbish and shall have cleaned 
the site of work in and around the structures / 
works completed and shall have cleaned off the 
dirt from all woodwork, doors, windows, walls, 
floors, or other parts of any building in or upon 
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which the work has been executed, or of which 
he may have had possession for the purpose of 
executing the work, nor until the work shall 
have been measured by the Engineer or where 
the measurements have been taken by his 
subordinate until they have received the 
approval of the Director (W&SP), the said 
measurements being binding and conclusive 
against the Contractor If the Contractor shall 
fail to comply with the requirements of this 
clause is to the removal of scaffolding, surplus 
materials and rubbish and shall have cleared 
the site of work in and around the 
structures/works completed and dispose of the 
same as he thinks fit and clean of such dirt as 
aforesaid; and the contracts shall have no claim 
in respect of any such scaffolding or surplus 
materials as aforesaid except for any such 
actually realized by the sale thereof. 

20 Payment Of Intermediate Certificate To Be 

Regarded As Advance 

 

Clause-6 No payment shall be made for any work, 
estimated to cost less than rupees ten 
thousand till after the whole of the work shall 
have been completed and a certificate of 
completion given. But in the case of work 
estimated to cost more than rupees ten 
thousands, the Contractor shall on submitting 
bill therefore, as provided in Clause-10 be 
entitled to receive payment proportionate to 
the part of the work then approved and passed 
by the Engineer and Director (W&SP), whose 
certificate such approval and passing of the sum 
so payable shall be final and conclusive against 
the Contractor. All such intermediate payments 
shall be regarded as payments by way of 
advance against the final payments only and 
not as payment for work actually done and 
completed, and .shall not preclude the Engineer 
and Director (W&SP) from requiring any bad, 
unsound, imperfect or unskillful work to be 
removed or taken away and reconstructed, or 
re-erected, nor shall any such payment be 
considered as an admission of the due 
performance of the contract or any part thereof 
in any respect or the occurring of any claims; 
nor shall it conclude, determine, or affect in any 
other way the powers of the Director (W&SP) as 
to the final settlement and adjustment of the 
accounts or otherwise, or in any way very or 
effect the contract. The final bill shall be 
submitted y the Contractor within one month of 
the date fixed for the completion of the work 
otherwise Engineers certificate of the 
measurements and of the total amount payable 
for the work shall be final and binding on all 
parties. 
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21 payment at reduced rates of account of item  

of work not accepted as completed to be at 

the discretion of the Director (W&SP) 

Caluse-7 The rates for several items of works estimated 
to cost more than 1,000.00, agreed to within 
shall be valid only when the item concerned is 
accepted as having been completed fully in 
accordance with the sanctioned specifications. 
In cases where the items of work are not 
accepted as so completed the Engineer may 
certify payment on account of such items at 
such reduced rates as he may consider 
reasonable in the preparation of final or on 
account bills. 

22 Bills to be submitted monthly 

 

Clause-8 A bill shall be submitted by the Contractor as 
frequently the progress of the work may justify 
for all the work executed and not included in 
any previous bill and the Engineer shall take or 
cause to be taken the; requisite measurements 
for the purpose of having the same verified and 
the claims, as far as admissible, adjusted, if 
possible before the expiry of 21 days from the 
presentation of the bill at any time depute a 
subordinate to measure up the said work in the 
presence of the Contractor or his authorized 
agent, whose counter signature to the 
measurement list will be sufficient warrant and 
the Director (W&SP) may prepare a bill from 
such list which shall be binding on tilted 
Contractor in all respects. In case the 
Contractor or his authorized agent is not 
present at the site of work at the time fixed for 
recording measurements, or being present, 
does not counter sign the measurement list, the 
measurements recorded by the Engineer or his 
authorized subordinate shall be treated by the 
Engineer or his authorized subordinate shall be 
treated as correct and binding on the 
Contractor unless the Contractor within seven 
days of date of recording such measurements 
submit to the Director (W&SP) a detailed letter 
pointing out the errors or omissions in the 
record measurements. In case of such 
disagreement, the Director (W&SP) shall held or 
cause to be hold the site investigations and give 
his decision. The decision of the Director 
(W&SP) shall be final. 

23 Bills to Be Printed On Forms 

 

Clause-9 The Contractor shall submit all bills on his own 
primed forms. The bills shall be submitted to 
the Engineer in triplicate who will then 
scrutinize these bills and forward two copies to 
the Director (W&SP) and retain one copy in 
their office. The charges to be made in the bills 
shall always be entered at the rates specified in 
the tender or in the case of any extra work 
ordered in pursuance of these conditions, and 
not mentioned or provided for in the tender at 
the rates hereinafter provided for such work. 
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24 Store Supplied By University 

 

Clause-10 If the specification or estimate of the work 
provides for the use of an' special description of 
materials to be supplied from the store of the 
University or if it is required that the Contractor 
shall use certain stores to be provided by the 
Director (W&SP) such material and stores, and 
the prices to be charged therefore as 
hereinafter mentioned being so far as 
practicable for the convenience of the 
Contractor but not so as any way to control the 
meaning of effect of this contract specified in 
the schedule or memorandum hereto annexed, 
required from time to time to be used by him 
for the purpose of the contract only and the 
value of the full quantity of the materials and 
stores so supplied shall be sent off or deducted 
from any sums then due, or thereafter to 
become due to the Contractor under the 
contract, otherwise, or from the security 
deposits, or the proceed of sale thereof, if the 
security deposit as held in Government 
securities the same or a sufficient portion  
hereof shall in that case be sold for the absolute 
property of University and shall on no account 
remove from the site of the work, and shall at 
all times be open to inspection by the Director 
(W&SP). Any such materials unused and 
perfectly good condition at the time of 
completion or determination of the contracts 
shall be returned to the University Stores, if the 
Director (W&SP), so requires by a notice in 
writing under his hand, but the Contractor shall 
not be entitled to return any such materials 
except with the consent of the Director (W&SP) 
and he shall have no claim for compensation on 
account of any such material supplied to him as 
aforesaid but remaining unused by him or for, 
any, wastage in or damage to any such 
materials. 

25 Works to be executed in accordance with 
specifications. Drawings. Orders etc. 

 

Clause-11 The Contractor shall execute the whole and 
every part of the work in he most substantial 
and workmanlike manner and both as regards 
materials and all other matters in strict 
accordance with the specifications lodged in the 
office of the Director (W&SP) and initialed by 
the parties, the said specification being a part of 
the contract. The contractor shall also conform 
exactly, fully and faithfully to the designs, 
drawings and instruction in writing relating to 
the work signed by the Director (W&SP) and 
lodged in his office and to which the Contractor 
shall be entitled to have access at such office or 
on the site of work for the purpose of 
inspection during office hours and the 
Contractor shall if he so requires, be entitled at 
his own expenses to make or cause to be made 
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copies of the specifications, and of all such 
designs drawings and instructions as aforesaid 

26 Alterations in specifications and design. Not 

to invalidate contracts 

 

Clause-12 The Director (W&SP) on the recommendation 
of Engineer shall have power to make any 
alterations in, or additions to the original 
specifications, drawings, designs and 
instructions that may appear to him to be 
necessary or advisable during the progress of 
the work and the  contractor shall be bound to 
carry out of the work, in accordance with any 
instructions in this connection which may be 
given to him in writing by the Director (W&SP) 
and such alterations shall, not invalidate the 
contract; and any altered or additional work 
which the Contractor may be directed to do in 
the mentioned above specified subject to the 
limit laid down in clause 37 below as part of the 
work shall be carried out by the Contractor on 
the same conditions in all respects on which he 
agreed to do the main work and at the same 
rate as re specified in the tender for the main 
work. The time for completion of the work shall 
be extended in the proportion that the 
additional work bears to the original contract 
work, and the certificate of the Director (W&SP) 
as to such proportion shall be conclusive. And if 
the altered or additional work includes any class 
of work for which no rate is specified in its 
contract, then such class of work shall be paid 
for at (     ) percent below/above the rates 
shown for such work in the Government of Sind 
Schedule of rates 2004, as amended from time 
to time and if such last mentioned class of work 
is not entered in the Government of Sind 
Schedule of Rates 2004 as of the date of receipt 
by him of the order to carry out the work, 
inform the Director (W&SP) through the 
Consultants of the rate which it is his intention 
to charge for such class of work, and if the 
Director (W&SP) and the Consultants are 
satisfied with the rate analysis, then he shall 
allow him that rate, but if the Owner does not 
agree to this rate, he shall be notified in writing 
be at liberty to cancel his order to carry out 
such class of work, and arrange to carry it out in 
such manner as he may consider advisable, 
provided always that if the Contractor shall 
commence work or incur any expenditure in 
regard thereto before the rates shall have been 
detonated as lastly hereinbefore mentioned 
then in such case he shall only be entitled to be 
paid in respect of the work carried out for 
expenditure incurred by him prior the work 
carried out for expenditure incurred by him 
prior to the date of the determination of the 
rate as aforesaid according to such rate or rates 
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as shall be fixed by the Owner. In the event of a 
dispute, the decision of the Project Director will 
be final, conclusive and binding. 

27 No Claim To Any Payment Or Compensation 
For Alteration In Or Restriction Of Work 

Clause-13 If at any time after the execution of the 
contract documents the Director (W&SP) shall 
for any reason whatsoever in the tender to be 
carried out at all or carried out in part by the 
Contractor, he shall give notice in writing of the 
fact to the Contractor, who shall thereupon 
have no claim to any payment of compensation 
whatsoever on account of any profit or 
advantage which he might have derived from 
the execution of the work in full but which he 
did not so derive in consequence of the full 
amount of the work not having been carried 
out, neither shall he have any claim for 
compensation by reason of any alterations, 
having been made in the original specifications, 
drawings, designs, and instruction, which may 
involve any curtailment of the work as original 
contemplated. Where materials have already 
been collected at site of the work before the 
receipt of the said notice to stop or curtail the 
work, the Contractor shall be paid for such 
materials at the rates determined by the 
Director (W&SP) provided they are not in excess 
of requirements and are of approved quality. 

28 Time Limit for Unforeseen Claims 

 

Clause-14 Under no circumstances whatsoever shall the 
contractor be entitled to any compensation 
from Authority on any account unless the 
Contractor shall have submitted a claim in 
writing to the Director (W&SP) within one 
month of the cause of such claim occurring. The 
Contractor shall give full details of such claim, 
indicating the part of the work is the subject 
matter of such claim, the reasons giving rise to 
the said claim and submit as far as possible, 
documentary evidence in support of the 
reasons and the calculations for such claim. The 
claim shall not be considered as valid or payable 
unless it has been scrutinized & accepted by the 
Engineer and Director (W&SP) & will become 
payable only to the extent upto which it has 
been accepted by the Project Director. 

29 Action and Compensation In Case Of Bad 

Work 

 

Clause-15 If at any time before the security deposit is 
refunded to the Contractor, it shall appear to 
the Director (W&SP) or his subordinate-
Incharge of the work, that any work lies been 
executed with unsound, imperfect of unskilled 
workmanship or with materials of inferior 
quality, or that any materials or articles 
provided by him for the execution office work 
are unsound, or of quality inferior to that 
contracted for, or are otherwise not in 
accordance with the contract, shall be lawful for 
the Director (W&SP) to intimate this fact in 
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writing to the Contractor and then 
notwithstanding the fact that the work, 
materials or articles complained of any have 
been inadvertently passed, certified and paid 
for the Contractor shall be bound forthwith to 
rectify or remove and reconstruct the work so 
specified in whole or in part, as the case may 
require, or if so required shall remove the 
materials or articles, and provide other proper 
and suitable materials or articles at his own 
proper charge and cost; and in the event of his 
failing to do so within a period to be specified 
by the Director (W&SP) in the writing intimation 
aforesaid, the Contractor shall be liable to pay 
compensation at the rate of one percent, on 
the amount of the estimate for every day not 
exceeding ten days, during which the failure so 
continues, and in the case of any such failure 
the Director (W&SP) may rectify or remove, and 
re-execute the work or remove and replace the 
materials or articles complained of as the case 
may be as the risk and expense in all respects of 
the Contractor. Should the Director (W&SP) 
consider that any such inferior work or 
materials as described above may be accepted 
or made use of it shall be within the discretion 
to accept the same at such reduced rates as he 
may fix thereof. 

30 Work To Be Open To Inspection  

Contractor Or Responsible Agent To Be 

Present 

 

Clause-16 All works under or in course of execution or 
executed in pursuance  of the contract shall at 
all times be open to the inspection and 
supervision of the Engineer and Director 
(W&SP) or his subordinates, and the Contractor 
shall all times during the usual working hours, 
and at all other times at which reasonable 
notice of the intention of the Engineer and 
Director (W&SP) or his subordinate to visit the 
work shall have been given to the Contractor, 
either himself be present to receive orders and 
instructions, or have responsible agent duly 
accredited in writing present for that purpose. 
Orders given to the Contractor's duly 
authorized agent shall be considered to have 
the same force and effect as if they had been 
given to the Contractor himself. 

31 Notice To Be Given Before Work Is Covered 

Up 

 

Clause-17 The Contractor shall give not less than five days 
notice in writing to the Engineer and Director 
(W&SP) or his subordinate-in-charge of the 
work before covering up or otherwise placing 
beyond the reach of check, inspection & 
measurement any work in order that the same 
may be verified, checked, inspected and 
measured, and correct dimensions thereof 
taken before the same is so covered up or 
planned beyond the reach of verification check, 
inspection & measurement, and shall not cover 
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up or place beyond the reach of verification, 
check, inspection and measurement any work 
without the consent in writing of the Engineer 
and Director (W&SP) or his subordinate-
Incharge of the work, and if any work shall be 
covered up or placed beyond the reach of 
verification, check, inspection & measurement 
any work without the consent in writing of the 
Director (W&SP) or his subordinates Incharge of 
the work, and if any work shall be covered up or 
placed beyond the reach of verification, check 
inspection & measurement without such notice 
having been given to consent obtained, the 
same shall be uncovered at the Contractor's 
expense, and in default thereof no payment or 
allowance shall be made for such work, or for 
the materials with which the same was 
executed. 

32 Contractor Liable For Damage Done And For 
Imperfections For Three Months After 
Certificate 

 

Clause-18 If the Contractor or his workmen, or servants 
shall break, deface, destroy any part of a 
building in which they may be working, or any 
building, road, fence, enclosure or overhead or 
underground service lines of water supply, 
sewerage, electricity, telephone, gas etc. or 
grass land or cultivated ground continuous to 
the premises on which the work or any part 
thereof is being executed, or if any damage 
shall be done to the work, while it is in progress 
from any cause whatever or if any part thereof 
in being executed, or if any damage shall be 
done to the work, while it is in progress from 
any cause whatever or if any imperfections 
become apparent in it within three months of 
the grant of a certificate of completion, final or 
otherwise, by the Director (W&SP), the 
Contractor shall make good the same his own 
expense, or in default the Director (W&SP) may 
cause the same to be made   good by other 
workmen, and deduct the expenses of ( which 
the certificate of the Director (W&SP) shall be 
final ) from any sums that may then be due or 
may thereafter become due to the Contractor, 
or from his security deposits or the proceeds of 
sale thereof, or of a sufficient portion thereof or 
any of his dues available against other works 
with the University or as arrears of land 
revenue in case no dues are available or the 
amount available falls short of the total 
recoveries. 

33 Contractor to supply plant ladders. 
Scaffolding etc. And is liable for damages 
arising on provision of lights. Fencing etc. 

 

Clause-19 The Contractor shall supply at his own cost all 
materials, plant, tools, appliances, implement, 
ladders, cordage, tackle, scaffolding and 
temporary work requisite or proper for the 
execution of the work, whether in the original, 
altered or substituted form, and whether 
included in the specification, or other 
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documents, forming part of the contract or 
referred to in these conditions or not, and 
which may be necessary for the purpose of 
satisfying or complying with the requirements 
of the Director (W&SP) as to any matters as to 
which under these conditions he is entitled to 
be satisfied or which he is entitled to require 
together with carriage therefore to and from 
the work. The Contractor shall also supply 
without charge the requisite number of persons 
with the means and materials necessary for the 
purpose of setting out works, and counting, 
weighing and assisting in the measurement or 
examination at any time and from time to time 
of the work or the materials. Failing this the 
same may be provided by the Director (W&SP) 
at the expense of the Contractor and the 
expenses may be deducted from any money 
due to the Contractor under the contract, or 
from his security deposit or the proceeds of sale 
thereof or of a sufficient portion thereof. The 
Contract or shall provide all necessary fencing 
and lights required to protect the public from 
accident, and shall also be bound to bear the 
expenses of defense of every suit, action or 
other legal proceedings, that may be brought by 
any person for injury sustained owing to neglect 
of the above; precautions, and to pay any 
damages and costs which maybe awarded in 
any such, suit action or proceeding to any such 
person, or which may with the consent of the 
Contractor be paid for comprising any claim by 
any such person. 

34 Measure For Prevention Of Fire 

 

Clause-20 The Contractor shall not set fire to any standing 
jungle, trees, bush-wood or grass without a 
written permit from the Director (W&SP). 
When such permit is given, and also all cases 
when destroying cut or dug up trees, 
brushwood, grass etc., by fire; the Contractor 
shall take necessary measures to prevent such 
fire spreading to otherwise damaging 
surrounding property. 
The Contractor shall make his own 
arrangements at his cost and expense for 
providing drinking water and water for 
domestic use of his labour employed in 
connection with the execution of the works as 
also for the use of his labour employed in 
connection with the execution of the works as 
also for use on the works itself. However, in 
case the Contractor is not able to make his own 
arrangements for water, the same could at the 
discretion of the Director (W&SP) be supplied 
by the owner in which case the recovery against 
the water charges at 2% of the cost of these 
items of work on which the water is used in the 
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construction shall be made from the bills of the 
Contractor. 

35 Liability Of Contractor For Any Damage Done 
In Or Outside Work Area 

 

 

Clause-21 Compensation for all damage done intentionally 
or unintentionally by Contractor's labour 
whether in or beyond the limits of University 
property including any damage, caused by the 
spreading of fire mentioned in clause 22 shall 
be estimated by the Director (W&SP)or such 
other officer as he may appoint and the 
estimates of the Director (W&SP) shall be final 
and the Contractor shall be bound to pay the  
amount of the assessed compensation on 
demand failing which the same will be 
recovered from the Contractor as damages in 
the manner prescribed in clause 1 or deducted 
by the Director (W&SP) from any sums that may 
be due or become due from University of the 
Contractor under this contract or otherwise. 
The Contractor shall bear the expenses of 
defending any action or other legal proceedings 
that maybe brought by any person, party or 
authority for injury sustained "by him owing to 
neglect of precaution to prevent the spread of 
fire and he shall pay any damages and cost that 
may be awarded by the court in consequence. 

36 Employment Of Female Labour 

 

Clause-22 The employment of female labour on works in 
the neighborhood of soldiers' barracks should 
be avoided as for as possible. 

37 Work On Sunday 

 

Clause-23 No work shall be done on a Sunday or a public 
holiday without the prior sanction in writing of 
the Director (W&SP). 

38 Work not be sublet. Contractor may be 
rescinded & security deposit forfeited for 
subletting it without approval" 

 

Clause-24 The Contractor shall not be assigned or sub-let 
without the written approval of the Director 
(W&SP). And if the Contractor shall assign or 
sublet his contract, or attempt to do, or become 
insolvent or make any composition with his 
creditors or attempt to do, the Director (W&SP) 
may, by notice in writing rescind the contract. 
The Contractor shall keep full and true accounts 
in respect of the contract works in the regular 
course of business and shall whenever called 
upon by the Director (W&SP) by notice in 
writing, produce them for inspection by him or 
by any officer appointed by him in that behalf. 
Also if any bribe, gratuity, gifts, loan, reward or 
advantage pecuniary or otherwise, shall either 
directly or indirectly be given, promised or 
offered by the Contractor or any of his servants 
or agents to any public officer or person in the 
employment of University in any way relating to 
his office or employment or if any such officer 
or person shall become in any way directly or 
indirectly interested in the contract or if the 
Contractor does not keep account or fails to 
produce them as aforesaid, the Director 
(W&SP) may give notice in writing rescind the 
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contract. In the event of a Contract being 
rescinded the security deposit of the Contractor 
shall thereupon stand forfeited and be 
absolutely at the disposal of University and the 
same consequences shall ensure as if the 
contract had been rescind under clause 3 
hereof and in addition the Contractor shall not 
be entitled to recover or be paid for any work 
therefore actually performed under the 
contract. 

39 Sum Payable By Way Of Compensation To 
Be Considered As Reasonable Compensation 
Without Reference To Actual Loss 

 

Clause-25 All sums payable by a Contractor by way of 
compensation under any of these conditions 
shall be considered as a reasonable 
compensation to be applied to the use of 
University without reference to the actual loss 
or damage sustained and whether any damage 
has or has not been sustained. 

40 Changes In The Constitution Of Firm To Be 

Notified 

Clause-26 In the cases of a tender by partners any change 
in the constitution of a firm shall be forthwith 
notified by the Contractor to the Director 
(W&SP) for his information. 

41 Work To Be Under Direction Of Engineer, 
Consultant And Director (W&SP) 

 

Clause-27 All works to be executed under the contract 
shall be executed under the direction and 
subject to the approval in all respects of the 
Engineer and Director (W&SP) for the time 
being, who shall be entitled to direct at what 
point or points and in what-manner they are to 
be commenced, and from time to time carried 
on. 

42 Decision Of Project Director To Be Final 

 

Clause-28 Except where otherwise specified in the 
contract and subject to The powers delegated 
to him by authority under the Code rules then 
in force, the decision of the Project Director 
shall be final, conclusive, and binding on all 
parties to the contract upon all questions 
relating to the meaning of the specifications, 
design, drawings, and instructions hereinbefore 
mentioned and as to the quality of 
workmanship, or materials used on the work, or 
as to any other question claim, right, matter or 
the thing whatsoever in any way arising out of, 
or relating to the contract, design, drawings, 
specifications, estimates, instructions, orders of 
these conditions, or otherwise considering the 
works, or the execution, or failure to execute 
the same, whether arising, during the progress 
or the work, or after the completion on 
abandonment thereof. 

43 Lump Sum In Estimates 

 

Clause-29 When the estimate on which a tender is based 
includes one or more items with lump sum 
rates or lump sum amount the Contractor shall 
be entitled to payment in respect of such items 
on the rates entered in this contract with the 
detailed specifications and the analysis of the 
rates on which the contract price is calculated. 
Where part of the work is done or the 
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specifications are altered the Contractor will 
submit his own rate and payment shall be 
controlled in the same way as if the item of 
work was done outside the current Government 
Schedule of Rates applicable in the case in 
accordance with the procedure laid down in 
Clause 14. 

Provided always that in case of the percent Rate 
tenders, no premium as quoted for the main 
tender as also that quoted in clause 14 ( which 
will be the same premium as for the main 
tender) shall be payable for any items of work 
including the lump   sum items or market rates 
which are outside the Current Government 
Schedule of Rates. 

44 Action Where No Specification Clause-30 In the case of any class of work for which there 
is no such specification as is mentioned in Rule I 
such work shall be carried out in accordance 
with the Sind P.W.D. specifications and in the 
event of there being no Sind P.W.D. 
specification, then in such case the work shall 
be carried out in all respects in accordance with 
the instructions and requirements of the 
Director (W&SP). The payment for such items of 
work shall be made in accordance with the 
procedure laid down in Clause 14 for items of 
work outside the Current Government Schedule 
of Rates. 

45 Contractors Percentage Whether Applied To 

Net Or Gross Amount Of Bill 

 

Clause-31 The percentage referred to in the tender shall 
be deducted from/added to the gross amount 
of the bill before deduction the value of any 
stock issued. 

46 Refund Of Quarry Fees And Royalties 

 

Clause-32 All quarry fees; royalist, octroi, dues, ground 
rents, local and Government taxes and Rates 
etc. relating directly or indirectly to the 
execution of the works under this contract shall 
be paid by the contractor as a final charge and 
no refund on this account shall be allowed by 
the University. 

47 Compensation under the workmen's 

compensation act. 

 

Clause-33 The Contractor shall be responsible for and shall 
pay any compensation Act, 1923 (VIII of 1923), 
(hereinafter called the said Act) as amended 
upto date for injuries caused to the workmen. If 
such compensation is paid by University as 
principal under sub-section (1) of section 12 of 
the said Act on behalf of the Contractor; it shall 
be recoverable by University from the 
Contractor under sub-section (2) of the said 
section such, compensation shall be recovered 
in the manner laid down in Clause above. The 
contractor shall also discharge all other 
liabilities in relation to the current Government 
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or local legislation with respect. to the Labour 
Laws and other Fringe benefits like Health and 
Insurance cover. Old Age Benefits etc. for all his 
labour including the administrative and 
supervisory staff. 

48 Claim For Quantities As Per Scope Of Work 

Shown On Drawings 

 

Clause-
34A 

The quantities of different items of work shown 
in the schedule B attached to this tender, are 
only approximate The actual quantities of 
different items as done at Site will be controlled 
by the detailed drawings and the actual 
requirements at site of work. No claim 
whatsoever will be entertained on account of 
excess or reduction in the scope of work as 
shown on the drawings.  

49 ----- do---- Clause-
34B 

Where due to the change of specification or 
scope or work or due to additions in size and 
quantum of the work the total cost of the work 
increases upto 30% at the cost as shown in the 
MEMORANDUM ( Excluding those case there 
the total cost the increased due to any claim of 
the contractor or the escalation in the 
rates/cost subject to its sanction ) the 
Contractor shall be bound to car y out the same 
at the same rates and under the same 
conditions as for the same at the same rates 
and under the same conditions as for the main 
tender. In case where the total cost is likely to 
increase beyond 30% of the amount shown in 
the MEMORANDUM it will be optional for the 
Contractor to decline to take up the additional 
work provided always that no work shall be left 
in incomplete or in unfinished shape 
irrespective of the total Cost of the work. 
Where, however, the Contractor agrees to take 
up the additional work, there shall be no 
financial limit to it and that the entire work shall 
be done at the same rates and under the same 
terms and conditions as the main tender. 

50 Employment Of Feminine Labour 

 

Clause-35 The Contractor shall employ any feminine; 
convict or other labour of a particular kind of 
class if ordered in writing to do so by the 
Director (W&SP). 

51 Claim For Compensation For Delay In The 

Execution Of Work 

 

Clause-36 No compensation shall be allowed for any delay 
caused in the starting of the work on account of 
acquisition of land or, in the case of clearance 
works on account of any delay in accordance 
with the sanction to estimates. 

52  Clause-37 No compensation shall be allowed for any delay 
in the execution of the work on account of 
water standing in borrow pits or compartments 
or on the land or the approach road etc. The 
rates are inclusive of hard or cracked soil, 
excavation mud, subsoil water or water 
standing in borrow pits and no claim for an 
extra rate shall be entertained, unless 
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otherwise expressly specified. 
53 Entering Upon Or Commencing Any Portion 

Of Work 

 

Clasue-38 The Contractor shall not enter upon or 
commence any portion of work except with the 
written authority and instructions of the 
Director (W&SP) or of his subordinate- Incharge 
of the work. Failing such authority the 
contractor shall have not claim to ask for 
measurements of or payment for work. 

54 Minimum age of persons employed. The 
employment of donkeys or other animals 

 

Clasue-39 (i) No contractor shall employ any person 
who is under the .age of 12 years. 

(ii) No contractor shall employ donkeys or 
other animals with breeching of string or   thin 
rope. The breeching must be at least thread 
should be of tape (Nawar). 
(iii) No animal suffering from sores, 
lameness or emaciation or which is immature 
shall be employed or the work. 

(iv) The Contractor shall not employ any 
labour who has any contagious disease or is a 
habitual narcotic user or is as sick and unfit for 
manual labour as to create a hazard for his 
health or life. 

(v) The Director (W&SP) or his 
subordinate is authorized to remove from the 
work any person or animal found working which 
does not satisfy these conditions and no 
responsibility shall be accepted by the 
University for any delay caused in the 
completion of the work by such removal. 

Any Contractor who does not accept these 
conditions shall not be allowed to tender for 
works and his name shall be removed from the 
list of Contractors. 

54 Pakistan Timber To Be Used 

 

Clause-40 As for as possible Pakistan Timbers shall be 
used and where for any reason this is not 
practicable preference shall be given to 
imported timber of approved origin and quality. 

55 Certificate For Concessionary Freight Of 

Charges From The Railway 

 

Clause-41 If any materials are required to be conveyed by 
rail, the Contractors will be granted certificates 
by the Director (W&SP) to the effect that the 
materials are required for University works 
thereby enabling them to have the benefit as 
allowed under the rules from the railway. In 
case, however, such a concession is withdrawn 
by the railway at any time', no claim shall be 
made against University on this account. 

56 Recovery Of Dues From Contractor As 

Arrears Of As Land Revenue 

Clause-42 Any sum due to the University by the 
Contractor shall be liable for recovery as arrears 
of Land Revenue. 
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57 Partnership Of M.L.As Is Forbidden 

 

Clause-43 The Contractor shall certify that no member of 
Legislative Assembly is in partnership with him 
and that University will have the right to 
terminate the contract at any stage if it is 
discovered that a member of Legislative 
Assembly or Parliament is a partner in the 
Contract. 

58 Payment Of Taxes 

 

Clasue-44 The contractor firmly holds himself responsible 
to get himself registered under Income Tax and 
Sales Tax Rules and to pay these and all other 
Government and local taxes due to him from 
time to time in accordance with the 
Government instructions. 

59 Interest Or Share Of University Servant In 

The Work 

 

Clause-45 The Contractor shall certify that no University 
Servant, Government servants or a servant of a 
Corporate Body directly controlled by the 
Government has directly or indirectly any share 
or interest in this work.  

60  Clause-46 The Contractor will not be allowed to withdraw 
his tender and ask For the return of earnest 
money before expiry of the period of three 
months, commencing from the date of opening 
of the tender and that if it is withdrawn in 
violation of this condition earnest money shall 
be forfeited. 

61  Clause-47 Notwithstanding anything contained in any 
clause of this contract and further 
notwithstanding the fact that the final 
completion Certificate has been awarded to the 
Contractor and his 50% Security deposit 
refunded, the liability of the Contractor for the 
purpose of" Defect Liability" shall extend for the 
period of 12 months from the date of issue of 
the completion Certificate for removal including 
replacement of any defect found in the works 
due to construction or any other cause directly 
attributed to and a result of defective work or 
negligence in carrying out the work. The 
remaining 50% security deposit will be refunded 
after 12 months after removal of defects, if any. 

62  Clause-48 The Contractor shall employ at his cost at the 
site of work for effective planning, supervision 
and control of the work, adequate, full time 
Project Director Engineering staff and trained 
and experience licensed electricians and 
mechanics of respective trade in addition to the 
usual team of following scales: 
Work costing upto Rs. 15.0 lacs         : 
 A Diploma holder. 

Work costing over Rs. 15.0 Lacs         : 
 A Professional Engineer  

Registered with Pakistan 
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Engineering Council. 

Such persons work on the job shall be deemed 
to the authorized agents at site of the 
Contractor and shall receive all orders & 
instructions of the Director (W&SP), Engineer 
and Consultants or their authorized 
representatives and shall also be responsible to 
maintain a work-order book and other registers 
at Site and shall forth with take actions to carry 
out the orders and instructions. 

63  Clause-49 If any question, difference or objection 
whatsoever shall arise in any way contracted 
with or arising out of this instrument or the 
meaning or objections of any part thereof, the 
rights, duties or liabilities of either party, then 
save in so far as the decision of any such matter 
is hereinbefore provide for as has been so 
decided, every such matter including whether 
its decisions has been otherwise provided for 
and or regards the right of and obligations of 
the parties as the result of such termination 
shall be referred for arbitration to such person 
or a board with the mutual consent of the 
Director (W&SP) and the Contractor and his 
decision shall be final and binding and where 
the matter involves a claim for or the payment 
recovery or deduction of money, only the 
amount, if any awarded in such arbitration shall 
be payable or recoverable in respect of the 
matter so referred. 

64 Force Majeure 
 

Clause-50 The parties shall not be considered to be at 
default in the execution of their contractual 
obligations or any of them to the extent that 
the execution of such obligations or any of 
them is delayed or omitted by cause of force 
Majeure. Each part will advise the other party 
by written notice within 30 days of the 
occurrence of any such case force Majeure 
employed therein shall mean acts of the Public 
enemy wars (whether declared or not) 
hostilities, revolutions, civil disturbances, 
epidemics, fires, floods, earth quakes, weather 
causes of similarly nature which render the 
performance of this agreement unfeasible and 
inspite of the exercise is unable to overcome. 

65 Mobilization Advance Clause-51 Mobilization Advance up to 10 % of the 
Contract Price stated in the Letter of 
Acceptance shall be paid by the Procuring 
Agency to the Contractor on the on following 
conditions: 
(i) on submission by the Contractor of a 
Mobilization Advance Guarantee 
for the full amount of the Advance in the 
specified form from a 
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Scheduled Bank in Pakistan to the Procuring 
Agency; 
 
(ii) Contractor will pay interest on the 
mobilization advance at the rate of 
10% per annum on the advance; and 
 
(iii) This Advance including the interest shall be 
recovered in 5 equal 
installments from the five (05) R.A bills and in 
case the number of bills 
is less than five (05) then 1/5th of the advance 
inclusive of the interest 
thereon shall be recovered from each bill and 
the balance together with 
interest be recovered from the final bill. It may 
be insured that there is 
sufficient amount in the final bill to enable 
recovery of the 
Mobilization Advance. 

   

 

 

 

 

 

 

 

CLAUSE - 52 

 

 

Environmental Health & Safety/ Construction Safety 

 

Construction and renovation activities that could be classified as construction include building 

renovations, excavation and trenching operations, painting, masonry, and certain activities associated 

with building systems such as HVAC, plumbing, and electrical supply. 

Construction work can be particularly hazardous. The use of personal protective equipment, fall 

protection, fire safety, electrical safety, and other precautions are essential for safe construction work.  

The following rules apply to construction sites: 

 Heed all warning signs that have been posted. 

 Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block, or 

otherwise secure the load as soon as possible. 

 Avoid placing unusual strain on equipment or materials. 

 Be prepared for unexpected hazards. BE ALERT! 

 Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that 

doesn't require as much precision. Never let too little sleep jeopardize your safety. 

 If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know what 

you are doing, what the risks are, and how to protect yourself. 
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 Think of safety as one of your most important job responsibilities. Before starting each job, plan it 

out. Think about tools, materials, and protective equipment you will need and the procedures you 

will follow. 

 Keep your work area clear of potential hazards such as items that you could trip over or bump 

into, materials that could catch fire, or chemicals that could spill. 

 Never ignore a safety hazard. Either fix it or report it. 

 Report all incidents and near misses to your supervisor and the Office of Safety. 

 Know what to do in an emergency. There isn't time to review procedures when an emergency 

situation occurs. If you are unsure, ask your supervisor before you begin the job. 

 

CLAUSE - 54 

 

The electric and water connection will be provided at one point respectively near the site of work. The 

Contractor will be responsible for further distribution where ever required including making complete 

arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including 

service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be 

recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which 

water is used.  

 

 

CONTRACTOR.     ENGINEER. 

 

Witness.      Witness 

 

1.  ________________    1.  _________________ 

2.  ________________    2.  _________________ 

 

Director (W&SP) 

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it has 

been correctly prepared/executed. 
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BILL OF QUANTITIES 
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SCHEDULE-B 
 

BILL OF QUANTITIES 
 

INSTALLATION OF DISINFECTION SYSTEM AT WATER COLLECTION POINT/ RESERVOIR 

AT MUETCH OF MUET, JAMSHORO (RE-INVITED). 

 

 

GENERAL ABSTRACT 

 

 

S.# DESCRIPATION AMOUNT 

1 Option-A  

2 Option-B  

TOTAL………………………         

 

 

 

 

 

Contractor  

Executive Engineer (Development) 
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SCHEDULE-B 
 

BILL OF QUANTITIES 
 

INSTALLATION OF DISINFECTION SYSTEM AT WATER COLLECTION POINT/ RESERVOIR 

AT MUETCH OF MUET, JAMSHORO (RE-INVITED). 

 

S. #. Item Description Qty. Unit 
Unit Price 

(Rs.) 
Total Amount (Rs.) 

OPTION-A 

1. Sodium Hypochlorite 1,095 P.Kg.   

2. 
Dosing pumps 

02 Each   

3. 
Dosing Tanks of capacity 1000 liter 

02 Each   

4. 
Installation and fixing of pipes and fixtures 

01 Job   

TOTAL COST Rs.  

OPTION-B 

1. EQUIPMENT INVOLVED     

1.1 

Raw Water Feed Pump 

Body material: PVC, Horse Power: 1 HP, 

Flow: 20 cubic meter/HR, Pressure: 30 psi, 

Electrical: 220 v/50 Hz, made: Vigor/King 

or Equivalent 

02 Each   

1.2 

Chlorine Dozing System 

Type: Metering Pump, made: Aquat Italy or 

Equivalent 
02 Each   

Chemical tank  

Capacity: 80 liters, Material: PE 02 Each   

1.3 

Chlorine Controller/Indicator 

Type: Free Chlorine Analyzer, Model: POP 

8300, Reading: Combine the pH, Free 

Chlorine and the temperature measure, 

Display: 7" touch screen, set the high/low 

limit, free chlorine, Range: 0~20 mg/L, 

Electrical: Power Supply AC85~AC264, 

make: Create china 

01 Each   

1.4 

UPVC Pipe 1 1/2" with complete fitting, 

installation & commissioning alongwith 

Chlorine Test kit 
50.00 P.Rft.   

1.5 
Auto-Control Panel 

01 Each   

2. 

Liquid Chlorine Food Grade 

Active Chlorine: 15%, make: Engro or 

Equivalent 
14,965 P.Kg.   

 

TOTAL COST Rs. 
 

 

 

 

 
Contractor  

Executive Engineer (Development) 



45 

BL-1  

Appendix-L to Bid  

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
 

 
Contract No.________________ Dated __________________  

Contract Value: ________________  

Contract Title:  Installation Of Disinfection System At Water Collection Point/ Reservoir At 

MUETCH Of MUET, Jamshoro (Re-Invited).  

M/s _____________________________ hereby declares that it has not obtained or induced the 

procurement of any contract, right, interest, privilege or other obligation or benefit from Government of 

Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or 

controlled by it (GoS) through any corrupt business practice.  
 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it 

has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or 

agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or 

indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, 

consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, 

finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of 

obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or 

benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly 

declared pursuant hereto.  
 

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full 

disclosure of all agreements and arrangements with all persons in respect of or related to the transaction 

with PA and has not taken any action or will not take any action to circumvent the above declaration, 

representation or warranty.  
 

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not 

making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 

declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 

obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 

remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.  
 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of 

Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on 

account of its corrupt business practices and further pay compensation to PA in an amount equivalent to 

ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of 

Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, 

interest, privilege or other obligation or benefit in whatsoever form from PA.  

 

 

 

 

 

 

………………………  

Executive Engineer (Development)      (Contractor) 
 


	FOR
	Environmental Health & Safety/ Construction Safety



