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MEHRAN UNIVERSITY OF ENGINEERING AND 

TECHNOLOGY, JAMSHORO. 
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TENDER DOCUMENT 

 

FOR 

 

 

Internal, External Electrification work of Girls 

Hostel for 75 Students at MUET, Jamshoro 

(Re-invited). 
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“SAY NO TO CORRUPTION”                

No. & Dated: DD(Proc.)/MUET/JAM/-03, 04-01-2024 

NOTICE INVITING TENDERS 

 
All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting 

eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax 

in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of 

Works and Services and registration with Pakistan Engineering Council as the case may be and not black 

listed in any procuring agency or authority, are invited to participate in full / item rate tender for the 

following works: 
 

S# Name of Work 
Estimated 

Cost Rs. 

Tender 

Fee 

Completion 

Time 

Earnest 

Money 

Date of 

Purchase 

Date of 

Submission 

of Bids 

Purchase 

From 

1. 

Internal, External Electrification 

work of Girls Hostel for 75 

Students at MUET, Jamshoro 

(Re-invited). 

15.996 

(M) 
5000/- 

18 

Months 
2% 

09-01-2024 

To 

24-01-2024 

25-01-2024 

upto 11:00 

A.M 

Project 

Director 

2. 

Supply of Examination Materials 

“Printing, Publishing and 

General) for Examination 

Department, MUET, Jamshoro. 

9.317 

(M) 
5000/- 

06 

Months 
2% 

09-01-2024 

To 

24-01-2024 

25-01-2024 

upto 11:30 

A.M 

Deputy 

Director 

(Procurement) 

3. 

Repair of Plinth Protection at 

Shaikh Abdul Majeed Sindhi 

Hostel, MUET, Jamshoro 

0.557  

(M)  
2000/- 

03 

Months 
2% 

09-01-2024 

To 

24-01-2024 25-01-2024 

 upto 12:00 

Noon 

Executive 

Engineer 

(Maintenance) 
4. 

Repair of Plinth Protection of 

Student – Teacher Center, MUET, 

Jamshoro. 

0.497  

(M)  
2000/- 

03 

Months 
2% 

09-01-2024 

To 

24-01-2024 

 

The terms and conditions are given as under:- 

 

1. The tender documents can be had from above office or can be downloaded from SPPRA website i.e. 

https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices on the 

payment noted above (non-refundable) on any working day except the day of opening of tenders. The 

sealed tenders on prescribed proforma along with 2% earnest money mentioned above of total bid 

in the form of Pay Order in favour of whom tender was purchased and will be opened for S. No. 1, 

on 25-01-2024 @ 11:30 (A.M), S. No. 2, on 25-01-2024 @ 12:00 (Noon), S. Nos. 3 & 4 on 25-01-2024 

@ 12:30 (P.M) in presence of the representatives, who so ever will be present at that time. In case of any 

unforeseen situation resulting in closure of office on the date of opening or if Government declares 

Holiday the tender shall be submitted & opened on the next working day at the same time & venue. Any 

Conditional or un-accompanied of the earnest money, tender will not be considered in the competition. 

 

2. The Method of Procurement is Single Stage – Two Envelope procedure (Technical & Financial) for the 

works at Sr. No. 1 and Single Stage – One Envelope procedure for Sr. Nos. 2, 3 & 4. 
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3. The Bidders are required to submit proposals in accordance with the terms & conditions / requirements 

given in the Bidding Documents. 

 

4. The Bidders should have at least 03 years’ experience of same services in any university or large 

organization. 

 

5. The Bidders should be registered with tax paying agencies which would be verified by concerned 

agencies. 

 

6. The Bidders must have Electrical License of Hyderabad Region for the work @ Sr. 1.  

 

7. The Bidders should not Black Listed in any procuring agency. (Affidavit is required) 

 

8. The average Annual Financial Turn-over not less than equivalent estimated cost of the respective works 

@ Sr. 1, 2, 3 & 4 during last three years. (Attach Annual Turnover Certificate to be issued by the 

concerned bank). 

 
 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 

2010 (Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a bid or 

proposal under Rule-25” of said Rules. 

 

 

Sd/- 
Deputy Director (Procurement), 

Mehran University of Engg. & Tech. Jamshoro, 

Phone No. 022-2109010 Fax: 022-2771403 

Email: nadeem.soomro@admin.muet.edu.pk 
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TECHNICAL EVALUATION CRITERIA 
 

The Bids which do not conform to the Technical Specifications or Bid conditions or the Bids from the 

Bidders without adequate capabilities/information will be rejected. The Eligible/Technically Qualified 

Bidders will be considered for further evaluation. Bids with required documents attached shall be 

evaluated on the score obtained and firms obtaining 75 marks shall be considered technically qualified.  

 

Technical Bids will be evaluated on the basis of following criteria and Financial Bids of only those 

bidders will be opened who have qualified technically. 

 

Mandatory Requirements Documents Required 

Valid Registration with Pakistan Engineering 

Council in Electrical Engineering Discipline 

with specialized code EE11 

Certification of Registration 

Electrical Contractor License 

Verified License issued from Electric Inspector / 

Secretary Licensing Board, Government of Sindh, 

Hyderabad, Region Hyderabad 

Registration with FBR as an active Tax payer Certification of Registration  

Registration with SRB as an active Tax payer Certification of Registration  

Company/firm not black listed Affidavit/Bidder's undertaking on stamp paper of Rs. 100 

Details of litigation/disputes or arbitration 

with clients 
Affidavit/Bidder's undertaking on stamp paper of Rs. 100 

 

The bidders failing in Mandatory requirements will be disqualified technically. 

 

A. Experience and past performance     Total: 40 marks 

 

(i) List of completed projects (development work in Higher Educational Institutes of 

amount Rs.15 Million under-taken in the last five  (05) years (5 marks for each 

project, Maximum 3 projects)  15 marks 

 

(ii) List of completed projects (development work other than Higher Educational 

Institutes) of amount Rs.15 Million under-taken in the last five  (05) years (5 marks for 

each project, Maximum 2 projects) 10 marks 

 

(iii) List of ongoing projects         15 marks 

a. Development work in Higher Educational Institutes of amount Rs.15.000 

Million being under-taken in the last Eighteen (18) months (3 marks for each 

project, Maximum 3 projects)  9 marks 

b. Development work other than Higher Educational Institutes of amount 

Rs.15.000 Million being under-taken in the last Eighteen (18) months (2 marks 

for each project, Maximum 3 projects)  6 marks 

 

Work orders, Completion certificates, Performance Certificates to be attached. However, 

verification will be done from concerned department/institute.  
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B. Key Personnel Qualification & Experience    Total: 17 marks 

 

(i) Site Engineers -  B.E. Electrical Engineering      7 marks 

(ii) Electrician (B. Tech / Diploma)      4 marks 

(iii) Wireman (Wiremen Certificate) – 02 Nos.     6 marks 

 

CVs of key Personnel shall be attached 

 

C. Equipment        Total: 10 marks 

 

(i) Details of equipment, machineries and transport owned by firm/contractor    10 marks 

 

D. Financial         Total: 18 marks 

 

(i) Annual turnover of at least; 

a. Rs. 16.00 Million of last three (03) years    3 marks 

b. Rs. 20.00 Million of last three (03) years    6 marks 

c. Rs. 30.00 Million of last three (03) years    9 marks 

 

(ii) Income tax return for the last 3 years      9 marks 

 

E. Category as per PEC Regulation      Total: 15 marks 

 

(i) PEC Registration in Category C6      10 marks 
(ii) PEC Registration in Category C5 and above     15 marks 

The bidder must provide verifiable documentary proof against all the mandatory requirement along with 

the Technical Proposal. Documents will not be received or considered after opening of the Technical 

Proposal. 
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General Conditions  

 
General Provisions  

 
1.1 Definitions  

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, 

Parts A and B, and these General Conditions, the following words and expressions shall 

have the meanings stated. Words indicating persons or parties include corporations and other 

legal entities, except where the context requires otherwise.  

 

A. “Employer” means the Mehran University solely represented by the vice Chancellor of Mehran 

University. 

 

 

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the 

Employer and includes Contractors representative, successors and permitted assignees.  

 

C. “Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents, 

will provide consulting services to the Employer during construction. 

 

D. “Project Director” means the authorized Officer of the University, who possess the role of 

Controlling and Co-ordination between University, Consultants and Contractor. 

 

E. “Works” means all the works and things to be executed, supplied or done in accordance with the 

contract. 

 

F. “University”: means Mehran University of Engineering & Technology, Jamshoro. 

 

1.1.1 The Contract  

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of 

Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further 

documents (if any) which are listed in the Contract Agreement or in the Letter of 

Acceptance.  

 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 

[Contract Agreement].  

 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the 

Procuring Agency, of the Letter of Tender, including any annexed memoranda comprising 

agreements between and signed by both Parties. If there is no such letter of acceptance, the 

expression “Letter of Acceptance” means the Contract Agreement and the date of issuing or 

receiving the Letter of Acceptance means the date of signing the Contract Agreement. 

 

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, 

which was completed by the Contractor and includes the signed offer to the Procuring 

Agency for the Works.  

 

1.1.1.5 “Specification” means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance with the 

Contract. Such document specifies the Works.  
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1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Agency in 

accordance with the Contract.  

 

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Letter of Tender, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices.  

 

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor 

submitted with the Letter of Tender, as included in the Contract.  

 

1.1.1.9 “Bill of Quantities”, “Day work Schedule” and “Schedule of Payment Currencies” 

mean the documents so named (if any) which are comprised in the Schedules.  

 

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled 

contract data which constitute Part A of the Particular Conditions.  

 

 

1.1.2 Parties and Persons  

1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context 

requires.  

 

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract 

Data and the legal successors in title to this person.  

 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of 

Tender accepted by the Employer and the legal successors in title to this person(s).  

 

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as 

the Engineer for the purposes of the Contract and named in the Contract Data, or 

other person appointed from time to time by the Employer and notified to the 

Contractor under Sub-Clause 3.4 [Replacement of the Engineer].  

 

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in 

the Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 

[ Contractor’s Representative ], who acts on behalf of the Contractor.  

 

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred 

to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and 

other employees of the Engineer and of the Procuring Agency; and any other 

personnel notified to the Contractor, by the Procuring Agency or the Engineer, as 

Procuring Agency’s Personnel.  

 

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all 

personnel whom the Contractor utilizes on Site, who may include the staff, labour 

and other employees of the Contractor and of each Subcontractor; and any other 

personnel assisting the Contractor in the execution of the Works.  

 

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, 

or any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons.  

 

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 

[Appointment of the Dispute Board] or Sub-Clause 20.3 [Failure to Agree on the 

Composition of the Dispute Board].  
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1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the 

international federation of consulting engineers.  

 

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.  

 

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the 

Contract Data.  

 

1.1.3 Dates, Tests, Periods and Completion 

 

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission 

and completion of the Tender.  

 

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      

[Commencement of Works].  

1.1.3.3 “Time for Completion” means the time for completing the Works or a 

Section (as the case may be) under Sub-Clause 8.2 [Time for Completion], as stated 

in the Contract Data (with any extension under Sub-Clause 8.4 [Extension of Time 

for Completion]), calculated from the Commencement Date.  

 

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or 

agreed by both Parties or instructed as a Variation, and which are carried out under 

Clause 9 [ Tests on Completion ] before the Works or a Section (as the case may be) 

are taken over by the Procuring Agency. 

 

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10       

[Procuring Agency’s Taking Over].  

 

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the 

Contract and which are carried out in accordance with the Specification after the 

Works or a Section (as the case may be) are taken over by the Procuring Agency.  

 

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the 

Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of 

Outstanding Work and Remedying Defects ], which extends over twelve months 

except if otherwise stated in the Contract Data (with any extension under Sub-

Clause 11.3 [Extension of Defects Notification Period ]), calculated from the date on 

which the Works or Section is completed as certified under Sub-Clause 10.1 [ 

Taking Over of the Works and Sections ].  

 

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 

11.9 [Performance Certificate].  

 

1.1.3.9 “day” means a calendar day and “year” means 365 days.  

 

1.1.4 Money and Payments  

1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of 

Acceptance for the execution and completion of the works and the remedying of any 

defects.  

 

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [The Contract 

Price], and includes adjustments in accordance with the Contract.  
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1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overhead and similar charges, but 

does not include profit.  

 

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-

Clause 14.13 [Issue of Final Payment Certificate].  

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11         

[Application for Final Payment Certificate].  

 

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract 

Price is payable, but not the Local Currency.  

 

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under 

Clause 14 [Contract Price and Payment], other than the Final Payment Certificate.  

 

1.1.4.8 “Local Currency” means the currency of the Country.  

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 

[Contract Price and Payment].  

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract 

as a provisional sum, for the execution of any part of the Works or for the supply of 

Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].  

 

1.1.4.11 “Retention Money” means the accumulated retention moneys which the 

Procuring Agency retains under Sub-Clause 14.3 [Application for Interim Payment 

Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].  

 

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an 

application, under Clause 14 [Contract Price and Payment], for a payment 

certificate. 

 

1.1.5 Works and Goods  

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and 

other things required for the execution and completion of the Works and the 

remedying of any defects. However, Contractor’s Equipment excludes Temporary 

Works, Procuring Agency’s Equipment (if any), Plant, Materials and any other 

things intended to form or forming part of the Permanent Works.  

 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary 

Works, or any of them as appropriate.  

 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or 

forming part of the Permanent Works, including the supply-only materials (if any) 

to be supplied by the Contractor under the Contract.  

 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the 

Contractor under the Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or 

forming part of the Permanent Works, including vehicles purchased for the 

Procuring Agency and relating to the construction or operation of the Works.  
 

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a 

Section (if any).  
 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 

Contractor’s Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects.  



10 

 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of 

them as appropriate.  
 

1.1.6 Other Definitions 
  

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and 

other software, drawings, manuals, models and other documents of a technical 

nature (if any) supplied by the Contractor under the Contract.  
 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located, 

where the Permanent Works are to be executed.  
 

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and 

vehicles (if any) made available by the Employer for the use of the Contractor in the 

execution of the Works, as stated in the Specification; but does not include Plant 

which has not been taken over by the Employer.  
 

1.1.6.4 “Force Majeure” is defined in Clause 19 [Force Majeure].  

 

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and 

other laws, and regulations and by-laws of any legally constituted public authority.  

 

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-

Clause 4.2 [Performance Security].  

 

1.1.6.7 “Site” means the places where the Permanent Works are to be executed, 

including storage and working areas, and to which Plant and Materials are to be 

delivered, and any other places as may be specified in the Contract as forming part 

of the Site.  

 

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced 

contractor by the Base Date.  

 

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved 

as a variation under Clause 13 [Variations and Adjustments].  

 

1.2 Interpretation   In the Contract, except where the context requires otherwise:  

 

(a)  words indicating one gender include all genders;  

(b)  words indicating the singular also include the plural and words indicating 

the plural also include the singular;  

(c)  provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be record in writing;  

(d)  “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  

(e)  the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” 

and the words “tender documents” with “bidding documents".  

 

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

 

In these Conditions, provisions including the expression “Cost plus profit” require 

this profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the 

Contract Data.  
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1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, 

certificates, consents, determinations, notices, requests and discharges, these 

communications shall be:  

 

(a)  in writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as 

stated in the Contract Data; and  

(b)  delivered, sent or transmitted to the address for the recipient’s 

communications as stated in the Contract Data. However:  

 

(i)  if the recipient gives notice of another address, communications shall 

thereafter be delivered accordingly; and  

(ii)  if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the address from which the request was  issued. 

Approvals, certificates, consents and determinations shall not be 

unreasonably withheld or delayed. When a certificate is issued to a Party, 

the certifier shall send a copy to the other Party. When a notice is issued to a 

Party, by the other Party or the Engineer, a copy shall be sent to the 

Engineer or the other Party, as the case may be.  

1.4 Law and Language  

 

The Contract shall be governed by the law of the country or other jurisdiction stated 

in the Contract Data. 

The ruling language of the Contract shall be that stated in the Contract Data.  

 

The language for communications shall be that stated in the Contract Data. If no 

language is stated there, the language for communications shall be the ruling 

language of the Contract.  

 

1.5 Priority of Documents 

 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence:  

 

(a)  the Contract Agreement (if any),  

(b)  the Letter of Acceptance,  

(c)  the Tender,  

(d)  the Particular Conditions - Part A,  

(e)  the Particular Conditions - Part B,  

(f)  these General Conditions,  

(g)  the Specification,  

(h)  the Drawings, and  

(i)  the Schedules and any other documents forming part of the Contract.  

 

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue 

any necessary clarification or instruction.  
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13 

 

PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT  
 

1.1 Definitions  

  

1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”. 

1.1.1.5  “Bid” is synonymous with “Tender”.  

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added: 

 

1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance 

 with Sub-Clause 8.3 and any approved revisions thereto.  

 

1.12.2  “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is 

synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 

days in ICB.  

 

1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  

 

1.15  Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause 

with or without changes, in case of contracts under Project, Bank and donor’s programme. 

   Not Applicable.  

 

3.1 Engineer’s Duties and Authority.  

 

The following paragraph is added after duties: 

 

 Procuring agency shall ensure that the Engineer’s Representative / Staff is a professional 

engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)  

 

4.3  Contractor’s Representative 

The following text is to be added after last line:  

 

The contractor’s authorized representative and his other professional engineers working 

at site shall register themselves with the Pakistan Engineering Council.  

 

6.10 Records of Contractor’s Personnel and Equipment 

 

 The following paragraph is added:  

 

The Contractor shall, upon request by the Engineer at any time in relation to any item of 

hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and 

address of the Owner of the equipment and shall certify that the agreement for the hire 

thereof contains a provision in accordance with the requirements set forth above.  

 

The following sub-clause 7.9 is added in (GCC):  
 

7.9  Use of Pakistani Materials and Services  
 

The contractor shall, so far as may be consistent with the contract, make the maximum 

use of materials, supplies, plant and equipment indigenous to or produced or fabricated 

in Pakistan and services, available in Pakistan provided such materials, supplies, plant, 

equipment and services shall be of required standard.  
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8.1 Commencement of Works  
 

The last para is deleted and substituted with the following: The contractor shall 

commence the works on site within the period named in Appendix-A to Bid from the 

date of receipt by him from the Engineer of a written Notice to Commence. Thereafter, 

the contractor shall proceed with the works with due expedition and without delay.  
 

8.2  Prolonged Suspension  

Replace 84 days by 120 days.  
 

8.3 Programme  

The following text is to be added after [Commencement of Works] The programme shall 

be submitted in the either form of Bar Chart identifying the critical activities.  
 

 13.1  Right to vary  
In the last line of Para, after the word “Variation", the word “in writing” is added.  

 

13.3 Variation procedure  

In the tenth line, after the words “as soon as practicable” following is added: “and within 

a period not exceeding one-eighth of the completion time”  
 

13.8 Adjustment for changes in cost  
 

Not applicable  
 

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly  

14.1  The Contract Price  

Sub-para (d) is deleted.  
 

14.2 Advance Payment  
 

See Special Conditions. 
 

 

Mobilization Advance/Advance Payment  
 

See Special Conditions. 
 

14.5  Plants and Materials intended for Works  

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – 

perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-  

(I) The Contractor shall be entitled to receive from the procuring agency Secured Advance 

against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form 

No. 2) acceptable to the procuring agency of such sum as the Engineer may consider 

proper in respect of non-perishable materials brought at the site but not yet incorporated 

in the Permanent Works provided that:  
 

(i) The materials are in accordance with the specifications for the permanent works;  
 

(ii) Such materials have been delivered to the site and are properly stored and protected 

against loss or damage or deterioration to the satisfaction and verification of the 

Engineer/Assistant Engineer but at the risk and cost of the Contractor;  
 

(iii) The Contractor’s records of the requirements, orders, receipts and use of materials are 

kept in a form approved by the Engineer, and such records shall be available for 

inspection by the Engineer;  
 

(iv) The Contractor shall submit with his monthly statement the estimated value of the 

materials on site together with such documents as may be required by the Engineer for 

the purpose of valuation of materials and providing evidence of ownership and payment 

therefore;  
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Contract / Bidding Data 
 

The following specific data for the works to be tendered shall complement, amend, or supplement 

the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein 

shall prevail over those in the Instructions to Bidders.  

 

Instructions to Bidders  

 

Clause Reference  

 

1.1 Name and address of the procuring agency:  Mehran University of Engineering & 

Technology, Jamshoro. 
 

 

1.2 Name of the Project and Summary of the works:  

 

 

 

 

2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;   
 

 

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds.  Rs. 15.996 (M). 

 

8.1 Time limit for clarification: 05 days. 

 

10.1 Bid language: English 

 

11.1 (a) Prequalification Information to be updated (where applicable): N/A 

 

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in 

single stage single envelope: Technical Criteria Attached. 

 

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the 

bid in meeting requirements for timely completion of the works.   

 

13.1 Bidders to quote entirely in Pak. Rupees but specify the percentages of foreign currency they 

require, if applicable. N/A. 

 

14.1 Period of Bid Validity: 90 days. 

 

15.1  Amount of Bid Security: 10% 

(5% at the time of Bid Submission and 5% deductible from the running bills). 
 

17.1 Venue, time, and date of the pre-Bid meeting: N/A. 

 

18.4 Number of copies of the bid to be completed and returned: N/A.  

 

19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Project 

Director, Directorate of Works & Strategic Planning, MUET, Jamshoro. 
 

Internal, External Electrification work of 

Girls Hostel for 75 Students at MUET, 

Jamshoro (Re-invited). 
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(b) Name and Identification Number of the Contract:  

 

 

 
 

Tenders will be issued from: 9th January, 2024 up-to 24th January, 2024 

 

20.1 (a) Deadline for submission of bids:  25-01-2024 upto 11:00 (A.M) 

 

 

 (b) Venue, time, and date of bid opening:   Office of the Project Director, Directorate of Works 

& Strategic Planning, MUET, Jamshoro on 25-01-

2024 at 11:30 A.M. 

 

 

32.1 Standard form and amount of Performance Security 5% acceptable to the procuring agency: 

Bank Guarantee / Pay Order. 

 

32.3 Stamp duty: 

0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  

Internal, External Electrification work of 

Girls Hostel for 75 Students at MUET, 

Jamshoro (Re-invited). 



18 

 

 

 

 

 

 

 

 

 

 

 

 

FORM OF BID 

AND 

APPENDICES TO BID 



19 

 

FB-1 

FORM OF BID 

 

Bid Reference No.  Internal, External Electrification work of Girls Hostel for 75 Students at 

MUET, Jamshoro (Re-invited). 

 

To:  

_______________________________ 

 _______________________________  

_______________________________  

 

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and 

Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. 

_________________________________ for the execution of the above-named work, we/I, the 

undersigned, offer to execute and complete the work and remedy any defects therein in 

conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and 

Addenda for the sum of Rs. _______________________________________________________ 

(Rupees __________________________________________________________) or such other 

sum as may be ascertained in accordance with the said conditions.  

 

2.  We/I understand that all the Appendices attached hereto form part of this bid.  

 

3.  As security for due performance of the undertakings and obligations of this bid, we/I submit 

herewith a bid security in the amount of Rupees ________________  

(Rs. ______________________) drawn in your favour or made payable to procuring agency 

and valid for a period of ___________days beginning from the date, bid is opened.  

 

4.  We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the 

works comprised in the contract within the time stated in Appendix-A to Bid.  

 

5.  We/I agree to abide by this bid for the period of ______ days from the date fixed for opening the 

same and it shall remain binding upon us and may be accepted at any time before the expiration 

of that period.  

 

6.  Unless and until a formal Agreement is prepared and executed, this bid, together with your 

written acceptance thereof, shall constitute a binding contract between us.  

 

7.  We do hereby declare that the bid is made without any collusion, comparison of figures or 

arrangement with any other bidder for the works.  

 

We understand that you are not bound to accept the lowest or any bid you may receive.  

 

9.  We undertake, if our/my bid is accepted, to execute the Performance Security referred to in 

Clause 10 of Conditions of Contract for the due performance of the Contract.  

 

10.  We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and 

severally for the execution of the Contract and the composition or the constitution of the joint 
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venture shall not be altered without the prior consent of the procuring agency. (Please delete this 

in case of Bid form a single bidder)  

in the capacity of _______duly authorized to sign Bids for and on behalf of  

 

 

Dated this ___________day of________________20______  

Signature: ________________________  

 

 

_____________________________________________________  

(Name of Bidder in Block Capitals)  

(Seal)  

Address:___________________________________________________________  

__________________________________________________________________  

__________________________________________________________________  

 

 

Witness:  

 

Signature: _____________________________  

Name: ________________________________  

 

Address: __________________________________________________________  

____________________________________________________________  

 

Occupation:________________________________________________________  

. 
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Appendix-A to Bid  

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 

 
1.  Engineer representing Consulting Firm hired 

by the procuring agency to issue variation in 

case of emergency.  

 

3.1  Up to 2% of the contract price stated in the 

Letter of Acceptance.  

2.  Amount of Performance Security  

 

 

 

4.2  5% at the time of Bid Submission and  

5% deductible from the running bills  

3.  Time for Furnishing Program  8.3  Within 07 days from the date of receipt of Letter 

of Acceptance.  

 

4.  Minimum amount of Third Party Insurance  18.3  Rs. _________ per occurrence with number of 

occurrences unlimited. N/A. 

 

5.  Time for Commencement  8.1  Within 07 days from the date of receipt of 

Engineer’s Notice to Commence, this shall be 

issued within fourteen (14) days after signing of 

Contract Agreement.  

 

6.  Time for Completion (works & sections)  8.2 &  

10.2  

18 Months from the date of receipt of Engineer’s 

Notice to Commence.   

 

7.  Amount of Liquidity Damages/Delay 

Damages/Penalties  

8.7  0.05% Damages per day but total amount 

will not be more than 10% of contract 

Price.  

 
8.  Defects Liability Period  11.1  12 Months from the effective date of Taking 

Over Certificate.  

 

9.  Percentage of Retention Money  14.2  5% of the amount of Interim / Running Payment 

Certificate.  

 

10.  Limit of Retention Money  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

 

11.  Minimum amount of Interim / Running 

Payment Certificates  

 

14.2  Rs. __________________  N/A. 

12.  Time of Payment from delivery of 

Engineer’s Interim/Running Payment 

Certificate to the procuring agency.  

 

14.7  30 days.  

13.  Mobilization Advance.  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

 

14. Escalation  Escalation shall be paid separately as per 

Notifications issued by Govt. of Sindh from time 

to time after the opening date. 
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15 Action when whole of the security deposit is 

forfeited: 

 

Clause- 1. 

 

In any case in which under any clause or clauses 

of this contract the Contractor shall have 

rendered himself liable to pay compensation 

amounting to the whole of his security deposit ( 

whether paid in one sum or deducting by 

installment) I or in the case of abandonment of 

the work owing to the serious illness or death of 

the Contractor or any other case, the Project 

Director, on behalf of the Mehran University of 

Engineering, & Technology, Jamshoro, shall 

have power to adopt any of the following 

courses, as he may deem best suited to the 

interests of University. 

(a) To rescind the contract (of which rescission 

notice in writing to the contractor under the 

hand of the Project Director shall be 

conclusive evidence) and in that case the 

security deposit of the Contractor shall stand 

forfeited and absolutely at the disposal of 

University. 

(b) To employ labour paid by the University to 

carry out the work, or any part of the work, 

debiting the Contractor with the cost of the 

labour (as to the correctness of which cost 

and price the certificate of Project Director 

shall be final and conclusive against the 

Contractor) and crediting him with the value 

of the work done, in all respects in the same 

manner and at the same rates as if it had 

been carried out by the Contractor under the 

terms of his contract; and in that case the 

certificate of the Project Director as to the 

value of the work done shall be final and 

conclusive against the Contractor. 

(c) To measure up the work of the Contractor 

and to take such part thereof as shall be 

unexpected out of his hands, and to give it 

to another Contractor to complete it, in 

which case any expenses which may be 

incurred in excess of the sum which would 

have been paid to the original Contractor if 

the whole work had been executed by him ( 

as to the amount of which excess expenses 

the certificates in writing of the Project 

Director shall be final and conclusive) shall 

be borne and paid by the original Contractor 

and shall be deducted from any money due 

to him by University under the contractor or 

otherwise or from his security deposit or the 

proceeds of sale thereof, or a sufficient part 

thereof. 

In the event of any of the above courses being 

adopted by the Project Director Contractor shall 

have no claim to compensation for any loss 

sustained by him-by reason of his having 

purchased or procured any materials, or entered 

into any engagements, or made any advance on 
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account of or with a view to the execution of the 

work or the performance of the contract. And in 

case the contract shall be rescinded under the 

provision aforesaid, the Contractor shall not be 

entitled to recover or be paid any sum for any 

work therefore actually performed by him under 

this contract unless and until the Project Director 

shall have certified in writing the performance 

of such work and the amount payable in respect 

thereof, and he shall only be entitled to be paid 

the amount so certified. 

16 Action when the progress of any particular 

position of the work is unsatisfactory: 

 

Clause-2 If the progress of any particular portion of the 

work is unsatisfactory. Project Director on 

recommendation of Engineer, shall not 

withstanding that the general progress of the 

work is in accordance with the conditions, be 

entitled to take action under clause 1 (b) after 

giving the Contractor 10 days notice in writing. 

The Contractor will have no claim for 

compensation; for any loss sustained by him 

owing to such no claim for compensation, for 

any loss sustained by him owing to such action. 

17 Contractor remains liable to pay 

compensation if action not taken under 

clause 3 and 4. 

power to take possession of or required 

removal of or sell contractor's plant 

 

Clause-3 In any case in which any of the power conferred 

upon the Project Director by clause 1 and 2 

hereof shall have become exercisable and the 

same shall not have been exercised the non-

exercised thereof shall not constitute a waiver of 

any of the conditions hereof and -such powers 

shall notwithstanding be exercisable in the event 

of any future case of default by the Contractor 

for which under any clause or clauses hereof he 

is declared liable to any compensation 

amounting if the whole of his security deposit 

and the liability of the Contractor for past and 

future compensation shall remain unaffected. In 

the event of the Project Director taking action 

under sub-clause (a) or (c) of clause 1, he may, 

if he so desires, take possession of all or any 

tools, plant, materials and stores in or upon the 

works, of the site thereof or belonging to the 

Contractor or procured by him and intended to 

be used for the execution of the work or any part 

thereof, paying or allowing for the same in 

account at the contract rate, or in the case of 

contract not being applicable, at current market 

rates, to be certified by the Project Director 

whose certificate thereof shall be final. In the 

alternative, the Project Director may, after 

giving notice in writing to the Contractor or his 

clerk of the work foreman or other authorized 

agent, required him to remove such tools, plant 

materials, or stores from the premises within a 

time to be specified in such notice, and in the 

event of the Contractor is failing to comply with 

any such requisition, the Project Director may 

remove them at the Contractor's expense or sell 

them by auction or private sale on account of the 

Contractor and at his risk in all respects, and the 

certificate of the Project Director as to the 
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expense of any such removal and the amount of 

the proceeds and expense of any such sale shall 

be final and conclusive against the Contractor. 

18 Extension Of Time 

 

Clause-4 If the Contractor shall desire an extension of the 

time for completion of the work on the ground 

of his having been unavoidable hindered in its 

execution or on any other ground, he shall apply 

in writing to the Project Director within 30 days 

from the date of which the execution of the 

work, was hindered as aforesaid or on which the 

ground for asking for extension arose and in any 

case before the date of completion of the work 

and the Project Director may, if in his opinion, 

there are reasonable grounds for granting an 

extension, grant such extension as he thinks 

necessary or proper. The decision of the Project 

Director in this matter shall be final. 

Provided that where the Contractor is hindered 

in the execution of the work on account of any 

act or omission on the part of the University or 

its authorized officers, the Project Director may 

at any time before the date of completion and on 

his own initiative extend the time for completion 

of the work for such period as he may think 

necessary or proper. 

Where time has been extended under this or any 

other clause of this agreement the date for 

completion of the work shall be the date fixed 

by the order giving the extension or by the 

aggregate of all such orders, made under this 

agreement. 

When time has been extended as aforesaid, it 

shall continue to be the essence of the contract 

and all clauses of the contract shall continue to 

be operative during the extended period.  

19 Final Certificate 

 

Clause-5 On completion of the work the Contractor shall 

be furnished with a certificate by the Engineer of 

such completion, but no such certificate shall be 

given nor shall the work be considered to be 

complete until the Contractor shall have 

removed from premises on which the work shall 

have been executed all scaffolding surplus 

materials and rubbish and shall have cleaned the 

site of work in and around the structures / works 

completed and shall have cleaned off the dirt 

from all woodwork, doors, windows, walls, 

floors, or other parts of any building in or upon 

which the work has been executed, or of which 

he may have had possession for the purpose of 

executing the work, nor until the work shall 

have been measured by the Engineer or where 

the measurements have been taken by his 

subordinate until they have received the 

approval of the Project Director, the said 

measurements being binding and conclusive 

against the Contractor If the Contractor shall fail 
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to comply with the requirements of this clause is 

to the removal of scaffolding, surplus materials 

and rubbish and shall have cleared the site of 

work in and around the structures/works 

completed and dispose of the same as he thinks 

fit and clean of such dirt as aforesaid; and the 

contracts shall have no claim in respect of any 

such scaffolding or surplus materials as 

aforesaid except for any such actually realized 

by the sale thereof. 

20 Payment Of Intermediate Certificate To Be 

Regarded As Advance 

 

Clause-6 No payment shall be made for any work, 

estimated to cost less than rupees ten thousand 

till after the whole of the work shall have been 

completed and a certificate of completion given. 

But in the case of work estimated to cost more 

than rupees ten thousands, the Contractor shall 

on submitting bill therefore, as provided in 

Clause-10 be entitled to receive payment 

proportionate to the part of the work then 

approved and passed by the Engineer and 

Project Director, whose certificate such approval 

and passing of the sum so payable shall be final 

and conclusive against the Contractor. All such 

intermediate payments shall be regarded as 

payments by way of advance against the final 

payments only and not as payment for work 

actually done and completed, and .shall not 

preclude the Engineer and Project Director from 

requiring any bad, unsound, imperfect or 

unskillful work to be removed or taken away 

and reconstructed, or re-erected, nor shall any 

such payment be considered as an admission of 

the due performance of the contract or any part 

thereof in any respect or the occurring of any 

claims; nor shall it conclude, determine, or 

affect in any other way the powers of the Project 

Director as to the final settlement and 

adjustment of the accounts or otherwise, or in 

any way very or effect the contract. The final 

bill shall be submitted y the Contractor within 

one month of the date fixed for the completion 

of the work otherwise Engineers certificate of 

the measurements and of the total amount 

payable for the work shall be final and binding 

on all parties. 

21 payment at reduced rates of account of item  

of work not accepted as completed to be at 

the discretion of the Project Director 

 

Caluse-7 The rates for several items of works estimated to 

cost more than 1,000.00, agreed to within shall 

be valid only when the item concerned is 

accepted as having been completed fully in 

accordance with the sanctioned specifications. In 

cases where the items of work are not accepted 

as so completed the Engineer may certify 

payment on account of such items at such 

reduced rates as he may consider reasonable in 

the preparation of final or on account bills. 

22 Bills to be submitted monthly 

 

Clause-8 A bill shall be submitted by the Contractor as 

frequently the progress of the work may justify 

for all the work executed and not included in 
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any previous bill and the Engineer shall take or 

cause to be taken the; requisite measurements 

for the purpose of having the same verified and 

the claims, as far as admissible, adjusted, if 

possible before the expiry of 21 days from the 

presentation of the bill at any time depute a 

subordinate to measure up the said work in the 

presence of the Contractor or his authorized 

agent, whose counter signature to the 

measurement list will be sufficient warrant and 

the Project Director may prepare a bill from 

such list which shall be binding on tilted 

Contractor in all respects. In case the Contractor 

or his authorized agent is not present at the site 

of work at the time fixed for recording 

measurements, or being present, does not 

counter sign the measurement list, the 

measurements recorded by the Engineer or his 

authorized subordinate shall be treated by the 

Engineer or his authorized subordinate shall be 

treated as correct and binding on the Contractor 

unless the Contractor within seven days of date 

of recording such measurements submit to the 

Project Director a detailed letter pointing out the 

errors or omissions in the record measurements. 

In case of such disagreement, the Project 

Director shall held or cause to be hold the site 

investigations and give his decision. The 

decision of the Project Director shall be final. 

23 Bills to Be Printed On Forms 

 

Clause-9 The Contractor shall submit all bills on his own 

primed forms. The bills shall be submitted to the 

Engineer in triplicate who will then scrutinize 

these bills and forward two copies to the Project 

Director and retain one copy in their office. The 

charges to be made in the bills shall always be 

entered at the rates specified in the tender or in 

the case of any extra work ordered in pursuance 

of these conditions, and not mentioned or 

provided for in the tender at the rates hereinafter 

provided for such work. 

24 Store Supplied By University 

 

Clause-10 If the specification or estimate of the work 

provides for the use of an' special description of 

materials to be supplied from the store of the 

University or if it is required that the Contractor 

shall use certain stores to be provided by the 

Project Director such material and stores, and 

the prices to be charged therefore as hereinafter 

mentioned being so far as practicable for the 

convenience of the Contractor but not so as any 

way to control the meaning of effect of this 

contract specified in the schedule or 

memorandum hereto annexed, required from 

time to time to be used by him for the purpose of 

the contract only and the value of the full 

quantity of the materials and stores so supplied 

shall be sent off or deducted from any sums then 

due, or thereafter to become due to the 

Contractor under the contract, otherwise, or 

from the security deposits, or the proceed of sale 
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thereof, if the security deposit as held in 

Government securities the same or a sufficient 

portion  hereof shall in that case be sold for the 

absolute property of University and shall on no 

account remove from the site of the work, and 

shall at all times be open to inspection by the 

Project Director. Any such materials unused and 

perfectly good condition at the time of 

completion or determination of the contracts 

shall be returned to the University Stores, if the 

Project Director so requires by a notice in 

writing under his hand, but the Contractor shall 

not be entitled to return any such materials 

except with the consent of the Project Director 

and he shall have no claim for compensation on 

account of any such material supplied to him as 

aforesaid but remaining unused by him or for, 

any, wastage in or damage to any such materials. 

25 Works to be executed in accordance with 

specifications. Drawings. Orders etc. 

 

Clause-11 The Contractor shall execute the whole and 

every part of the work in he most substantial and 

workmanlike manner and both as regards 

materials and all other matters in strict 

accordance with the specifications lodged in the 

office of the Project Director and initialed by the 

parties, the said specification being a part of the 

contract. The contractor shall also conform 

exactly, fully and faithfully to the designs, 

drawings and instruction in writing relating to 

the work signed by the Project Director and 

lodged in his office and to which the Contractor 

shall be entitled to have access at such office or 

on the site of work for the purpose of inspection 

during office hours and the Contractor shall if he 

so requires, be entitled at his own expenses to 

make or cause to be made copies of the 

specifications, and of all such designs drawings 

and instructions as aforesaid 

26 Alterations in specifications and design. Not 

to invalidate contracts 

 

Clause-12 The Project Director on the recommendation of 

Engineer shall have power to make any 

alterations in, or additions to the original 

specifications, drawings, designs and 

instructions that may appear to him to be 

necessary or advisable during the progress of the 

work and the  contractor shall be bound to carry 

out of the work, in accordance with any 

instructions in this connection which may be 

given to him in writing by the Project Director 

and such alterations shall, not invalidate the 

contract; and any altered or additional work 

which the Contractor may be directed to do in 

the mentioned above specified subject to the 

limit laid down in clause 37 below as part of the 

work shall be carried out by the Contractor on 

the same conditions in all respects on which he 

agreed to do the main work and at the same rate 

as re specified in the tender for the main work. 

The time for completion of the work shall be 

extended in the proportion that the additional 

work bears to the original contract work, and the 
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certificate of the Project Director as to such 

proportion shall be conclusive. And if the altered 

or additional work includes any class of work 

for which no rate is specified in its contract, then 

such class of work shall be paid for at (     ) 

percent below/above the rates shown for such 

work in the Government of Sind Schedule of 

rates 2004, as amended from time to time and if 

such last mentioned class of work is not entered 

in the Government of Sind Schedule of Rates 

2004 as of the date of receipt by him of the order 

to carry out the work, inform the Project 

Director through the Consultants of the rate 

which it is his intention to charge for such class 

of work, and if the Project Director and the 

Consultants are satisfied with the rate analysis, 

then he shall allow him that rate, but if the 

Owner does not agree to this rate, he shall be 

notified in writing be at liberty to cancel his 

order to carry out such class of work, and 

arrange to carry it out in such manner as he may 

consider advisable, provided always that if the 

Contractor shall commence work or incur any 

expenditure in regard thereto before the rates 

shall have been detonated as lastly hereinbefore 

mentioned then in such case he shall only be 

entitled to be paid in respect of the work carried 

out for expenditure incurred by him prior the 

work carried out for expenditure incurred by 

him prior to the date of the determination of the 

rate as aforesaid according to such rate or rates 

as shall be fixed by the Owner. In the event of a 

dispute, the decision of the Project Director will 

be final, conclusive and binding. 

27 No Claim to any payment Or Compensation 

for alteration In OR Restriction of work 

Clause-13 If at any time after the execution of the contract 

documents the Project Director shall for any 

reason whatsoever in the tender to be carried out 

at all or carried out in part by the Contractor, he 

shall give notice in writing of the fact to the 

Contractor, who shall thereupon have no claim 

to any payment of compensation whatsoever on 

account of any profit or advantage which he 

might have derived from the execution of the 

work in full but which he did not so derive in 

consequence of the full amount of the work not 

having been carried out, neither shall he have 

any claim for compensation by reason of any 

alterations, having been made in the original 

specifications, drawings, designs, and 

instruction, which may involve any curtailment 

of the work as original contemplated. Where 

materials have already been collected at site of 

the work before the receipt of the said notice to 

stop or curtail the work, the Contractor shall be 

paid for such materials at the rates determined 

by the Project Director provided they are not in 

excess of requirements and are of approved 

quality. 
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28 Time Limit for Unforeseen Claims 

 

Clause-14 Under no circumstances whatsoever shall the 

contractor be entitled to any compensation from 

Authority on any account unless the Contractor 

shall have submitted a claim in writing to the 

Project Director within one month of the cause 

of such claim occurring. The Contractor shall 

give full details of such claim, indicating the 

part of the work is the subject matter of such 

claim, the reasons giving rise to the said claim 

and submit as far as possible, documentary 

evidence in support of the reasons and the 

calculations for such claim. The claim shall not 

be considered as valid or payable unless it has 

been scrutinized & accepted by the Engineer and 

Project Director & will become payable only to 

the extent upto which it has been accepted by 

the Project Director. 

29 Action and Compensation In Case Of Bad 

Work 

 

Clause-15 If at any time before the security deposit is 

refunded to the Contractor, it shall appear to the 

Project Director or his subordinate-Incharge of 

the work, that any work lies been executed with 

unsound, imperfect of unskilled workmanship or 

with materials of inferior quality, or that any 

materials or articles provided by him for the 

execution office work are unsound, or of quality 

inferior to that contracted for, or are otherwise 

not in accordance with the contract, shall be 

lawful for the Project Director to intimate this 

fact in writing to the Contractor and then 

notwithstanding the fact that the work, materials 

or articles complained of any have been 

inadvertently passed, certified and paid for the 

Contractor shall be bound forthwith to rectify or 

remove and reconstruct the work so specified in 

whole or in part, as the case may require, or if so 

required shall remove the materials or articles, 

and provide other proper and suitable materials 

or articles at his own proper charge and cost; 

and in the event of his failing to do so within a 

period to be specified by the Project Director in 

the writing intimation aforesaid, the Contractor 

shall be liable to pay compensation at the rate of 

one percent, on the amount of the estimate for 

every day not exceeding ten days, during which 

the failure so continues, and in the case of any 

such failure the Project Director may rectify or 

remove, and re-execute the work or remove and 

replace the materials or articles complained of as 

the case may be as the risk and expense in all 

respects of the Contractor. Should the Project 

Director consider that any such inferior work or 

materials as described above may be accepted or 

made use of it shall be within the discretion to 

accept the same at such reduced rates as he may 

fix thereof. 

30 Work to be open to Inspection  Contractor Or 

responsible agent to be present 

 

Clause-16 All works under or in course of execution or 

executed in pursuance  of the contract shall at all 

times be open to the inspection and supervision 

of the Engineer and Project Director or his 
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subordinates, and the Contractor shall all times 

during the usual working hours, and at all other 

times at which reasonable notice of the intention 

of the Engineer and Project Director or his 

subordinate to visit the work shall have been 

given to the Contractor, either himself be present 

to receive orders and instructions, or have 

responsible agent duly accredited in writing 

present for that purpose. Orders given to the 

Contractor's duly authorized agent shall be 

considered to have the same force and effect as 

if they had been given to the Contractor himself. 

31 Notice To Be Given Before Work Is Covered 

Up 

 

Clause-17 The Contractor shall give not less than five days 

notice in writing to the Engineer and Project 

Director or his subordinate-in-charge of the 

work before covering up or otherwise placing 

beyond the reach of check, inspection & 

measurement any work in order that the same 

may be verified, checked, inspected and 

measured, and correct dimensions thereof taken 

before the same is so covered up or planned 

beyond the reach of verification check, 

inspection & measurement, and shall not cover 

up or place beyond the reach of verification, 

check, inspection and measurement any work 

without the consent in writing of the Engineer 

and Project Director or his subordinate-Incharge 

of the work, and if any work shall be covered up 

or placed beyond the reach of verification, 

check, inspection & measurement any work 

without the consent in writing of the Project 

Director or his subordinates Incharge of the 

work, and if any work shall be covered up or 

placed beyond the reach of verification, check 

inspection & measurement without such notice 

having been given to consent obtained, the same 

shall be uncovered at the Contractor's expense, 

and in default thereof no payment or allowance 

shall be made for such work, or for the materials 

with which the same was executed. 

32 Contractor Liable For Damage Done And 

For Imperfections For Three Months After 

Certificate 

 

Clause-18 If the Contractor or his workmen, or servants 

shall break, deface, destroy any part of a 

building in which they may be working, or any 

building, road, fence, enclosure or overhead or 

underground service lines of water supply, 

sewerage, electricity, telephone, gas etc. or grass 

land or cultivated ground continuous to the 

premises on which the work or any part thereof 

is being executed, or if any damage shall be 

done to the work, while it is in progress from 

any cause whatever or if any part thereof in 

being executed, or if any damage shall be done 

to the work, while it is in progress from any 

cause whatever or if any imperfections become 

apparent in it within three months of the grant of 

a certificate of completion, final or otherwise, by 

the Project Director, the Contractor shall make 

good the same his own expense, or in default the 

Project Director may cause the same to be made   
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good by other workmen, and deduct the 

expenses of ( which the certificate of the Project 

Director shall be final ) from any sums that may 

then be due or may thereafter become due to the 

Contractor, or from his security deposits or the 

proceeds of sale thereof, or of a sufficient 

portion thereof or any of his dues available 

against other works with the University or as 

arrears of land revenue in case no dues are 

available or the amount available falls short of 

the total recoveries. 

33 Contractor to supply plant ladders. 

Scaffolding etc. And is liable for damages 

arising on provision of lights. Fencing etc. 

 

Clause-19 The Contractor shall supply at his own cost all 

materials, plant, tools, appliances, implement, 

ladders, cordage, tackle, scaffolding and 

temporary work requisite or proper for the 

execution of the work, whether in the original, 

altered or substituted form, and whether 

included in the specification, or other 

documents, forming part of the contract or 

referred to in these conditions or not, and which 

may be necessary for the purpose of satisfying 

or complying with the requirements of the 

Project Director as to any matters as to which 

under these conditions he is entitled to be 

satisfied or which he is entitled to require 

together with carriage therefore to and from the 

work. The Contractor shall also supply without 

charge the requisite number of persons with the 

means and materials necessary for the purpose 

of setting out works, and counting, weighing and 

assisting in the measurement or examination at 

any time and from time to time of the work or 

the materials. Failing this the same may be 

provided by the Project Director at the expense 

of the Contractor and the expenses may be 

deducted from any money due to the Contractor 

under the contract, or from his security deposit 

or the proceeds of sale thereof or of a sufficient 

portion thereof. The Contract or shall provide all 

necessary fencing and lights required to protect 

the public from accident, and shall also be 

bound to bear the expenses of defense of every 

suit, action or other legal proceedings, that may 

be brought by any person for injury sustained 

owing to neglect of the above; precautions, and 

to pay any damages and costs which maybe 

awarded in any such, suit action or proceeding 

to any such person, or which may with the 

consent of the Contractor be paid for comprising 

any claim by any such person. 

34 Measure For Prevention Of Fire 

 

Clause-20 The Contractor shall not set fire to any standing 

jungle, trees, bush-wood or grass without a 

written permit from the Project Director. 

When such permit is given, and also all cases 

when destroying cut or dug up trees, brushwood, 

grass etc., by fire; the Contractor shall take 

necessary measures to prevent such fire 

spreading to otherwise damaging surrounding 

property. 
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The Contractor shall make his own 

arrangements at his cost and expense for 

providing drinking water and water for domestic 

use of his labour employed in connection with 

the execution of the works as also for the use of 

his labour employed in connection with the 

execution of the works as also for use on the 

works itself. However, in case the Contractor is 

not able to make his own arrangements for 

water, the same could at the discretion of the 

Project Director be supplied by the owner in 

which case the recovery against the water 

charges at 2% of the cost of these items of work 

on which the water is used in the construction 

shall be made from the bills of the Contractor. 

35 Liability Of Contractor For Any Damage 

Done In Or Outside Work Area 

 

 

Clause-21 Compensation for all damage done intentionally 

or unintentionally by Contractor's labour 

whether in or beyond the limits of University 

property including any damage, caused by the 

spreading of fire mentioned in clause 22 shall be 

estimated by the Project Director or such other 

officer as he may appoint and the estimates of 

the Project Director shall be final and the 

Contractor shall be bound to pay the  amount of 

the assessed compensation on demand failing 

which the same will be recovered from the 

Contractor as damages in the manner prescribed 

in clause 1 or deducted by the Project Director 

from any sums that may be due or become due 

from University of the Contractor under this 

contract or otherwise. 

The Contractor shall bear the expenses of 

defending any action or other legal proceedings 

that maybe brought by any person, party or 

authority for injury sustained "by him owing to 

neglect of precaution to prevent the spread of 

fire and he shall pay any damages and cost that 

may be awarded by the court in consequence. 

36 Employment Of Female Labour 

 

Clause-22 The employment of female labour on works in 

the neighborhood of soldiers' barracks should be 

avoided as for as possible. 

37 Work On Sunday 

 

Clause-23 No work shall be done on a Sunday or a public 

holiday without the prior sanction in writing of 

the Project Director. 

38 Work not be sublet. Contractor may be 

rescinded & security deposit forfeited for 

subletting it without approval" 

 

Clause-24 The Contractor shall not be assigned or sub-let 

without the written approval of the Project 

Director. And if the Contractor shall assign or 

sublet his contract, or attempt to do, or become 

insolvent or make any composition with his 

creditors or attempt to do, the Project Director 

may, by notice in writing rescind the contract. 

The Contractor shall keep full and true accounts 

in respect of the contract works in the regular 

course of business and shall whenever called 

upon by the Project Director by notice in 

writing, produce them for inspection by him or 
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by any officer appointed by him in that behalf. 

Also if any bribe, gratuity, gifts, loan, reward or 

advantage pecuniary or otherwise, shall either 

directly or indirectly be given, promised or 

offered by the Contractor or any of his servants 

or agents to any public officer or person in the 

employment of University in any way relating to 

his office or employment or if any such officer 

or person shall become in any way directly or 

indirectly interested in the contract or if the 

Contractor does not keep account or fails to 

produce them as aforesaid, the Project Director 

may give notice in writing rescind the contract. 

In the event of a Contract being rescinded the 

security deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at 

the disposal of University and the same 

consequences shall ensure as if the contract had 

been rescind under clause 3 hereof and in 

addition the Contractor shall not be entitled to 

recover or be paid for any work therefore 

actually performed under the contract. 

39 Sum Payable By Way Of Compensation To 

Be Considered As Reasonable Compensation 

Without Reference To Actual Loss 

 

Clause-25 All sums payable by a Contractor by way of 

compensation under any of these conditions 

shall be considered as a reasonable 

compensation to be applied to the use of 

University without reference to the actual loss or 

damage sustained and whether any damage has 

or has not been sustained. 

40 Changes In The Constitution Of Firm To Be 

Notified 

 

Clause-26 In the cases of a tender by partners any change 

in the constitution of a firm shall be forthwith 

notified by the Contractor to the Project Director 

for his information. 

41 Work To Be Under Direction Of Engineer, 

Consultant And Project Director 

 

Clause-27 All works to be executed under the contract shall 

be executed under the direction and subject to 

the approval in all respects of the Engineer and 

Project Director for the time being, who shall be 

entitled to direct at what point or points and in 

what-manner they are to be commenced, and 

from time to time carried on. 

42 Decision Of Project Director To Be Final 

 

Clause-28 Except where otherwise specified in the contract 

and subject to The powers delegated to him by 

authority under the Code rules then in force, the 

decision of the Project Director shall be final, 

conclusive, and binding on all parties to the 

contract upon all questions relating to the 

meaning of the specifications, design, drawings, 

and instructions hereinbefore mentioned and as 

to the quality of workmanship, or materials used 

on the work, or as to any other question claim, 

right, matter or the thing whatsoever in any way 

arising out of, or relating to the contract, design, 

drawings, specifications, estimates, instructions, 

orders of these conditions, or otherwise 

considering the works, or the execution, or 

failure to execute the same, whether arising, 

during the progress or the work, or after the 

completion on abandonment thereof. 
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43 Lump Sum In Estimates 

 

Clause-29 When the estimate on which a tender is based 

includes one or more items with lump sum rates 

or lump sum amount the Contractor shall be 

entitled to payment in respect of such items on 

the rates entered in this contract with the 

detailed specifications and the analysis of the 

rates on which the contract price is calculated. 

Where part of the work is done or the 

specifications are altered the Contractor will 

submit his own rate and payment shall be 

controlled in the same way as if the item of work 

was done outside the current Government 

Schedule of Rates applicable in the case in 

accordance with the procedure laid down in 

Clause 14. 

Provided always that in case of the percent Rate 

tenders, no premium as quoted for the main 

tender as also that quoted in clause 14 (which 

will be the same premium as for the main 

tender) shall be payable for any items of work 

including the lump   sum items or market rates 

which are outside the Current Government 

Schedule of Rates. 

44 Action Where No Specification 

 

Clause-30 In the case of any class of work for which there 

is no such specification as is mentioned in Rule I 

such work shall be carried out in accordance 

with the Sind P.W.D. specifications and in the 

event of there being no Sind P.W.D. 

specification, then in such case the work shall be 

carried out in all respects in accordance with the 

instructions and requirements of the Project 

Director. The payment for such items of work 

shall be made in accordance with the procedure 

laid down in Clause 14 for items of work outside 

the Current Government Schedule of Rates. 

45 Contractors Percentage Whether Applied To 

Net Or Gross Amount Of Bill 

 

Clause-31 The percentage referred to in the tender shall be 

deducted from/added to the gross amount of the 

bill before deduction the value of any stock 

issued. 

46 Refund Of Quarry Fees And Royalties 

 

Clause-32 All quarry fees; royalist, octroi, dues, ground 

rents, local and Government taxes and Rates etc. 

relating directly or indirectly to the execution of 

the works under this contract shall be paid by 

the contractor as a final charge and no refund on 

this account shall be allowed by the University. 

47 Compensation under the workmen's 

compensation act. 

 

Clause-33 The Contractor shall be responsible for and shall 

pay any compensation Act, 1923 (VIII of 1923), 

(hereinafter called the said Act) as amended 

upto date for injuries caused to the workmen. If 

such compensation is paid by University as 

principal under sub-section (1) of section 12 of 

the said Act on behalf of the Contractor; it shall 

be recoverable by University from the 

Contractor under sub-section (2) of the said 

section such, compensation shall be recovered in 

the manner laid down in Clause above. The 
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contractor shall also discharge all other 

liabilities in relation to the current Government 

or local legislation with respect. To the Labour 

Laws and other Fringe benefits like Health and 

Insurance cover. Old Age Benefits etc. for all his 

labour including the administrative and 

supervisory staff. 

48 Claim For Quantities As Per Scope Of Work 

Shown On Drawings 

 

Clause-

34A 
The quantities of different items of work shown 

in the schedule B attached to this tender, are 

only approximate The actual quantities of 

different items as done at Site will be controlled 

by the detailed drawings and the actual 

requirements at site of work. No claim 

whatsoever will be entertained on account of 

excess or reduction in the scope of work as 

shown on the drawings.  

49 ----- do---- Clause-

34B 
Where due to the change of specification or 

scope or work or due to additions in size and 

quantum of the work the total cost of the work 

increases upto 30% at the cost as shown in the 

MEMORANDUM ( Excluding those case there 

the total cost the increased due to any claim of 

the contractor or the escalation in the rates/cost 

subject to its sanction ) the Contractor shall be 

bound to car y out the same at the same rates 

and under the same conditions as for the same at 

the same rates and under the same conditions as 

for the main tender. In case where the total cost 

is likely to increase beyond 30% of the amount 

shown in the MEMORANDUM it will be 

optional for the Contractor to decline to take up 

the additional work provided always that no 

work shall be left in incomplete or in unfinished 

shape irrespective of the total Cost of the work. 

Where, however, the Contractor agrees to take 

up the additional work, there shall be no 

financial limit to it and that the entire work shall 

be done at the same rates and under the same 

terms and conditions as the main tender. 

50 Employment Of Feminine Labour 

 

Clause-35 The Contractor shall employ any feminine; 

convict or other labour of a particular kind of 

class if ordered in writing to do so by the Project 

Director. 

51 Claim For Compensation For Delay In The 

Execution Of Work 

 

Clause-36 No compensation shall be allowed for any delay 

caused in the starting of the work on account of 

acquisition of land or, in the case of clearance 

works on account of any delay in accordance 

with the sanction to estimates. 

52  Clause-37 No compensation shall be allowed for any delay 

in the execution of the work on account of water 

standing in borrow pits or compartments or on 

the land or the approach road etc. The rates are 

inclusive of hard or cracked soil, excavation 

mud, subsoil water or water standing in borrow 

pits and no claim for an extra rate shall be 

entertained, unless otherwise expressly 

specified. 
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53 Entering Upon Or Commencing Any Portion 

Of Work 

 

Clasue-38 The Contractor shall not enter upon or 

commence any portion of work except with the 

written authority and instructions of the Project 

Director or of his subordinate- Incharge of the 

work. Failing such authority the contractor shall 

have not claim to ask for measurements of or 

payment for work. 

54 Minimum age of persons employed. The 

employment of donkeys or other animals 

 

Clasue-39 (i) No contractor shall employ any person 

who is under the .age of 12 years. 

(ii) No contractor shall employ donkeys or 

other animals with breeching of string or   

thin rope. The breeching must be at least 

thread should be of tape (Nawar). 

(iii) No animal suffering from sores, lameness 

or emaciation or which is immature shall 

be employed or the work. 

(iv) The Contractor shall not employ any 

labour who has any contagious disease or 

is a habitual narcotic user or is as sick and 

unfit for manual labour as to create a 

hazard for his health or life. 

(v) The Project Director or his subordinate is 

authorized to remove from the work any 

person or animal found working which 

does not satisfy these conditions and no 

responsibility shall be accepted by the 

University for any delay caused in the 

completion of the work by such removal. 

Any Contractor who does not accept these 

conditions shall not be allowed to tender for 

works and his name shall be removed from the 

list of Contractors. 

54 Pakistan Timber To Be Used 

 

Clause-40 As for as possible Pakistan Timbers shall be 

used and where for any reason this is not 

practicable preference shall be given to imported 

timber of approved origin and quality. 

55 Certificate For Concessionary Freight Of 

Charges From The Railway 

 

Clause-41 If any materials are required to be conveyed by 

rail, the Contractors will be granted certificates 

by the Project Director to the effect that the 

materials are required for University works 

thereby enabling them to have the benefit as 

allowed under the rules from the railway. In 

case, however, such a concession is withdrawn 

by the railway at any time', no claim shall be 

made against University on this account. 

56 Recovery Of Dues From Contractor As 

Arrears Of As Land Revenue 

Clause-42 Any sum due to the University by the Contractor 

shall be liable for recovery as arrears of Land 

Revenue. 



37 

57 Partnership Of M.L.As Is Forbidden 

 

Clause-43 The Contractor shall certify that no member of 

Legislative Assembly is in partnership with him 

and that University will have the right to 

terminate the contract at any stage if it is 

discovered that a member of Legislative 

Assembly or Parliament is a partner in the 

Contract. 

58 Payment Of Taxes 

 

Clasue-44 The contractor firmly holds himself responsible 

to get himself registered under Income Tax and 

Sales Tax Rules and to pay these and all other 

Government and local taxes due to him from 

time to time in accordance with the Government 

instructions. 

59 Interest Or Share Of University Servant In 

The Work 

 

Clause-45 The Contractor shall certify that no University 

Servant, Government servants or a servant of a 

Corporate Body directly controlled by the 

Government has directly or indirectly any share 

or interest in this work.  

60  Clause-46 The Contractor will not be allowed to withdraw 

his tender and ask For the return of earnest 

money before expiry of the period of three 

months, commencing from the date of opening 

of the tender and that if it is withdrawn in 

violation of this condition earnest money shall 

be forfeited. 

61  Clause-47 Notwithstanding anything contained in any 

clause of this contract and further 

notwithstanding the fact that the final 

completion Certificate has been awarded to the 

Contractor and his 50% Security deposit 

refunded, the liability of the Contractor for the 

purpose of" Defect Liability" shall extend for the 

period of 12 months from the date of issue of the 

completion Certificate for removal including 

replacement of any defect found in the works 

due to construction or any other cause directly 

attributed to and a result of defective work or 

negligence in carrying out the work. The 

remaining 50% security deposit will be refunded 

after 12 months after removal of defects, if any. 

62  Clause-48 The Contractor shall employ at his cost at the 

site of work for effective planning, supervision 

and control of the work, adequate, full time 

Project Director, Engineering staff and trained 

and experience licensed electricians and 

mechanics of respective trade in addition to the 

usual team of following scales: 

Work costing upto Rs. 15.0 lacs         : 

 A Diploma holder. 

Work costing over Rs. 15.0 Lacs         : 

 A Professional Engineer  

Registered with Pakistan Engineering Council. 
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Such persons work on the job shall be deemed to 

the authorized agents at site of the Contractor 

and shall receive all orders & instructions of the 

Project Director, Engineer and Consultants or 

their authorized representatives and shall also be 

responsible to maintain a work-order book and 

other registers at Site and shall forth with take 

actions to carry out the orders and instructions. 

63  Clause-49 If any question, difference or objection 

whatsoever shall arise in any way contracted 

with or arising out of this instrument or the 

meaning or objections of any part thereof, the 

rights, duties or liabilities of either party, then 

save in so far as the decision of any such matter 

is hereinbefore provide for as has been so 

decided, every such matter including whether its 

decisions has been otherwise provided for and or 

regards the right of and obligations of the parties 

as the result of such termination shall be referred 

for arbitration to such person or a board with the 

mutual consent of the Project Director and the 

Contractor and his decision shall be final and 

binding and where the matter involves a claim 

for or the payment recovery or deduction of 

money, only the amount, if any awarded in such 

arbitration shall be payable or recoverable in 

respect of the matter so referred. 

64 Force Majeure 
 

Clause-50 The parties shall not be considered to be at 

default in the execution of their contractual 

obligations or any of them to the extent that the 

execution of such obligations or any of them is 

delayed or omitted by cause of force Majeure. 

Each part will advise the other party by written 

notice within 30 days of the occurrence of any 

such case force Majeure employed therein shall 

mean acts of the Public enemy wars (whether 

declared or not) hostilities, revolutions, civil 

disturbances, epidemics, fires, floods, earth 

quakes, weather causes of similarly nature 

which render the performance of this agreement 

unfeasible and inspite of the exercise is unable 

to overcome. 

65 Mobilization Advance Clause-51 Mobilization Advance 10 % of the Contract 

Price stated in the Letter of Acceptance shall be 

paid by the Procuring Agency to the Contractor 

on the on following conditions: 

(i) on submission by the Contractor of a 

Mobilization Advance Guarantee for the full 

amount of the Advance in the specified form 

from a Scheduled Bank in Pakistan to the 

Procuring Agency; 

 

(ii) Contractor will pay interest on the 

mobilization advance at the rate of 10% per 

annum on the advance; and 

 

(iii) This Advance including the interest shall be 

recovered in 5 equal installments from the five 
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(05) R.A bills and in case the number of bills is 

less than five (05) then 1/5th of the advance 

inclusive of the interest thereon shall be 

recovered from each bill and the balance 

together with interest be recovered from the 

final bill. It may be insured that there is 

sufficient amount in the final bill to enable 

recovery of the Mobilization Advance. 

   

CLAUSE - 52 

 

Environmental Health & Safety/ Construction Safety 

 

Construction and renovation activities that could be classified as construction include building 

renovations, excavation and trenching operations, painting, masonry, and certain activities 

associated with building systems such as HVAC, plumbing, and electrical supply. 

Construction work can be particularly hazardous. The use of personal protective equipment, fall 

protection, fire safety, electrical safety, and other precautions are essential for safe construction 

work.  

The following rules apply to construction sites: 

 Heed all warning signs that have been posted. 

 Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block, 

or otherwise secure the load as soon as possible. 

 Avoid placing unusual strain on equipment or materials. 

 Be prepared for unexpected hazards. BE ALERT! 

 Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that 

doesn't require as much precision. Never let too little sleep jeopardize your safety. 

 If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know 

what you are doing, what the risks are, and how to protect yourself. 

 Think of safety as one of your most important job responsibilities. Before starting each job, 

plan it out. Think about tools, materials, and protective equipment you will need and the 

procedures you will follow. 

 Keep your work area clear of potential hazards such as items that you could trip over or bump 

into, materials that could catch fire, or chemicals that could spill. 

 Never ignore a safety hazard. Either fix it or report it. 

 Report all incidents and near misses to your supervisor and the Office of Safety. 

 Know what to do in an emergency. There isn't time to review procedures when an emergency 

situation occurs. If you are unsure, ask your supervisor before you begin the job. 
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CLAUSE - 53 

 

The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and as per 

actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates Committee, 

Government of Sindh from time to time. 

 Item 
Rate provided 

in Schedule of 

Rates 

Unit 
Rate Allowed 

w.e.f 
01-07-2011 

Cost Difference 

payable/ 

recoverable w.e.f. 

Remarks 

M.S. Bars (Tor)       

Cement (OPC)      

Bricks  

9”x4 ½”x3” (First Class) 

     

Deodar Wood (First 

Quality)  
     

Partal Wood      

Bitumen      

Any other item if 

notified by Standing 

Rates Committee, 

Government of Sindh 

     

 

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of contract, the 

difference will be payable to or, as the case may be recoverable from the contractor. The effect of the revision of the 

prices will be confined to the quantity of the items which is actually consumed after the date of such revision.                      

Not Applicable (N/A) 
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CLAUSE - 54 

 

The electric and water connection will be provided at one point respectively near the site of work. The 

Contractor will be responsible for further distribution where ever required including making complete 

arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including 

service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be 

recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which 

water is used.  

 

 

CONTRACTOR.     ENGINEER. 

 

Witness.      Witness 

 

1.  ________________    1.  _________________ 

2.  ________________    2.  _________________ 

 

Project Director 

 

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it has 

been correctly prepared/executed. 
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BILL OF QUANTITIES 
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BILL OF QUANTITIES 

 

INTERNAL, EXTERNAL ELECTRIFICATION WORK OF GIRLS 

HOSTEL FOR 75 STUDENTS AT MUET, JAMSHORO  

(RE-INVITED). 
 

SUMMARY OF COST 

 

S.# ITEMS/ DESCRIPTION AMOUNT 

Electrical Works  

1 
PART-I, ELECTRICAL WORK (SCHEDULE ITEMS):  

2 

PART-II, ELECTRICAL WORK (NON-SCHEDULE 

ITEMS): 
 

Total Amount in Rs………. 
 

 

 

Total Amount in Millions.... 
 

 

 
(In Words: _________________________________________________________________________) 

Note:- 

1.  Quoted amount should be inclusive of all applicable taxes (i-e Income Tax, Sindh Sales 

tax, General Sales tax etc; as the case may be  

2.  Escalation shall not be allowed on any item except the items allowed, as notified by the 

Government of Sindh and paid separately as per actual consumption. 

3.  The contractor shall be bound in the variation of rates of escalation (Increase or Decrease) 

from time to time issued by the Standing Rates Committee, Government of Sindh. 
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SCHEDULE-B 

 

BILL OF QUANTITIES 

INTERNAL, EXTERNAL ELECTRIFICATION WORK OF GIRLS HOSTEL FOR 75 

STUDENTS AT MUET, JAMSHORO  

(RE-INVITED) 

 

ABSTRACT 

 

Sr. No. Description Amount (Rs.) 

A: SHEDULE ITEMS  

1 Section "A" Internal Electrification Rs.  

2 Section "B" Light Fittings & Fixtures Rs.  

3 Section "C" Distribution Boards & Feeders Rs.  

4 Section "D" Main & Sub-Main Cables Rs.  

COST OF SHEDULE ITEMS "A" Rs.  

B: NON SHEDULE ITEMS 

5 Section "E" Internal Electrification Rs.  

6 Section "F" Light Fittings & Fixtures Rs.  

7 Section "G" Distribution Boards & Feeders Rs.  

8 Section "H" Earthing Rs.  

9 Section "I" Cable Containment Rs.  

10 Section "J" Fire Alarm System Installation Rs.  

11 SECTION "K":  ICT Security System (CCTV System) Rs.  

12 SECTION "L":  PVC PIPE Rs.  

13 SECTION "M":  VOICE SYSTEM Rs.  

COST OF NON SHEDULE ITEMS "B" Rs.  

OVERALL COST (A+B) Rs.  

 

 

Contractor 

Project Director 
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SCHEDULE-B 

 

BILL OF QUANTITIES 

 

INTERNAL, EXTERNAL ELECTRIFICATION WORK OF GIRLS HOSTEL FOR 75 STUDENTS AT MUET, 

JAMSHORO (RE-INVITED) 

 

 

SHEDULE  ITEMS 

Section "A" Internal Electrification  Schedule Items 

 

S.#. ITEM DESCRIPTION UNIT QTY 
RATE       

(RS.) 

TOTAL AMOUNT 

(RS.) 

1 Providing & Laying of wiring for light or fan 

point with 2-3/0.029 PVC insulated cable in 

20mm dia (3/4") PVC conduit recessed in wall 

or column as required. (ESI # 124 Page #15). 

P.Point 490 1,130.00 553,700.00 

2 Providing & Laying of wiring for plug point 

with 2-3/0.029 S/C, PVC insulated cable in 

20mm dia (3/4") PVC conduit recessed in the 

wall or column as required. (ESI # 126 Page # 

15) 
P.Point 70 985.00 68,950.00 

3 Providing & Laying (Mains or Sub-Mains) PVC 

Insulated with size 3-7/0.029 wire copper 

conductor in (3/4" dia) PVC Conduit recessed in 

wall or column as required. (Lighting Circuit), 

(ESI#24, P#4) 

P.MTR 6382 294.00 1,876,308.00 

5 Providing & Laying (Mains or Sub-Mains) PVC 

Insulated with size 3-7/0.036 wire copper 

conductor in (3/4" dia) PVC Conduit recessed in 

wall or column as required for 1.5 ton A/C. (ESI 

# 18 P # 2) 
P.MTR 2530 322.00 814,660.00 

6 Providing & Laying (Mains or Sub-Mains) PVC 

Insulated with size 3-7/0.044 wire copper 

conductor in (3/4" dia) PVC Conduit recessed in 

wall or column as required. (Power 2 ton A/C 

Circuit), (ESI #26 P # 4) 
P.MTR 800 468.00 374,400.00 

7 Providing, fixing two way SP 5amp switch 

surface type. (ESI # 217 Page # 33). 
Each 6 60.00 360.00 

8 Providing and fixing of flush type, 3 pin, 10/15 

Amps, S.P, plug socket, switch. (ESI # A, 227 

Page # 33). 

Each 170 162.00 27,540.00 

 COST OF SECTION "A " 3,715,918.00 

 

Premium ______% Above/ Below on Schedule Items…. 

 

 

TOTAL COST OF SECTION "A " 
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SHEDULE  ITEMS 

 

Section "B" Light Fittings & Fixtures 

 

S. #. DESCRIPTION UNIT QTY RATE (Rs.) AMOUNT (Rs.) 

1 Providing installing and connecting of 

Millat/Asia/Pak Fan make (or to be approved by 

EI), 56" sweep celling fan complete with fan 

dimer, canopy, down rod, etc. including fixing 

of fan dimmers in the given and making holes on 

both side of down rod and wiring it with 1.5 mm 

twin core., 450/750 V grade pvc/pvc + 1-1.5mm 

ECC and also providing of 16 mm dia mild steel 

fan hook on R.C.C roof or beam as required. 

Complete in all respect with all accessories (ESI 

# C,235 P # 34) Each 

80 3,185.00 254,800.00 

2 Providing & fixing Bakelite ceiling rose with 

two terminals. (ESI # 228, P # 33) Each 

12 72.00 864.00 

3 Providing installing of 60W wall bracket fan 

ESI# 236, P#34 Each 

4 2,791.00 11,164.00 

 COST OF SECTION "B" 266,828.00 

 

Premium ______% Above/ Below on Schedule Items…. 

 

 

 

TOTAL COST OF SECTION "B " 
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SHEDULE  ITEMS 

Section "C" Distribution Boards & Feeders 

S. No. DESCRIPTION UNIT QTY RATE (Rs.) AMOUNT (Rs.) 

1 Providing, installing connecting & 

commissioning of the following Distribution 

Boards (DBs) fabricated of 14 SWG steel clad, 

cubical design with hinged door cover, wall 

(recessed) mounted, factory assembled, suitable 

for 3 phase, 4 wire, 500 volts, 50 Hz A.C Power 

Supply Complete with copper cable lugs, glands, 

neutral link, earth block, terminal block etc. & 

having following configurations. (All equipment 

rated to 5 kA short circuit rating and 50 ºC 

ambient temperature at 415V). Panel enclosure 

to comply with IP-50. 

  

  1.1 LPDB-GF1 
  

  Incoming 
  

  01 - 63 A, T.P M.C.C.B (XS-100NS) (ESI # 

207, P # 31). Each 1 9,261.00 9,261.00 

03-Providing & fixing digital voltmeter size 

96/96mm 500 V as required & as per instruction 

of Engineer Incharge (EI) (ESI # 285, P # 41) 

Each 

3 999.00 2,997.00 

Outgoing  

 

  3 - 15 A, S.P, M.C.Bs(ESI #203, P # 31) Each 
3 916.00 2,748.00 

27 - 10 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 
27 

916.00 
24,732.00 

1- 20 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 
1 

916.00 
916.00 

6- 32 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 
6 

916.00 
5,496.00 

1.2 LPDB-GF2 
  

  Incoming 
  

  01 - 63 A, T.P M.C.C.B (XS-100NS) (ESI #  

207, P # 31). Each 1 
9,261.00 9,261.00 

03-Providing & fixing digital voltmeter size 

96/96mm 500 V as required & as per instruction 

of Engineer Incharge (EI) (ESI # 285, P # 41) Each 3 999.00 2,997.00 

Outgoing 
  

  3 - 15 A, S.P, M.C.Bs(ESI #203, P # 31) Each 3 916.00 2,748.00 

27 - 10 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 
27 916.00 24,732.00 

1- 20 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 
1 916.00 916.00 

6- 32 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 
6 916.00 5,496.00 
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1.2 LPDB-GF3 
  

  Incoming 
  

  01 - 40 A, T.P M.C.C.B (XS-100NS) (ESI #  

183, P # 20). 

Each 
1 

9,261.00 9,261.00 

03-Providing & fixing digital voltmeter size 

96/96mm 500 V as required & as per instruction 

of Engineer Incharge (EI) (ESI # 285, P # 41) 

Each 

3 999.00 2,997.00 

Outgoing Each    

18 - 10 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 18 916.00 16,488.00 

6 - 15 A, S.P, M.C.Bs(ESI #203, P # 31) Each 6 916.00 5,496.00 

2- 20 A, S.P, M.C.Bs(ESI #203, P # 31) Each 2 916.00 1,832.00 

4 - 32 A, S.P, M.C.Bs(ESI #203, P # 31) Each 4 916.00 3,664.00 

1.3 LPDB-FF1 
  

  Incoming 
  

  01 - 63 A, T.P M.C.C.B (XS-100NS) (ESI #  

207, P # 31). 
Each 1 

9,261.00 9,261.00 

03-Providing & fixing digital voltmeter size 

96/96mm 500 V as required & as per instruction 

of Engineer Incharge (EI) .(ESI # 285, P # 41) 
Each 3 

999.00 2,997.00 

Outgoing 
  

  3 - 15 A, S.P, M.C.Bs(ESI #203, P # 31) Each 3 916.00 2,748.00 

27 - 10 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 27 916.00 24,732.00 

1- 20 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 1 916.00 916.00 

6- 32 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 6 916.00 5,496.00 

1.4 LPDB-FF2 
  

  Incoming 
  

  01 - 63 A, T.P M.C.C.B (XS-100NS) (ESI # 

207, P # 31). 
Each 1 

9,261.00 9,261.00 

03-Providing & fixing digital voltmeter size 

96/96mm 500 V as required & as per instruction 

of Engineer Incharge (EI) .(ESI # 285, P # 41) 

Each 3 

999.00 2,997.00 

Outgoing 
  

  3 - 15 A, S.P, M.C.Bs(ESI #203, P # 31) Each 3 916.00 2,748.00 

27 - 10 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 27 916.00 24,732.00 

1- 20 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 1 916.00 916.00 

6- 32 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 6 916.00 5,496.00 

1.5 LPDB-FF3 
  

  Incoming 
  

  01 - 40 A, T.P M.C.C.B (XS-100NS) (ESI #  

183, P # 20). Each 1 
9,261.00 9,261.00 

03-Providing & fixing digital voltmeter size 

96/96mm 500 V as required & as per instruction 

of Engineer Incharge (EI) .(ESI # 285, P # 41) 
Each 3 

999.00 2,997.00 

Outgoing 
  

  18 - 10 A, S.P, M.C.Bs (ESI # 203, P # 31) Each 18 916.00 16,488.00 

6 - 15 A, S.P, M.C.Bs(ESI #203, P # 31) Each 6 916.00 5,496.00 

2- 20 A, S.P, M.C.Bs(ESI #203, P # 31) Each 2 916.00 1,832.00 
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4 - 32 A, S.P, M.C.Bs(ESI #203, P # 31) Each 4 916.00 3,664.00 

 

5 SMPB-FF 
  

  01- 150A, TP MCCB  (XS-400CJ) ESI#208, 

P#31 
Each 1 

25,541.00 25,541.00 

01- Volt meter 500V with (VSS) (ESI#285, 

P#41) 
Each 1 999.00 999.00 

01- Amp meter 150A +ASS (ESI#284, P#41) Each 1 4,522.00 4,522.43 

03- CT (Current Transformer) (ESI#271, P#39) Each 3 1,411.00 4,233.00 

03- Indication Light Each 3 789.00 2,367.00 

Outgoing 
  

  2- 60A, TP MCCB  (XS-100NS) (ESI # 207, P # 

31). Each 2 
10,432.00 20,863.44 

1- 40A, TP MCCB  (XS-100NS) (ESI # 207, P # 

31). Each 1 
10,432.00 10,431.72 

1- 25A, TP MCCB  (XS-100NS) (ESI # 207, P # 

31). Each 1 9,261.00 
9,261.00 

6 Main LT Panel 
  

   Incoming 
  

  01- 300A, TP MCCB  (XS-400CJ) ESI#210, 

P#31 Each 1 
39,401.00 39,401.00 

01- Volt meter 500V with (VSS) (ESI#285, 

P#41) Each 1 999.00 
999.00 

01- Amp meter 150A +ASS (ESI#284, P#41) Each 1 4,522.00 4,522.43 

03- CT (Current Transformer) (ESI#273, P#39) Each 3 1,686.00 5,058.00 

03- Indication Light Each 3 789.00 2,367.00 

Outgoing 
  

  01- 150A, TP MCCB  (XS-400CJ) ESI#208, 

P#31 
Each 1 

25,541.00 25,541.00 

02 - 63 A, T.P M.C.C.B (XS-100NS) (ESI #  

207, P # 31). 
Each 2 

9,261.00 18,522.00 

4 - 32 A, S.P, M.C.Bs(ESI #203, P # 31) Each 1 916.00 916 

2 - 40 A, T.P M.C.C.B (XS-100NS) (ESI #  207, 

P # 31). Each 2 
9,261.00 

18,522.00 

1- 25 A, T.P M.C.C.B (XS-100NS) (ESI #  207, 

P # 31). Each 1 
9,261.00 9,261.00 

COST OF SECTION "C " 
467,404 

Premium ______% Above/ Below on Schedule Items…. 

 

TOTAL COST OF SECTION "C " 
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SHEDULE  ITEMS  

 

SECTION "D" MAIN & SUB-MAIN CABLES 
 

S. 

No. 
DESCRIPTION UNIT QTY  RATE (Rs.)  AMOUNT (Rs.)        

1 Providing & laying (main OR sub-main cable) pvc 

insulated & PVC sheeted with 4-Core  copper 

conductor 300/500 volts size 10mm2 in 38" dia pvc 

conduit recessed in column wall as 

required(ESI#101, P#12 P.Mtr. 195 742.00            144,690.00  

1.1 Providing & laying (main & sub-main cable) pvc 

insulated & PVC sheeted with 4-core coper 

conductor 600/1000 volts size 16mm2  (ESI#102, 

P#12 
P.Mtr. 

220 1,300.00            286,000.00  

1.2 Providing & laying (MAIN or SUB MAIN) PVC 

insulated & PVC sheeted with 4 core copper 

conductor 600/1000 volts size 50mm2 (ESI#105, 

P#12) P.Mtr. 

70 3,312.00            231,840.00  

1.3 Providing & laying (Main or Sub Main) pvc 

insulated &pvc sheeted with three core copper 

conductor 300/500 volts size 6mmsq.(ESI#J. 67 

Page#8 

P.Mtr. 

35 351              12,285.00  

1.4 Providing & laying (main & sub-main cable) pvc 

insulated & PVC sheeted with 4-core copper 

conductor 600/1000 volts size 95mm2  (ESI#107, 

P#13 
P.Mtr. 

17 6,529            110,993.00  

1.5 Providing & laying (main & sub-main cable) pvc 

insulated & PVC sheeted with 4-core copper 

conductor 600/1000 volts size 185mm2  (ESI#N 

121 p#14 P.Mtr. 120 14,038          1,684,560.00  

COST OF SECTION "D " 2,470,368.00        

Premium ______% Above/ Below on Schedule Items….  

TOTAL COST OF SECTION "D "  

 

 

Section "E" Internal Electrification  Non Schedule Items 

S.No. ITEM DESCRIPTION UNIT  QTY   RATE (RS.)  
 TOTAL 

AMOUNT (RS.)  

1 Providing and fixing of Plastic Back Box to 

accommodate mains or sub mains switches, plug 

socket units, etc. on a given prepared board, 

recessed in the wall, as required. (Approx. 

Quantity)  

        

Size 78 mm x 83 mm x 56 mm (LxWxD) Each       244    

  

 

TOTAL COST OF SECTION "E"  
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Section "F" Light Fittings & Fixtures  

1. Providing, installing, fixing and connecting of 

following light fixtures with lamps, chokes, 

starters, capacitors etc., complete with all internal 

connections and all fixing and mounting 

accessories. Jobs includes rod and wiring as given 

in drawing.         

1.1 Supply & installation of 8W LED lamp spot light 

(N.S.I)  
Each         55    

1.2 Supply & installation of 14W LED lamp mirror 

light  (N.S.I)  
Each         22    

1.3 Philips Make TMS-015 with 1x36W LED TL 

Lamp or equivalent quality, as approved by 

Engineer Incharge. 
Each         10    

1.4 Philips Make  DN - 024B,  36W Led Light, 

surface square shape or equivalent quality, as 

approved by Engineer Incharge.(2'x2' Light 

Panel) Each         10    

1.5 Philips Make DN - 024B, 12W Led Light, 

surface/ recessed circular shape or equivalent 

quality, as approved by Engineer Incharge. Each       240    

1.6 Supply & installation of 22W of bulk head light 

(N.S.I) 
Each         15    

1.7 Mallet/Wahid/Pak Fan make or equivalent 

quality, as approved by Engineer Incharge 12" 

sweep capacitor with shutter, 2 way option plastic 

exhaust fan complete with capacitors including 

making of hole in wall to accommodate the fan & 

repairing good the damages. Each         11    

1.8 Supply and installation of 5amps switch gang 

plate with appropriate size of back steel box 

16SWG with earth terminal, two coats of antirust 

paint fixed recessed in wall including all fixing 

accessories and of following types.       

  1 gang switch plate Each           5    

  
2 gang switch plate Each 

        10    

  
3 gang switch plate Each 

        45    

  
4 gang switch plate Each 

        25    

  
5 gang switch plate Each 

          8    

  
6 gang switch plate Each 

        40    

1.9 Providing & installing of plastic Fan Box for 

ceiling fan and its wiring complete in all respect 

and accessories including steel hook for 

supporting the ceiling fan & plastic cover to 

cover the fan box. 

Nos.         80    

  

 

TOTAL COST OF SECTION "F" 
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Section "G" Distribution Boards & Feeders  

1 Providing of Main Distribution Board (MLT) 

fabricated of 14 SWG sheet steel clad, free 

standing, floor mounting type for 3 phase, 500 

volts, 50 Hz, A.C Power supply and having the 

following configurations. (All equipment to be 

rated minimum 25 kA short circuit). Each 1   

2 03-Phase (R.Y.B) indication lamps 220V Model 

8LP2T1LM, Make Lovato (Italy) or equivalent 

quality, as approved by Engineer Incharge. Each 3   

3 03-Control fuse with base 2A Model VLC-10 

ETI Slovenai or equivalent quality, as approved 

by Engineer Incharge. Each 3   

  SUB MAIN PANEL BOARD (SMPB)   
     

4 Providing of SMPB fabricated of 14 SWG sheet 

steel clad, free standing, floor mounting type for 

3 phase, 500 volts, 50 Hz, A.C Power supply and 

having the following configurations. (All 

equipment to be rated minimum 25 kA short 

circuit). Each 1   

5 03-Phase (R.Y.B) indication lamps 220V Model 

8LP2T1LM, Make Lovato (Italy) or equivalent 

quality, as approved by Engineer Incharge. Each 3   

6 03-Control fuse with base 2A Model VLC-10 

ETI Slovenai or equivalent quality, as approved 

by Engineer Incharge. 
Each           3    

7 Fabrication of LPDB'S, DB-AC'S CDB'S & LIFT 

DB'S fabricated of 16 SWG sheet steel clad, wall  

mounting type for 3 phase, 500 volts, 50 Hz, A.C 

Power supply and having the following 

configurations.  Each           6    

8 03-Phase (R.Y.B) indication lamps 220V Model 

8LP2T1LM, Make Lovato (Italy) or equivalent 

quality, as approved by Engineer Incharge. Each         18    

9 03-Control fuse with base 2A Model VLC-10 

ETI Slovenai or equivalent quality, as approved 

by Engineer Incharge. Each         18    

  

 

TOTAL COST OF SECTION "G" 
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Section "H" Earthing  

1. Providing, marking and testing of earth points 

with 2' x 2' x 1/8" thick copper plate buried 5 

meter deep or to the depth of permanent water 

level whichever is less covered with charcoal and 

lime in specified ratio confirming to specification 

and drawing. P.Job           2    

2. Providing drawing, connecting & testing of 2-

70mm² bare copper conductor as earthing leads in 

32 mm dia G.I pipe buried in ground or 

connected in R.C.C or masonry as required from 

Panel Board to the earth plate including making 

of 18"x18" cement concrete chamber duly 

plastered and cover with R.C.C Slab, including, 

providing & fixing of plug for watering, complete 

with all accessories and fasteners and as per 

drawing & specification. P.Job           2    

3. Providing fixing and connecting of 50x5x300mm 

thick copper earth terminal blocks. P.Job           2    

4 Providing laying & connecting of hard drawn 

Copper wire  from Main LT Panel to the 

Distribution Boards (DBs) in PVC conduit a 

detail below recessed in the RCC or on surface / 

concealed in wall or column as required, 

complete in all respect and entire satisfaction of 

consultant / owner.       

4.1 LPDB-GF3, FF3        

  Providing & laying of PVC  copper conductor 

size 6 mm² as E.C.C with wiring of already laid 

conduit recessed in wall/ground/floor as required P.Mtr 65   

4.2 LPDB-GF1,GF2,FF1,FF2       

Providing & laying of Pvc copper conductor size 

10 mm² as E.C.C with wiring of in already laid 

conduit recessed in wall/ ground/ floor as 

required. (ESI#13, P#2) P.Mtr 95   

4.3 SMPB         

Providing & laying of Pvc copper conductor size 

25 mm² as E.C.C with wiring of in already laid 

conduit recessed in wall/ ground/ floor as 

required. (ESI#13, P#2) P.Mtr       100    

4.4 Main LT       

Providing & laying of Pvc copper conductor size 

95 mm² as E.C.C with wiring of in already laid 

conduit recessed in wall/ ground/ floor as 

required. (ESI#13, P#2) P.Mtr         30    

5 Providing and fixing of bare copper conductor 

size 1-1.5mm2 as Earth Continuity Conductor 

(ECC) with any given mains or sub-mains in all 

system of wiring including metallic electrical 

accessories. (Approx. length) P.Mtr     2,200    

6 Providing and fixing of bare copper conductor 

size 1-2.5mm2 as Earth Continuity Conductor 

(ECC) with any given mains or sub-mains in all 

system of wiring including metallic electrical 

accessories. (Approx. length) P.Mtr     1,600    
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7 Providing and fixing of bare copper conductor 

size 1-4mm2 as Earth Continuity Conductor 

(ECC) with any given mains or sub-mains in all 

system of wiring including metallic electrical 

accessories. (Approx. length) P.Mtr       500    

  

 

TOTAL COST OF SECTION "H" 

      

Section "I" Cable Containment 

a) Main Distribution Board (MDB) Each 1   

1 Supply and Installation of medium duty G.I cable 

tray with elbows, Tee and all fixing accessories 

(Z-Channel, Iron Bracket, nut and bolts etc.) as 

per drawings and specifications complete in all 

respects. 

     

a) 16 SWG perforaed cable tray with 18 SWG solid 

cover 12" Wide x 4" Deep Cable tray. 

P.Mtr. 8   

  

 

TOTAL COST OF SECTION "I" 

           

Section "J" FIRE ALARM SYSTEM INSTALLATION 

1. Supply, Testing & Commissioning of Fire Alarm 

Panel with built-in Power Supply and battery 

backup. Complete in all respect with all 

accessories (Make MANVIER Fire control panel 

(1-loop) or equivalent as approved by Engineer 

Incharge). Each           1    

2. Supply, Testing & Commissioning of Optical 

Smoke Detector with base. Complete in all 

respect with all accessories (Make MANVIER or 

equivalent as approved by Engineer Incharge). Each         15    

3 Supply, Testing & Commissioning of Heat 

Detector (ASA) with base. Complete in all 

respect with all accessories (Make MANVIER or 

equivalent as approved by Engineer Incharge). Each           3    

4 Supply, Testing & Commissioning of Sounder 

Beacon with base. Complete in all respect with 

all accessories (Make MANVIER or equivalent 

as approved by Engineer Incharge). Each           8    

5 Supply, Testing & Commissioning of Manual 

Call points (Housing Red). Complete in all 

respect with all accessories (Make MANVIER or 

equivalent as approved by Engineer Incharge). Each           8    

6 Supply, Testing & Commissioning of Fire 2x1.5 

mmsq PVC/Shielded Fire rated (BELDON UK) 

System Cable. Complete in all respect. P.Rft     1,750    

7 Testing & Commissioning of Fire Alarm System. 
P.Job           1    

  TOTAL COST OF SECTION "J"      
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SECTION "K": ICT SECURITY SYSTEM (CCTV SYSTEM) 

1 Indoor IPS Cameras  
Each 14   

2 

Mount Each 

14   

3 

Outdoor IP Cameras Each 

2   

4 Power Supply Each 

16   

5 LED 55" Screen With HDMI & VGA Inputs with 

NVR recorder 16 channel 

Each 

1   

  

 

TOTAL COST OF SECTION "K" 

      

 

SECTION "L": PVC PIPE 
 

1 

providing and laying of the 1" dia PVC conduit in 

ground before final flooring for main cable from / 

patch panel to the respective outlet boxes, 

including termination of CAT-6 cable, complete 

respects. P.MTR 304   

 

2 
 

Supply and laying 50mm Dia Pvc Pipe for 

Computer Wiring. 

P.MTR 17   

3 Same as above but 32mm Dia pvc pipe P.MTR 45   

  

 

TOTAL COST OF SECTION "L" 

         

 

SECTION "M": VOICE SYSTEM 
 

1 Providing installing & connection of one pin 

telephone socket outlet with back box recessed on 

wall complete with all accessories  Each 6   

1.1 Make Schneider actaasi / 3m. 5-pair CAT-6 UTP 

cable. Or equivalent as approved by engineer 

Incharge. P.MTR 110   

1.2 Providing and lying of the 1" dia PVC conduit 

concealed in ground before final flooring from 

main gate to main TJB. Complete in all respect 

with all required accessories  P.MTR 17   

1.3 providing and installing telephone junction box 

25 pair with krone strips  Each 1   

1.4 Providing and laying 25 pair Telephone Cable 

laid in Already laid conduit. P.MTR 17   

TOTAL COST OF SECTION "M" 
 

Grand Total (E+F+G+H+I+J+K+L+M) Rs. 

  

 

 

 

 

Contractor 

Project Director 
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BL-1  

Appendix-L to Bid  

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
 

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 
 

Contract No.________________ Dated __________________  

Contract Value: ________________  

 

Contract Title:  Internal, External Electrification work of Girls Hostel for 75 Students at MUET, 

Jamshoro (Re-invited). 
  

 

M/s _____________________________ hereby declares that it has not obtained or induced the procurement 

of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or 

any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through 

any corrupt business practice.  
 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has 

fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give 

and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through 

any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, 

shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether 

described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring 

Agency (PA) except that which has been expressly declared pursuant hereto.  
 

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full 

disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with 

PA and has not taken any action or will not take any action to circumvent the above declaration, 

representation or warranty.  
 

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not 

making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 

declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 

obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 

remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.  
 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/ Contractor/ 

Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business 

practices and further pay compensation to PA in an amount equivalent to ten time the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for the 

purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation 

or benefit in whatsoever form from PA.  

 

 

 

………………………………….…      …………………………… 

Project Director        (Contractor) 
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