MEHRAN UNIVERSITY OF ENGINEERING AND
TECHNOLOGY, JAMSHORO.

1SO-9001 : 2015 CERTIFIED

TENDER DOCUMENT

FOR

ELECTRIC WORK OF NEWLY ESTABLISHED
MECHATRONIC ENGINEERING DEPARTMENT OF

MUET, JAMSHORO.




JAMSHORO - 76062, SINDH, PAKISTAN Certified

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, [150-9001=2015]

Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

DEPUTY DIRECTOR “SAY NO TO CORRUPTION"

(Procurement)

No. & Dated: DD(Proc.)/MUET/JAM/-17, 03-02-2020

NOTICE INVITING TENDERS

All the interested Contractors / firms / parties / suppliers / Manufacturers / Sole Distributors meeting
eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax,
Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of
procurement of works and services and registration with Pakistan Engineering Council as the case
may be and are not black listed in any procuring agency or authority, are invited to participate in
sealed percentage / item rate tender for the following works:

. Date of
Tender | Completion Earnest Date of - Purchase
S# Name of Work Fee Time Money Purchase Subrgisglson of From
lectri K of | Executive
Electric Work of Newly 10-02-2020 | 26-02-2020 | Engineer
Established Mechatronic :
1 . . 3000/-| 09 Months 5% To Upto 11:00 | (Maintenance
Engineering Department of 25-02-2020 am
MUET, Jamshoro. o )
R . £ Newl Executive
el R A 10-02-2020 | 26-02-2020 | Engineer
- 0, . f
2 Engineering Department of 3000/-| 09 Months 5% To UptO 11:00 (Maintenance
25-02-2020 a.m.
MUET, Jamshoro. )

The terms and conditions are given as under:-

1.

5.
6.

The tender documents can be had from above office or can be downloaded from SPPRA website i.e.
https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices
on the payment noted above (non-refundable) on any working day except the day of opening of
tenders. The sealed tenders on prescribed proforma along with earnest money mentioned above of
total bid in the form of Pay Order in favour from whom tender was purchased will be opened on the
26-02-2020 @ 11.30 (A.M) in presence of the representatives, who so ever will be present at that
time. In case of any unforeseen situation resulting in closure of office on the date of opening or if
Government declares Holiday the tender shall be submitted / opened on the next working day at the
same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be
considered in the competition.

The method of procurement is Single Stage — One Envelope Procedure.

The Bidders should have atleast 05 years successful experience of same service of any university or
large organization.

The Bidders should register with tax paying agency which would be verified by concerned
agencies.

The bidder should have the valid Regional Electric Inspector Licensee (for S.No. 01).

The Bidders should have atleast Rs. 09.000 (M) for Sr. Nos. 01 and Rs. 30.00 (M) for Sr. No. 02
annual turnover which would be verified by bank statement.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP
Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or

proposal under Rule-25” of said Rules.

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk
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1.1 Definitions

General Provisions

In the Conditions of Contract (“these Conditions”), which include Particular
Conditions, Parts A and B, and these General Conditions, the following words and
expressions shall have the meanings stated. Words indicating persons or parties
include corporations and other legal entities, except where the context requires
otherwise.

A “Employer” means the Mehran University solely represented by the Pro-Vice Chancellor of
Mehran University.

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the
Employer and includes Contractors representative, successors and permitted assignees.

C. “Executive Engineer (M)” means the assistant of Pro-Vice Chancellor appointed by the
Employer.
D. “Works” means all the works and things to be executed, supplied or done in accordance with

the contract.

1.1.1 The Contract

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the
Letter of Tender, these Conditions, the Specification, the Drawings, the Schedules,
and the further documents (if any) which are listed in the Contract Agreement or in
the Letter of Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub-
Clause 1.6 [ Contract Agreement ].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the
Procuring Agency, of the Letter of Tender, including any annexed memoranda
comprising agreements between and signed by both Parties. If there is no such letter
of acceptance, the expression “Letter of Acceptance” means the Contract Agreement
and the date of issuing or receiving the Letter of Acceptance means the date of
signing the Contract Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of
bid, which was completed by the Contractor and includes the signed offer to the
Procuring Agency for the Works.



1.1.1.5 “Specification” means the document entitled specification, as included in the
Contract, and any additions and modifications to the specification in accordance with
the Contract. Such document specifies the Works.

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract,
and any additional and modified drawings issued by (or on behalf of) the Procuring
Agency in accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Tender, as included in the Contract. Such
document may include the Bill of Quantities, data, lists, and schedules of rates and/or
prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the
Contractor submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and ‘“Schedule of Payment
Currencies” mean the documents so named (if any) which are comprised in the
Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency
entitled contract data which constitute Part A of the Particular Conditions.

1.1.2 Parties and Persons
1.1.2.1 “Party” means the Employer or the Contractor, as the context
requires.

1.1.2.2 “Procuring Agency” means the person named as employer in the
Contract Data and the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of
Tender accepted by the Employer and the legal successors in title to this
person(s).

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to
act as the Engineer for the purposes of the Contract and named in the
Contract Data, or other person appointed from time to time by the Employer
and notified to the Contractor under Sub-Clause 3.4 [ Replacement of the
Engineer ].

1.1.2.5 “Contractor’s Representative” means the person named by the
Contractor in the Contract or appointed from time to time by the Contractor
under Sub-Clause 4.3 [ Contractor’s Representative ], who acts on behalf of
the Contractor.

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants
referred to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other
staff, labour and other employees of the Engineer and of the Procuring
Agency; and any other personnel notified to the Contractor, by the Employer
or the Engineer, as Procuring Agency’s Personnel.
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1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and
all personnel whom the Contractor utilizes on Site, who may include the staff,
labour and other employees of the Contractor and of each Subcontractor; and
any other personnel assisting the Contractor in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a
subcontractor, or any person appointed as a subcontractor, for a part of the
Works; and the legal successors in title to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause
20.2 [ Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to
Agree on the Composition of the Dispute Board ].

1.1.2.10 “FIDIC” means the Federation International des Ingénieurs-
Conseils, the international federation of consulting engineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the
Contract Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the
Contract Data.

1.1.3 Dates, Tests, Periods
and Completion
1.1.3.1 “Base Date” means the date 15days /10 days prior to the latest date

for submission and completion of the Tender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1
[ Commencement of Works ].

1.1.3.3 “Time for Completion” means the time for completing the Works or a
Section (as the case may be) under Sub-Clause 8.2 [ Time for Completion ],
as stated in the Contract

Data (with any extension under Sub-Clause 8.4 [ Extension of Time for
Completion ]), calculated from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the
Contract or agreed by both Parties or instructed as a Variation, and which are
carried out under Clause 9 [ Tests on Completion ] before the Works or a
Section (as the case may be) are taken over by the Employer.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10
[Procuring Agency’s Taking Over ].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified
in the Contract and which are carried out in accordance with the Specification
after the Works or a Section (as the case may be) are taken over by the
Procuring Agency.

1.1.3.7 “Defects Notification Period” means the period for notifying defects
in the Works or a Section (as the case may be) under Sub-Clause 11.1 [
Completion of Outstanding Work and Remedying Defects ], which extends
over twelve months except if otherwise stated in the Contract Data (with any
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extension under Sub-Clause 11.3 [Extension of Defects Notification Period
1), calculated from the date on which the Works or Section is completed as
certified under Sub-Clause 10.1 [ Taking Over of the Works and Sections ].

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-
Clause 11.9 [ Performance Certificate ].

1.1.3.9 “day” means a calendar day and “year” means 365 days.

1.1.4 Money and Payments
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the
Letter of Acceptance for the execution and completion of the Works and the
remedying of any defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The
Contract Price ], and includes adjustments in accordance with the Contract.

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred)
by the Contractor, whether on or off the Site, including overhead and similar
charges, but does not include profit.

1.1.4.4 “Final Payment Certificate” means the payment certificate issued
under Sub-Clause 14.13 [ Issue of Final Payment Certificate ].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11
[ Application for Final Payment Certificate ].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the
Contract Price is payable, but not the Local Currency.

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued
under Clause 14 [ Contract Price and Payment ], other than the Final Payment
Certificate.

1.1.4.8 “Local Currency” means the currency of the Country.

1.1.4.9 “Payment Certificate” means a payment certificate issued under
Clause 14 [ Contract Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the
Contract as a provisional sum, for the execution of any part of the Works or
for the supply of Plant, Materials or services under Sub-Clause 13.5 [
Provisional Sums ].

1.1.4.11 “Retention Money” means the accumulated retention moneys which
the Procuring Agency retains under Sub-Clause 14.3 [ Application for
Interim Payment Certificates ] and pays under Sub-Clause 14.9 [ Payment of
Retention Money ].

1.1.4.12 “Statement” means a statement submitted by the Contractor as part
of an application, under Clause 14 [ Contract Price and Payment ], for a
payment certificate.

1.1.5 Works and Goods

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles
and other things required for the execution and completion of the Works and
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1.1.6 Other Definitions

the remedying of any defects. However, Contractor’s Equipment excludes
Temporary Works, Procuring Agency’s Equipment (if any), Plant, Materials
and any other things intended to form or forming part of the Permanent
Works.

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and
Temporary Works, or any of them as appropriate.

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to
form or forming part of the Permanent Works, including the supply-only
materials (if any) to be supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by
the Contractor under the Contract.

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form
or forming part of the Permanent Works, including vehicles purchased for the
Procuring Agency and relating to the construction or operation of the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as
a Section (if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other
than Contractor’s Equipment) required on Site for the execution and
completion of the Permanent Works and the remedying of any defects.

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or
either of them as appropriate.

1.1.6.1 “Contractor’s Documents” means the calculations, computer
programs and other software, drawings, manuals, models and other
documents of a technical nature (if any) supplied by the Contractor under the
Contract.

1.1.6.2 “Country” means the country in which the Site (or most of it) is
located, where the Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery
and vehicles (if any) made available by the Employer for the use of the
Contractor in the execution of the Works, as stated in the Specification; but
does not include Plant which has not been taken over by the Employer.

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].
1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances

and other laws, and regulations and by-laws of any legally constituted public
authority.



1.2 Interpretation

1.3 Communications

1.1.6.6 “Performance Security” means the security (or securities, if any)
under Sub-Clause 4.2 [ Performance Security ].

1.1.6.7 “Site” means the places where the Permanent Works are to be
executed, including storage and working areas, and to which Plant and
Materials are to be delivered, and any other places as may be specified in the
Contract as forming part of the Site.

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced
contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or
approved as a variation under Clause 13 [ Variations and Adjustments ].

In the Contract, except where the context requires otherwise:

@) words indicating one gender include all genders;

(b) words indicating the singular also include the plural and words
indicating the plural also include the singular;

(c) provisions including the word “agree”, “agreed” or “agreement”
require the agreement to be record in writing;

(d) “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tenderer” with
“bidder” and the words “tender documents” with “bidding
documents".

The marginal words and other headings shall not be taken into consideration
in the interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit”
require this profit to be one-twentieth (5%) of this Cost unless otherwise
indicated in the Contract Data.

Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices, requests and discharges, these
communications shall be:

(&) in writing and delivered by hand (against receipt), sent by mail or courier,
or transmitted using any of the agreed systems of electronic transmission
as stated in the Contract Data; and

(b) delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract Data. However:

(1 if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and



(i) if the recipient has not stated otherwise when requesting an approval
or consent, it may be sent to the address from which the request was
issued. Approvals, certificates, consents and determinations shall not
be unreasonably withheld or delayed. When a certificate is issued to a
Party, the certifier shall send a copy to the other Party. When a notice
is issued to a Party, by the other Party or the Engineer, a copy shall
be sent to the Engineer or the other Party, as the case may be.

1.4 Law and Language

The Contract shall be governed by the law of the country or other jurisdiction
stated in the Contract Data.

The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If
no language is stated there, the language for communications shall be the
ruling language of the Contract.

1.5 Priority of Documents
The documents forming the Contract are to be taken as mutually explanatory
of one another. For the purposes of interpretation, the priority of the
documents shall be in accordance with the following sequence:

(@) the Contract Agreement (if any),
(b) the Letter of Acceptance,

(c) the Tender,

(d) the Particular Conditions - Part A,
(e) the Particular Conditions - Part B,
0] these General Conditions,

(o) the Specification,

(h) the Drawings, and

() the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall
issue any necessary clarification or instruction.



PART Il - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.
1.1.1.5 “Bid” is synonymous with “Tender”.

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added:

1.1.1.11“Programme” means the programme to be submitted by the contractor in
accordance  with Sub-Clause 8.3 and any approved revisions thereto.

1.12.2 “Employer” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is
synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 days
in ICB.

1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.

1.15 Inspections and Audit by the Bank Deleted Procuring Agency can retain this
clause with or without changes, in case of contracts under Project, Bank and
donor’s programme. Not Applicable.

3.1 Engineer’s Duties and Authority.

The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3 Contractor’s Representative
The following text is to be added after last line:

The contractor’s authorized representative and his other professional engineers
working at site shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment

The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any
item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the
name and address of the Owner of the equipment and shall certify that the
agreement for the hire thereof contains a provision in accordance with the
requirements set forth above.

The following sub-clause 7.9 is added in (GCC):
7.9 Use of Pakistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or
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produced or fabricated in Pakistan and services, available in Pakistan provided
such materials, supplies, plant, equipment and services shall be of required
standard.

8.1 Commencement of Works

8.11

The last para is deleted and substituted with the following: The contractor shall
commence the works on site within the period named in Appendix-A to Bid from
the date of receipt by him from the Engineer of a written Notice to Commence.
Thereafter, the contractor shall proceed with the works with due expedition and
without delay.

Prolonged Suspension
Replace 84 days by 120 days.

8.3 Programme

13.1

The following text is to be added after [Commencement of Works] The
programme shall be submitted in the either form of Bar Chart identifying the
critical activities.

Right to vary
In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure

In the tenth line, after the words “as soon as practicable” following is added: “and
within a period not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost

Not applicable

Similarly reduction in the cost of these materials will also be recovered from the contractor

accordingly

141

The Contract Price
Sub-para (d) is deleted.

14.2 Advance Payment

See Special Conditions.

Mobilization Advance/Advance Payment

145

U

(i)
(i)

See Special Conditions.

Plants and Materials intended for Works

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non
— perishable materials and sub-clauses (a), (b) and (c) will be applicable for
plants only :-

The Contractor shall be entitled to receive from the procuring agency Secured
Advance against an INDENTURE BOND in Public Works Account Form No.31
(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the
Engineer may consider proper in respect of non-perishable materials brought at
the site but not yet incorporated in the Permanent Works provided that:

The materials are in accordance with the specifications for the permanent works;
Such materials have been delivered to the site and are properly stored and
protected against loss or damage or deterioration to the satisfaction and
verification of the Engineer/Assistant Engineer but at the risk and cost of the
Contractor,;
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(iii)

(iv)

The Contractor’s records of the requirements, orders, receipts and use of materials
are kept in a form approved by the Engineer, and such records shall be available
for inspection by the Engineer;

The Contractor shall submit with his monthly statement the estimated value of the
materials on site together with such documents as may be required by the
Engineer for the purpose of valuation of materials and providing evidence of
ownership and payment therefore;
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BIDDING DATA
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Contract/Bidding Data
The following specific data for the works to be tendered shall complement, amend, or

supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the
provisions herein shall prevail over those in the Instructions to Bidders.

Instructions to Bidders

Clause Reference

1.1 Name and address of the procuring agency: Mehran University of Engg: &
Technology, Jamshoro.
Name of the Project and Summary of the works:  Electric work of newly Established

Mechatronic Engineering Department
of MUET, Jamshoro.

2.1 Name of the Funding Agency/Funding Source; Self Finance (UDWP)

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds: Rs. 3.013 (M)

8.1 Time limit for clarification: 05 days.

10.1 Bid language: English

11.1 (a) Prequalification Information to be updated (where applicable): N/A

11.1 (b) Financial and Technical Proposal (N/A)

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy
of the bid in meeting requirements for timely completion of the works.

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency
they require, if applicable. N/A.

14.1 Period of Bid Validity: 90 days.

15.1  Amount of Bid Security: 10%
(5% at the time of Bid Submission and 5% deductable from the running bills).

17.1 Venue, time, and date of the pre-Bid meeting: N/A.
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18.4 Number of copies of the bid to be completed and returned: N/A.

19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the
Executive Engineer
(M), MUET, Jamshoro.

1.2 (b) Name and Identification Number of the Contract:

20.1 (a) Deadline for submission of bids: 26-02-2020 upto 11.00 a.m

(b) Venue, time, and date of bid opening:  Office of the Executive Engineer (M), MUET,
Jamshoro, 26-02-2020 @ 11.30 a.m

32.1 Standard form and amount of Performance Security 5% acceptable to the procuring
agency: Bank Guarantee/ Approved Insurance Companies.

32.3 Stamp duty
0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.
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FORM OF BID AND
APPENDICES TO BID
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FB-1

FORM OF BID

Bid Reference No. Electric work of newly Established Mechatronic Engineering

To:

Department of MUET, Jamshoro.

Having examined the bidding documents including Instructions to Bidders, Bidding Data,
and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda
Nos. for the execution of the above-named work,
we/l, the undersigned, offer to execute and complete the work and remedy any defects
therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of
Quantities and Addenda for the sum of Rs.

(Rupees
) or such other

sum as may be ascertained in accordance with the said conditions.
We/l understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/l
submit herewith a bid security in the amount of Rupees

(Rs. ) drawn in your favour or made payable to procuring
agency and valid for a period of days beginning from the date, bid is
opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the whole
of the works comprised in the contract within the time stated in Appendix-A to Bid.

We/l agree to abide by this bid for the period of days from the date fixed for
opening the same and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of
figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9.

10.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to
in Clause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable

jointly and severally for the execution of the Contract and the composition or the
constitution
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of the joint venture shall not be altered without the prior consent of the procuring agency. (Please
delete this in case of Bid form a single bidder)

in the capacity of duly authorized to sign Bids for and on behalf of
Dated this day of 20
Signature:

(Name of Bidder in Block Capitals)
(Seal)
Address:

Witness:

Signature:

Name:

Address:

Occupation:
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Appendix-A to Bid

SPECIAL STIPULATIONS
Clause
Conditions of Contract

1. Engineer representing Consulting Firm hired | 3.1 Up to 5% of the contract price stated in the Letter
by the procuring agency to issue variation in of Acceptance.
case of emergency.

2. Amount of Performance Security 4.2 5% of contract price.

3. Time for Furnishing Program 8.3 Within 07 days from the date of receipt of Letter
of Acceptance.

4, Time for Commencement 8.1 Within 07 days from the date of receipt of
Engineer’s Notice to Commence, this shall be
issued within fourteen (14) days after signing of
Contract Agreement.

5. Time for Completion (works & sections) 8.2& 09 Months from the date of receipt of Engineer’s

10.2 Notice to Commence.
6. | Amount of Liquidity Damages/Delay 8.7 0.05% Damages per day; but total amount
Damages/Penalties will not be more than 10% of contract
Price.
7. Defects Liability Period 111 180 days from the effective date of Taking Over
Certificate.
8. Percentage of Retention Money 14.2 5% of the amount of Interim/Running Payment
Certificate.
9. Limit of Retention Money 14.2 10% of Contract Price stated in the Letter of
Acceptance.
10. | Minimum amount of Interim/Running 14.2 Rs. N/A.
Payment Certificates

11. | Time of Payment from delivery of | 14.7 30 days.
Engineer’s Interim/Running Payment
Certificate to the procuring agency.

12. | Mobilization Advance. (N.A) 14.2 10% of Contract Price stated in the Letter of
Acceptance.

13. | Action when whole of the security deposit is | Clause-1. | In any case in which under any clause or clauses

forfeited.:.

of this contract the Contractor shall have rendered
himself liable to pay compensation amounting to
the whole of his security deposit ( whether paid in
one sum or deducting by installment) | or in the
case of abandonment of the work owing to the
serious illness or death of the Contractor or any
other case, the Executive Engineer (M-II), on
behalf of the Mehran University of Engineering,
& Technology, Jamshoro, shall have power to
adopt any of the following courses, as he may
deem best suited to the interests of University.

(@) To rescind the contract ( of which
rescission notice in writing to the contractor
under the hand of the Executive Engineer (M-I1)
shall be conclusive evidence ) and in that case the
security deposit of the Contractor shall stand
forfeited and absolutely at the disposal of
University.

(b) To employ labour paid by the University
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to carry out the work, or any part of the work,
debiting the Contractor with the cost of the labour
('as to the correctness of which cost and price the
certificate of Executive Engineer (M-I1) shall be
final and conclusive against the Contractor) and
crediting him with the value of the work done, in
all respects in the same manner and at the same
rates as if it had been carried out by the
Contractor under the terms of his contract; and in
that case the certificate of the Executive Engineer
(M-I1) as to the value of the work done shall be
final and conclusive against the Contractor.

(c) To measure up the work of the
Contractor and to take such part thereof as shall
be unexpected out of his hands, and to give it to
another Contractor to complete it, in which case
any expenses which may be incurred in excess of
the sum which would have been paid to the
original Contractor if the whole work had been
executed by him ( as to the amount of which
excess expenses the certificates in writing of the
Executive Engineer (M-I1) shall be final and
conclusive ) shall be borne and paid by the
original Contractor and shall be deducted from
any money due to him by University under the
contractor or otherwise or from his security
deposit or the proceeds of sale thereof, or a
sufficient part thereof.

In the event of any of the above courses being
adopted by the Executive Engineer (M-II),
Contractor shall have no claim to compensation
for any loss sustained by him-by reason of his
having purchased or procured any materials, or
entered into any engagements, or made any
advance on account of or with a view to the
execution of the work or the performance of the
contract. And in case the contract shall be
rescinded under the provision aforesaid, the
Contractor shall not be entitled to recover or be
paid any sum for any work therefore actually
performed by him under this contract unless and
until the Executive Engineer (M-I1) shall have
certified in writing the performance of such work
and the amount payable in respect thereof, and he
shall only be entitled to be paid the amount so
certified.

14

Action when the progress of any particular
position of the work is unsatisfactory:

Clause-2

If the progress of any particular portion of the
work is unsatisfactory. Executive Engineer (M-I1)
on recommendation of Engineer, shall not
withstanding that the general progress of the
work is in accordance with the conditions, be
entitled to take action under clause 1 (b) after
giving the Contractor 10 days notice in writing.
The Contractor will have no claim for
compensation; for any loss sustained by him
owing to such no claim for compensation, for any
loss sustained by him owing to such action.

15

Contractor  remains  liable to  pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required

Clause-3

In any case in which any of the power conferred
upon the Executive Engineer (M-I1) by clause 1
and 2 hereof shall have become exercisable and
the same shall not have been exercised the non-
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removal of or sell contractor's plant

exercised thereof shall not constitute a waiver of
any of the conditions hereof and -such powers
shall notwithstanding be exercisable in the event
of any future case of default by the Contractor for
which under any clause or clauses hereof he is
declared liable to any compensation amounting if
the whole of his security deposit and the liability
of the Contractor for past and future
compensation shall remain unaffected. In the
event of the Executive Engineer (M-II) taking
action under sub-clause (a) or (c) of clause 1, he
may, if he so desires, take possession of all or any
tools, plant, materials and stores in or upon the
works, of the site thereof or belonging to the
Contractor or procured by him and intended to be
used for the execution of the work or any part
thereof, paying or allowing for the same in
account at the contract rate, or in the case of
contract not being applicable, at current market
rates, to be certified by the Executive Engineer
(M-I1) whose certificate thereof shall be final. In
the alternative, the Executive Engineer (M-II)
may, after giving notice in writing to the
Contractor or his clerk of the work foreman or
other authorized agent, required him to remove
such tools, plant materials, or stores from the
premises within a time to be specified in such
notice, and in the event of the Contractor is
failing to comply with any such requisition, the
Executive Engineer (M-11) may remove them at
the Contractor's expense or sell them by auction
or private sale on account of the Contractor and at
his risk in all respects, and the certificate of the
Executive Engineer (M-II) as to the expense of
any such removal and the amount of the proceeds
and expense of any such sale shall be final and
conclusive against the Contractor.

16

Extension Of Time

Clause-4

If the Contractor shall desire an extension of the
time for completion of the work on the ground of
his having been unavoidable hindered in its
execution or on any other ground, he shall apply
in writing to the Executive Engineer (M-II)
within 30 days from the date of which the
execution of the work, was hindered as aforesaid
or on which the ground for asking for extension
arose and in any case before the date of
completion of the work and the Executive
Engineer (M-I1) may, if in his opinion, there are
reasonable grounds for granting an extension,
grant such extension as he thinks necessary or
proper. The decision of the Executive Engineer
(M-I1) in this matter shall be final.

Provided that where the Contractor is hindered in
the execution of the work on account of any act
or omission on the part of the University or its
authorized officers, the Executive Engineer (M-
I1) may at any time before the date of completion
and on his own initiative extend the time for
completion of the work for such period as he may
think necessary or proper.

Where time has been extended under this or any
other clause of this agreement the date for
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completion of the work shall be the date fixed by
the order giving the extension or by the aggregate
of all such orders, made under this agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the contract
and all clauses of the contract shall continue to be
operative during the extended period.

17

Final Certificate

Clause-5

On completion of the work the Contractor shall
be furnished with a certificate by the Engineer of
such completion, but no such certificate shall be
given nor shall the work be considered to be
complete until the Contractor shall have removed
from premises on which the work shall have been
executed all scaffolding surplus materials and
rubbish and shall have cleaned the site of work in
and around the structures / works completed and
shall have cleaned off the dirt from all
woodwork, doors, windows, walls, floors, or
other parts of any building in or upon which the
work has been executed, or of which he may have
had possession for the purpose of executing the
work, nor until the work shall have been
measured by the Engineer or where the
measurements have been taken by his subordinate
until they have received the approval of the
Executive  Engineer  (M-Il), the  said
measurements being binding and conclusive
against the Contractor If the Contractor shall fail
to comply with the requirements of this clause is
to the removal of scaffolding, surplus materials
and rubbish and shall have cleared the site of
work in and around the structures/works
completed and dispose of the same as he thinks
fit and clean of such dirt as aforesaid; and the
contracts shall have no claim in respect of any
such scaffolding or surplus materials as aforesaid
except for any such actually realized by the sale
thereof.

18

Payment Of Intermediate Certificate To Be
Regarded As Advance

Clause-6

No payment shall be made for any work,
estimated to cost less than rupees ten thousand
till after the whole of the work shall have been
completed and a certificate of completion given.
But in the case of work estimated to cost more
than rupees ten thousands, the Contractor shall on
submitting bill therefore, as provided in Clause-
10 be entitled to receive payment proportionate to
the part of the work then approved and passed by
the Engineer and Executive Engineer (M-II),
whose certificate such approval and passing of
the sum so payable shall be final and conclusive
against the Contractor. All such intermediate
payments shall be regarded as payments by way
of advance against the final payments only and
not as payment for work actually done and
completed, and .shall not preclude the Engineer
and Executive Engineer (M-I1) from requiring
any bad, unsound, imperfect or unskillful work to
be removed or taken away and reconstructed, or
re-erected, nor shall any such payment be
considered as an admission of the due
performance of the contract or any part thereof in
any respect or the occurring of any claims; nor
shall it conclude, determine, or affect in any other
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way the powers of the Executive Engineer (M-I1)
as to the final settlement and adjustment of the
accounts or otherwise, or in any way very or
effect the contract. The final bill shall be
submitted y the Contractor within one month of
the date fixed for the completion of the work
otherwise  Engineers  certificate of the
measurements and of the total amount payable for
the work shall be final and binding on all parties.

19

payment at reduced rates of account of item
of work not accepted as completed to be at
the discretion of the Executive Engineer (M-

1)

Caluse-7

The rates for several items of works estimated to
cost more than 1,000.00, agreed to within shall be
valid only when the item concerned is accepted as
having been completed fully in accordance with
the sanctioned specifications. In cases where the
items of work are not accepted as so completed
the Engineer may certify payment on account of
such items at such reduced rates as he may
consider reasonable in the preparation of final or
on account bills.

20

Bills to be submitted monthly

Clause-8

A bill shall be submitted by the Contractor as
frequently the progress of the work may justify
for all the work executed and not included in any
previous bill and the Engineer shall take or cause
to be taken the; requisite measurements for the
purpose of having the same verified and the
claims, as far as admissible, adjusted, if possible
before the expiry of 21 days from the presentation
of the bill at any time depute a subordinate to
measure up the said work in the presence of the
Contractor or his authorized agent, whose counter
signature to the measurement list will be
sufficient warrant and the Executive Engineer
(M-11) may prepare a bill from such list which
shall be binding on tilted Contractor in all
respects. In case the Contractor or his authorized
agent is not present at the site of work at the time
fixed for recording measurements, or being
present, does not counter sign the measurement
list, the measurements recorded by the Engineer
or his authorized subordinate shall be treated by
the Engineer or his authorized subordinate shall
be treated as correct and binding on the
Contractor unless the Contractor within seven
days of date of recording such measurements
submit to the Executive Engineer (M-Il) a
detailed letter pointing out the errors or omissions
in the record measurements. In case of such
disagreement, the Executive Engineer (M-II)
shall held or cause to be hold the site
investigations and give his decision. The decision
of the Executive Engineer (M-I1) shall be final.

21

Bills To Be Printed On Forms

Clause-9

The Contractor shall submit all bills on his own
primed forms. The bills shall be submitted to the
Engineer in triplicate who will then scrutinize
these bills and forward two copies to the
Executive Engineer (M-11) and retain one copy in
their office. The charges to be made in the bills
shall always be entered at the rates specified in
the tender or in the case of any extra work
ordered in pursuance of these conditions, and not
mentioned or provided for in the tender at the
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rates hereinafter provided for such work.

22

Store Supplied By University

Clause-10

If the specification or estimate of the work
provides for the use of an' special description of
materials to be supplied from the store of the
University or if it is required that the Contractor
shall use certain stores to be provided by the
Executive Engineer (M-II) such material and
stores, and the prices to be charged therefore as
hereinafter mentioned being so far as practicable
for the convenience of the Contractor but not so
as any way to control the meaning of effect of
this contract specified in the schedule or
memorandum hereto annexed, required from time
to time to be used by him for the purpose of the
contract only and the value of the full quantity of
the materials and stores so supplied shall be sent
off or deducted from any sums then due, or
thereafter to become due to the Contractor under
the contract, otherwise, or from the security
deposits, or the proceed of sale thereof, if the
security deposit as held in Government securities
the same or a sufficient portion hereof shall in
that case be sold for the absolute property of
University and shall on no account remove from
the site of the work, and shall at all times be open
to inspection by the Executive Engineer (M-I1).
Any such materials unused and perfectly good
condition at the time of completion or
determination of the contracts shall be returned to
the University Stores, if the Executive Engineer
(M-I1) so requires by a notice in writing under his
hand, but the Contractor shall not be entitled to
return any such materials except with the consent
of the Executive Engineer (M-Il) and he shall
have no claim for compensation on account of
any such material supplied to him as aforesaid but
remaining unused by him or for, any, wastage in
or damage to any such materials.

23

Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-11

The Contractor shall execute the whole and every
part of the work in he most substantial and
workmanlike manner and both as regards
materials and all other matters in strict
accordance with the specifications lodged in the
office of the Executive Engineer (M-Il) and
initialed by the parties, the said specification
being a part of the contract. The contractor shall
also conform exactly, fully and faithfully to the
designs, drawings and instruction in writing
relating to the work signed by the Executive
Engineer (M-11) and lodged in his office and to
which the Contractor shall be entitled to have
access at such office or on the site of work for the
purpose of inspection during office hours and the
Contractor shall if he so requires, be entitled at
his own expenses to make or cause to be made
copies of the specifications, and of all such
designs drawings and instructions as aforesaid

24

Alterations in specifications and design. Not
to invalidate contracts

Clause-12

The Executive Engineer (M-II) on the
recommendation of Engineer shall have power to
make any alterations in, or additions to the
original specifications, drawings, designs and
instructions that may appear to him to be
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necessary or advisable during the progress of the
work and the contractor shall be bound to carry
out of the work, in accordance with any
instructions in this connection which may be
given to him in writing by the Executive Engineer
(M-I1) and such alterations shall, not invalidate
the contract; and any altered or additional work
which the Contractor may be directed to do in the
mentioned above specified subject to the limit
laid down in clause 37 below as part of the work
shall be carried out by the Contractor on the same
conditions in all respects on which he agreed to
do the main work and at the same rate as re
specified in the tender for the main work. The
time for completion of the work shall be extended
in the proportion that the additional work bears to
the original contract work, and the certificate of
the Executive Engineer (M-II) as to such
proportion shall be conclusive. And if the altered
or additional work includes any class of work for
which no rate is specified in its contract, then
such class of work shall be paid for at ( )
percent below/above the rates shown for such
work in the Government of Sind Schedule of
rates 2004, as amended from time to time and if
such last mentioned class of work is not entered
in the Government of Sind Schedule of Rates
1980 as of the date of receipt by him of the order
to carry out the work, inform the Executive
Engineer (M-I1) through the Consultants of the
rate which it is his intention to charge for such
class of work, and if the Executive Engineer (M-
I1) and the Consultants are satisfied with the rate
analysis, then he shall allow him that rate, but if
the Owner does not agree to this rate, he shall be
notified in writing be at liberty to cancel his order
to carry out such class of work, and arrange to
carry it out in such manner as he may consider
advisable, provided always that if the Contractor
shall commence work or incur any expenditure in
regard thereto before the rates shall have been
detonated as lastly hereinbefore mentioned then
in such case he shall only be entitled to be paid in
respect of the work carried out for expenditure
incurred by him prior the work carried out for
expenditure incurred by him prior to the date of
the determination of the rate as aforesaid
according to such rate or rates as shall be fixed by
the Owner. In the event of a dispute, the decision
of the Executive Engineer (M-11) will be final,
conclusive and binding.

25

No Claim To
Compensation  For
Restriction Of Work

Any  Payment

Alteration

In

Or
Or

Clause-13

If at any time after the execution of the contract
documents the Executive Engineer (M-I1) shall
for any reason whatsoever in the tender to be
carried out at all or carried out in part by the
Contractor, he shall give notice in writing of the
fact to the Contractor, who shall thereupon have
no claim to any payment of compensation
whatsoever on account of any profit or advantage
which he might have derived from the execution
of the work in full but which he did not so derive
in consequence of the full amount of the work not
having been carried out, neither shall he have any
claim for compensation by reason of any
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alterations, having been made in the original
specifications, drawings, designs, and instruction,
which may involve any curtailment of the work
as original contemplated. Where materials have
already been collected at site of the work before
the receipt of the said notice to stop or curtail the
work, the Contractor shall be paid for such
materials at the rates determined by the Executive
Engineer (M-I1) provided they are not in excess
of requirements and are of approved quality.

26

Time Limit For Unforeseen Claims

Clause-14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation from
Authority on any account unless the Contractor
shall have submitted a claim in writing to the
Executive Engineer (M-11) within one month of
the cause of such claim occurring. The Contractor
shall give full details of such claim, indicating the
part of the work is the subject matter of such
claim, the reasons giving rise to the said claim
and submit as far as possible, documentary
evidence in support of the reasons and the
calculations for such claim. The claim shall not
be considered as valid or payable unless it has
been scrutinized & accepted by the Engineer and
Executive Engineer (M-1I) & will become
payable only to the extent upto which it has been
accepted by the Executive Engineer (M-I11).

27

Action And Compensation In Case Of Bad
Work

Clause-15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to the
Executive Engineer (M-I1) or his subordinate-
incharge of the work, that any work lies been
executed with unsound, imperfect of unskilled
workmanship or with materials of inferior
quality, or that any materials or articles provided
by him for the execution office work are
unsound, or of quality inferior to that contracted
for, or are otherwise not in accordance with the
contract, shall be lawful for the Executive
Engineer (M-11) to intimate this fact in writing to
the Contractor and then notwithstanding the fact
that the work, materials or articles complained of
any have been inadvertently passed, certified and
paid for the Contractor shall be bound forthwith
to rectify or remove and reconstruct the work so
specified in whole or in part, as the case may
require, or if so required shall remove the
materials or articles, and provide other proper and
suitable materials or articles at his own proper
charge and cost; and in the event of his failing to
do so within a period to be specified by the
Executive Engineer (M-Il) in the writing
intimation aforesaid, the Contractor shall be
liable to pay compensation at the rate of one
percent, on the amount of the estimate for every
day not exceeding ten days, during which the
failure so continues, and in the case of any such
failure the Executive Engineer (-I1) may rectify or
remove, and re-execute the work or remove and
replace the materials or articles complained of as
the case may be as the risk and expense in all
respects of the Contractor. Should the Executive
Engineer (M-11) consider that any such inferior
work or materials as described above may be

26




accepted or made use of it shall be within the
discretion to accept the same at such reduced
rates as he may fix thereof.

28

Work To Be Open To Inspection
Contractor Or Responsible Agent To Be
Present

Clause-16

All works under or in course of execution or
executed in pursuance of the contract shall at all
times be open to the inspection and supervision of
the Engineer and Executive Engineer (M-II) or
his subordinates, and the Contractor shall all
times during the usual working hours, and at all
other times at which reasonable notice of the
intention of the Engineer and Executive Engineer
(M-I1) or his subordinate to visit the work shall
have been given to the Contractor, either himself
be present to receive orders and instructions, or
have responsible agent duly accredited in writing
present for that purpose. Orders given to the
Contractor's duly authorized agent shall be
considered to have the same force and effect as if
they had been given to the Contractor himself.

29

Notice To Be Given Before Work Is Covered
Up

Clause-17

The Contractor shall give not less than five days
notice in writing to the Engineer and Executive
Engineer (M-I1) or his subordinate-in-charge of
the work before covering up or otherwise placing
beyond the reach of check, inspection &
measurement any work in order that the same
may be verified, checked, inspected and
measured, and correct dimensions thereof taken
before the same is so covered up or planned
beyond the reach of verification check, inspection
& measurement, and shall not cover up or place
beyond the reach of wverification, check,
inspection and measurement any work without
the consent in writing of the Engineer and
Executive Engineer (M-I1) or his subordinate-
incharge of the work, and if any work shall be
covered up or placed beyond the reach of
verification, check, inspection & measurement
any work without the consent in writing of the
Executive Engineer (M-II) or his subordinates
incharge of the work, and if any work shall be
covered up or placed beyond the reach of
verification, check inspection & measurement
without such notice having been given to consent
obtained, the same shall be uncovered at the
Contractor's expense, and in default thereof no
payment or allowance shall be made for such
work, or for the materials with which the same
was executed.

30

Contractor Liable For Damage Done And
For Imperfections For Three Months After
Certificate

Clause-18

If the Contractor or his workmen, or servants
shall break, deface, destroy any part of a building
in which they may be working, or any building,
road, fence, enclosure or overhead or
underground service lines of water supply,
sewerage, electricity, telephone, gas etc. or grass
land or cultivated ground continuous to the
premises on which the work or any part thereof is
being executed, or if any damage shall be done to
the work, while it is in progress from any cause
whatever or if any part thereof in being executed,
or if any damage shall be done to the work, while
it is in progress from any cause whatever or if any
imperfections become apparent in it within three
months of the grant of a certificate of completion,
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final or otherwise, by the Executive Engineer (M-
I1), the Contractor shall make good the same his
own expense, or in default the Executive
Engineer (M-I1) may cause the same to be made
good by other workmen, and deduct the expenses
of (which the certificate of the Executive
Engineer (M-I1) shall be final ) from any sums
that may then be due or may thereafter become
due to the Contractor, or from his security
deposits or the proceeds of sale thereof, or of a
sufficient portion thereof or any of his dues
available against other works with the University
or as arrears of land revenue in case no dues are
available or the amount available falls short of the
total recoveries.

31

Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-19

The Contractor shall supply at his own cost all
materials, plant, tools, appliances, implement,
ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the
execution of the work, whether in the original,
altered or substituted form, and whether included
in the specification, or other documents, forming
part of the contract or referred to in these
conditions or not, and which may be necessary
for the purpose of satisfying or complying with
the requirements of the Executive Engineer (M-
I) as to any matters as to which under these
conditions he is entitled to be satisfied or which
he is entitled to require together with carriage
therefore to and from the work. The Contractor
shall also supply without charge the requisite
number of persons with the means and materials
necessary for the purpose of setting out works,
and counting, weighing and assisting in the
measurement or examination at any time and
from time to time of the work or the materials.
Failing this the same may be provided by the
Executive Engineer (M-I1) at the expense of the
Contractor and the expenses may be deducted
from any money due to the Contractor under the
contract, or from his security deposit or the
proceeds of sale thereof or of a sufficient portion
thereof. The Contract or shall provide all
necessary fencing and lights required to protect
the public from accident, and shall also be bound
to bear the expenses of defense of every suit,
action or other legal proceedings, that may be
brought by any person for injury sustained owing
to neglect of the above; precautions, and to pay
any damages and costs which maybe awarded in
any such, suit action or proceeding to any such
person, or which may with the consent of the
Contractor be paid for comprising any claim by
any such person.

32

Measure For Prevention Of Fire

Clause-20

The Contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a
written permit from the Executive Engineer (M-

).

When such permit is given, and also all cases
when destroying cut or dug up trees, brushwood,
grass etc.,, by fire; the Contractor shall take
necessary measures to prevent such fire spreading
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to otherwise damaging surrounding property.

The Contractor shall make his own arrangements
at his cost and expense for providing drinking
water and water for domestic use of his labour
employed in connection with the execution of the
works as also for the use of his labour employed
in connection with the execution of the works as
also for use on the works itself. However, in case
the Contractor is not able to make his own
arrangements for water, the same could at the
discretion of the Executive Engineer (M-II) be
supplied by the owner in which case the recovery
against the water charges at 2% of the cost of
these items of work on which the water is used in
the construction shall be made from the bills of
the Contractor.

33

Liability Of Contractor For Any Damage
Done In Or Outside Work Area

Clause-21

Compensation for all damage done intentionally
or unintentionally by Contractor's labour whether
in or beyond the limits of University property
including any damage, caused by the spreading of
fire mentioned in clause 22 shall be estimated by
the Executive Engineer (M-II) or such other
officer as he may appoint and the estimates of the
Executive Engineer (M-11) shall be final and the
Contractor shall be bound to pay the amount of
the assessed compensation on demand failing
which the same will be recovered from the
Contractor as damages in the manner prescribed
in clause 1 or deducted by the Executive Engineer
(M-I1) from any sums that may be due or become
due from University of the Contractor under this
contract or otherwise.

The Contractor shall bear the expenses of
defending any action or other legal proceedings
that maybe brought by any person, party or
authority for injury sustained "by him owing to
neglect of precaution to prevent the spread of fire
and he shall pay any damages and cost that may
be awarded by the court in consequence.

34

Employment Of Female Labour

Clause-22

The employment of female labours on works in
the neighborhood of soldiers' barracks should be
avoided as for as possible.

35

Work On Sunday

Clause-23

No work shall be done on a Sunday or a public
holiday without the prior sanction in writing of
the Executive Engineer (M-I1).

36

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval”

Clause-24

The Contractor shall not be assigned or sub-let
without the written approval of the Executive
Engineer (M-II). And if the Contractor shall
assign or sublet his contract, or attempt to do, or
become insolvent or make any composition with
his creditors or attempt to do, the Executive
Engineer (M-11) may, by notice in writing rescind
the contract.

The Contractor shall keep full and true accounts
in respect of the contract works in the regular
course of business and shall whenever called
upon by the Executive Engineer (M-I1) by notice
in writing, produce them for inspection by him or
by any officer appointed by him in that behalf.
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Also if any bribe, gratuity, gifts, loan, reward or
advantage pecuniary or otherwise, shall either
directly or indirectly be given, promised or
offered by the Contractor or any of his servants or
agents to any public officer or person in the
employment of University in any way relating to
his office or employment or if any such officer or
person shall become in any way directly or
indirectly interested in the contract or if the
Contractor does not keep account or fails to
produce them as aforesaid, the Executive
Engineer (M-I) may give notice in writing
rescind the contract. In the event of a Contract
being rescinded the security deposit of the
Contractor shall thereupon stand forfeited and be
absolutely at the disposal of University and the
same consequences shall ensure as if the contract
had been rescind under clause 3 hereof and in
addition the Contractor shall not be entitled to
recover or be paid for any work therefore actually
performed under the contract.

37

Sum Payable By Way Of Compensation To
Be Considered As Reasonable Compensation
Without Reference To Actual Loss

Clause-25

All sums payable by a Contractor by way of
compensation under any of these conditions shall
be considered as a reasonable compensation to be
applied to the use of University without reference
to the actual loss or damage sustained and
whether any damage has or has not been
sustained.

38

Changes In The Constitution Of Firm To Be
Notified

Clause-26

In the cases of a tender by partners any change in
the constitution of a firm shall be forthwith
notified by the Contractor to the Executive
Engineer (M-I1) for his information.

39

Work To Be Under Direction Of Engineer,
Consultant And Executive Engineer (M-I1)

Clause-27

All works to be executed under the contract shall
be executed under the direction and subject to the
approval in all respects of the Engineer and
Executive Engineer (M-I1) for the time being,
who shall be entitled to direct at what point or
points and in what-manner they are to be
commenced, and from time to time carried on.

40

Decision Of Director (W&S) To Be Final

Clause-28

Except where otherwise specified in the contract
and subject to The powers delegated to him by
authority under the Code rules then in force, the
decision of the Executive Engineer (M-I1) shall
be final, conclusive, and binding on all parties to
the contract upon all questions relating to the
meaning of the specifications, design, drawings,
and instructions hereinbefore mentioned and as to
the quality of workmanship, or materials used on
the work, or as to any other question claim, right,
matter or the thing whatsoever in any way arising
out of, or relating to the contract, design,
drawings, specifications, estimates, instructions,
orders of these conditions, or otherwise
considering the works, or the execution, or failure
to execute the same, whether arising, during the
progress or the work, or after the completion on
abandonment thereof.

41

Lump Sum In Estimates

Clause-29

When the estimate on which a tender is based
includes one or more items with lump sum rates
or lump sum amount the Contractor shall be
entitled to payment in respect of such items on
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the rates entered in this contract with the detailed
specifications and the analysis of the rates on
which the contract price is calculated. Where part
of the work is done or the specifications are
altered the Contractor will submit his own rate
and payment shall be controlled in the same way
as if the item of work was done outside the
current Government Schedule of Rates applicable
in the case in accordance with the procedure laid
down in Clause 14.

Provided always that in case of the percent Rate
tenders, no premium as quoted for the main
tender as also that quoted in clause 14 (which will
be the same premium as for the main tender) shall
be payable for any items of work including the
lump  sum items or market rates which are
outside the Current Government Schedule of
Rates.

42

Action Where No Specification

Clause-30

In the case of any class of work for which there is
no such specification as is mentioned in Rule |
such work shall be carried out in accordance with
the Sind P.W.D. specifications and in the event of
there being no Sind P.W.D. specification, then in
such case the work shall be carried out in all
respects in accordance with the instructions and
requirements of the Executive Engineer (M-I1).
The payment for such items of work shall be
made in accordance with the procedure laid down
in Clause 14 for items of work outside the
Current Government Schedule of Rates.

43

Definition Of Work

Clause-31

The expression " Works " or " Work " where used
in these conditions shall, unless there be
something in the subject of context repugnant to
such construction be construct to mean the work
or works contracted to be executed under or in
virtue of the contract, whether temporary or
permanent and whether original altered,
substituted or additional.

44

Contractors Percentage Whether Applied To

Net Or Gross Amount Of Bill

Clause-32

The percentage referred to in the tender shall be
deducted from/added to the gross amount of the
bill before deduction the value of any stock
issued.

45

Refund Of Quarry Fees And Royalties

Clause-33

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates etc.
relating directly or indirectly to the execution of
the works under this contract shall be paid by the
contractor as a final charge and no refund on this
account shall be allowed by the University.

46

Compensation  under  the
compensation act.

workmen's

Clause-34

The Contractor shall be responsible for and shall
pay any compensation Act, 1923 (VIII of 1923),
(hereinafter called the said Act) as amended upto
date for injuries caused to the workmen. If such
compensation is paid by University as principal
under sub-section (1) of section 12 of the said Act
on behalf of the Contractor; it shall be
recoverable by University from the Contractor
under sub-section (2) of the said section such,
compensation shall be recovered in the manner
laid down in Clause above. The contractor shall
also discharge all other liabilities in relation to the
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current Government or local legislation with
respect to the Labour Laws and other Fringe
benefits like Health and Insurance cover. Old Age
Benefits etc. for all his labour including the
administrative and supervisory staff.

47

Claim For Quantities As Per Scope Of Work
Shown On Drawings

Clause-
35A

The quantities of different items of work shown
in the schedule B attached to this tender, are only
approximate The actual quantities of different
items as done at Site will be controlled by the
detailed drawings and the actual requirements at
site of work. No claim whatsoever will be
entertained on account of excess or reduction in
the scope of work as shown on the drawings.

48

Clause-
35B

Where due to the change of specification or scope
or work or due to additions in size and quantum
of the work the total cost of the work increases
upto 30% at the cost as shown in the
MEMORANDUM ( Excluding those case there
the total cost the increased due to any claim of the
contractor or the escalation in the rates/cost
subject to its sanction ) the Contractor shall be
bound to car y out the same at the same rates and
under the same conditions as for the same at the
same rates and under the same conditions as for
the main tender. In case where the total cost is
likely to increase beyond 30% of the amount
shown in the MEMORANDUM it will be
optional for the Contractor to decline to take up
the additional work provided always that no work
shall be left in incomplete or in unfinished shape
irrespective of the total Cost of the work. Where,
however, the Contractor agrees to take up the
additional work, there shall be no financial limit
to it and that the entire work shall be done at the
same rates and under the same terms and
conditions as the main tender.

49

Employment Of Feminine Labour

Clause-36

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
class if ordered in writing to do so by the
Executive Engineer (M-I1).

50

Claim For Compensation For Delay In The
Execution Of Work

Clause-37

No compensation shall be allowed for any delay
caused in the starting of the work on account of
acquisition of land or, in the case of clearance
works on account of any delay in accordance with
the sanction to estimates.

51

Clause-38

No compensation shall be allowed for any delay
in the execution of the work on account of water
standing in borrow pits or compartments or on the
land or the approach road etc. The rates are
inclusive of hard or cracked soil, excavation mud,
subsoil water or water standing in borrow pits and
no claim for an extra rate shall be entertained,
unless otherwise expressly specified.

52

Entering Upon Or Commencing Any Portion
Of Work

Clasue-39

The Contractor shall not enter upon or commence
any portion of work except with the written
authority and instructions of the Executive
Engineer (M-11) or of his subordinate- Incharge
of the work. Failing such authority the contractor
shall have not claim to ask for measurements of
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or payment for work.

53

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-40

) No contractor shall employ any person
who is under the .age of 12 years.

(i) No contractor shall employ donkeys or
other animals with breeching of string or thin
rope. The breeching must be at least thread
should be of tape (Nawar).

(iii) No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is a
habitual narcotic user or is as sick and unfit for
manual labour as to create a hazard for his health
or life.

v) The Executive Engineer (M-II) or his
subordinate is authorized to remove from the
work any person or animal found working which
does not satisfy these conditions and no
responsibility shall be accepted by the University
for any delay caused in the completion of the
work by such removal.

Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from the
list of Contractors.

54

Pakistan Timber To Be Used

Clause-41

As for as possible Pakistan Timbers shall be used
and where for any reason this is not practicable
preference shall be given to imported timber of
approved origin and quality.

55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-42

If any materials are required to be conveyed by
rail, the Contractors will be granted certificates
by the Executive Engineer (M-II) to the effect
that the materials are required for University
works thereby enabling them to have the benefit
as allowed under the rules from the railway. In
case, however, such a concession is withdrawn by
the railway at any time', no claim shall be made
against University on this account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-43

Any sum due to the University by the Contractor
shall be liable for recovery as arrears of Land
Revenue.

57

Partnership Of M.L.As Is Forbidden

Clause-44

The Contractor shall certify that no member of
Legislative Assembly is in partnership with him
and that University will have the right to
terminate the contract at any stage if it is
discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.

58

Payment Of Taxes

Clasue-45

The contractor firmly holds himself responsible
to get himself registered under Income Tax and

33




Sales Tax Rules and to pay these and all other
Government and local taxes due to him from time
to time in accordance with the Government
instructions.

59

Interest Or Share Of University Servant In
The Work

Clause-46

The Contractor shall certify that no University
Servant, Government servants or a servant of a
Corporate Body directly controlled by the
Government has directly or indirectly any share
or interest in this work.

60

Clause-47

The Contractor will not be allowed to withdraw
his tender and ask For the return of earnest
money before expiry of the period of three
months, commencing from the date of opening of
the tender and that if it is withdrawn in violation
of this condition earnest money shall be forfeited.

61

Clause-48

The security deposit lodged by a Contractor (in
cash or recovered in installments from his bills)
shall be refund to him after the expiry of three
months from the date on which the work is
completed, provided no defects are occurred.

62

Clause-49

The Contractor shall employ at his cost at the site
of work for effective planning, supervision and
control of the work, adequate, full time Director
engineering staff and trained and experience
licensed electricians and mechanics of respective
trade in addition to the usual team of following
scales:

Work costing upto Rs. 15.0 lacs
A Diploma holder.

Work costing over Rs. 15.0 Lacs
A Professional Engineer

Registered with Pakistan
Engineering Council.

Such persons work on the job shall be deemed to
the authorized agents at site of the Contractor and
shall receive all orders & instructions of the
Executive Engineer (M-II), Engineer and
Consultants or their authorized representatives
and shall also be responsible to maintain a work-
order book and other registers at Site and shall
forth with take actions to carry out the orders and
instructions.

63

Clause-50

If any question, difference or objection whatsoever
shall arise in any way contracted with or arising out of
this instrument or the meaning or objections of any part
thereof, the rights, duties or liabilities of either party,
then save in so far as the decision of any such matter is
hereinbefore provide for as has been so decided, every
such matter including whether its decisions has been
otherwise provided for and or regards the right of and
obligations of the parties as the result of such
termination shall be referred for arbitration to such
person or a board with the mutual consent of the
Executive Engineer (M-I1) and the Contractor and his
decision shall be final and binding and where the
matter involves a claim for or the payment recovery or
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deduction of money, only the amount, if any awarded
in such arbitration shall be payable or recoverable in
respect of the matter so referred.

64

Force Majeure

Clause-51

The parties shall not be considered to be at default in
the execution of their contractual obligations or any of
them to the extent that the execution of such
obligations or any of them is delayed or omitted by
cause of force Majeure. Each part will advise the other
party by written notice within 30 days of the
occurrence of any such case force Majeure employed
therein shall mean acts of the Public enemy wars
(whether declared or not) hostilities, revolutions, civil
disturbances, epidemics, fires, floods, earth quakes,
weather causes of similarly nature which render the
performance of this agreement unfeasible and inspite of
the exercise is unable to overcome.
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BILL OF QUANTITIES
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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

SCHEDULE -B

SUBJECT:- ELECTRIC WORK OF NEWLY ESTABLISHED MECHATRONIC
ENGINEERING DEPARTMENT OF MUET, JAMSHORO.

GENERAL ABSTRACT

1 PART-1 ELECTRIC WORK (Schedule Items) ................cooeinin

2 PART-II ELECTRIC WORK (Non Schedule Items) ....................

Note: Quoted Amount Should be Inclusive of all Applicable Taxes (i.e Income Tax, Sindh Sales
Tax, General Sales Tax e.t.c as the Case may be.

Contractor

Executive Engineer (M)

37



SUBJECT: Electric work of newly Established Mechatronic Engineering Department of
MUET, Jamshoro.

PART-1 (ELECTRIC WORK) Sch: Items

S.# ITEM QTY Rate Unit AMOUNT
1 | Wiring for light or fan point with 3/.029 PVC insulated
wire in 20mm (3/4°”) PVC conduit recessed in the wall or 130.00 | 1130.00 | Each Rs. 146,900.00
column as required.(S.I. No. 124 P 15)
2 | Wiring for plug point with 3/.029 PVC insulated wire in
20mm (3/4°”) PVC conduit recessed in the wall or column 60.00 985.00 | Each Rs. 59,100.00
as required .(S.1. No. 126 P 15)
3 Providing & laying (MAIN or SUB MAIN) PVC insulated
with size 2-7/.029 copper conductor in %’ dia PVC Conduit | 1250.00 | 222.00 | P.Mtr | Rs. 277,500.00
recessed in the wall or column as required. (S.l. No. 10 P
02)\
4 Providing & laing (MAIN or SUB MAIN) PVC insulated
with size 2-7/.036 copper conductor in %’ dia PVC conduit | 200.00 | 252.00 | P.Mtr Rs. 50,400.00
recessed in the wall or column as required . (S.I. No. 11 P
02)\
S Providing & laying (MAIN or SUB MAIN) PVC insulated
with size 2-7/.044 (6mm2) copper conductor in %> dia PVC | 310.00 | 341.00 | P.Mtr | Rs. 105,710.00
conduit recessed in the wall or column as required. (S.I. No.
12 P 02)\
6 Providing & laying (MAIN or SUB MAIN) PVC insulated
& PVC sheeted with 4 core copper conductor 300/500 volts | 300.00 | 742.00 | P.Mtr | Rs. 222,600.00
size 10mm2 (S.I. No. 101 P 12)\
7 | Providing & laying (MAIN or SUB MAIN) PVC insulated
& PVC sheeted with 4 core copper conductor 600/1000 450.00 | 1909.00 | P.Mtr | Rs. 859,050.00
volts size 25mm2. (S.I. No. 103 P 12)
8 | Providing & fixing three pin 5amp plug & socket flush type
China Sheet (S.1. No. 226 P 33) 90.00 151.00 | Each Rs. 13,590.00
9 | Providing & fixing three pin 10/15amp plug & socket
flush type China Sheet (S.1. No. 227 P 33) 60.00 | 162.00 | Each Rs. 9,720.00
10 | Providing & fixing Bakelite ceiling rose with two
terminals (S.1. No. 228 P 33) 90.00 72.00 | Each Rs. 6,480.00
11 | Providing & fixing Brass Bracket fan 18’ (good quality)
(S.1. No. 236 P 34) 90.00 | 2791.00 | Each Rs. 251,190.00
12 | Providing & fixing one way SP 5amp switch flush type
13 | Providing & fixing channel patti 1°” as required as per P.
instruction of EI. (S.1. No. 296 P 43) 600.00 | 40.00 | g Rs. 24,000.00
Sub-Total .....= | Rs.2,039,740.00
Premium quoted by the Contractor ............ % Above / Blow...
Total ...... =
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SH

ITEM

QTY

Rate

Unit

AMOUNT

PART-II (ELECTRIC WORK) Non-Sch: Items

1

Providing / Fixing & installation LED Down Light 10W
(Philips or equivalent) complete in all respects.

50

Each

Providing / Fixing & installation LED surface square light
panel (2'x2") 20W (Philips or equivalent) complete in all
respects.

45

Each

Providing / Fixing & installation of Distribution Board size
18"x24" anti rust coated and with the 15 Circuit breakers
(Hager France) main TP 100 Amp (Tarasaki or equivalent)
including Indicator lamps, selector Switches, Voltmeter,
Ampere Meter, Changeover all good quality complete in all
respects.

Each

Providing / Fixing & installation of Distribution Board anti
rust coated and with the 400A Circuit breakers (terasaki)
(02) main TP incoming and for changeover 100AMPS (07),
T.P out going including Indicator lamps, selector Switches,
Voltmeter, Ampere Meter, Changeover all good quality
complete in all respects.

Each

Providing / Making & Testing of earth point with 2'x2'x1/8"
thick copper plate buried 5 meter deep or to the depth of
permanent water level which over is less covered with
charcoal and lime in specified ratio confirming to
specification and drawing complete in all respects.

P.Job

Providing / Drawing, Connecting & Testing of 2-70mm2
bare copper conductor as earthling leads in 32m,m dia Gl
Pipe buried in ground or connected in RCC or masonry as
required from panel board to the earth plate including
making of 18"x18" cement concrete chamber duly plastered
and cover with RCC slab including providing & fixing of
plug for watering complete with all accessories and
fasteners and drawing complete in all respects.

P.Job

Providing / Fixing & connecting of 50x5x1200mm thick
copper earth treatment blocks.

Each

Providing & Fixing bare copper conductor size 1-2.5 mm2
as earth continuity conductor (ECC) with any given mains
or sub-mains in all system of wiring including metallic
electrical accessories (Aprox Length)

850

Mtr

Executive Engineer (M)
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Contractor




BL-1

Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.

Contract No. Dated
Contract Value:
Contract Title:  Electric Work of Newly Established Mechatronic Engineering
Department of MUET, Jamshoro.

M/s hereby declares that it has not obtained or induced
the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other
entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and
not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from
Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will
make full disclosure of all agreements and arrangements with all persons in respect of or
related to the transaction with PA and has not taken any action or will not take any action to
circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to PA under any law, contract or
other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it
on account of its corrupt business practices and further pay compensation to PA in an amount
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or
kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing
the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from PA.

(Contractor)

Executive Engineer (M)
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